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Disclaimer

The information contained in this Request for Proposal document (the “RFP”) or subsequently provided
to Bidder(s), whether verbally or in documentary or any other form, by STPI or any of its employees or
advisors, is provided to Bidder(s) on the terms and conditions set out in this RFP and such other terms
and conditions subject to which such information is provided.

This RFP is not an agreement and is neither an offer nor an invitation by the STPI to the prospective
Bidders or any other person. The purpose of this RFP is to provide interested parties with information
that may be useful to them in the formulation of their Bid for qualification under this RFP (the “Bid”). This
RFP includes statements, which reflect various assumptionsand assessments arrived at by the STPI in
relation to the Project. Such assumptions, assessments, and statements do not purport to contain all
the information that each applicant may require. This RFP may not be appropriate for all persons, and
it is not possible for the STPI, its employees, or its advisors to consider the investment objectives,
financial situation and, needs of each party who reads or uses this RFP. The assumptions,
assessments, statements, and information contained in this RFP may not be complete, accurate,
adequate, or correct. Each applicant should, therefore, conduct its own investigations and analysis and
should check the accuracy, adequacy, correctness, reliability, and completeness of the assumptions,
assessments, statements, and information contained in this RFP and obtain independent advice from
appropriate sources.

Information provided in this RFP to the Applicant(s) is on a wide range of matters, some of which may
depend upon the interpretation of the law. The information given is not intended to be an exhaustive
account of statutory requirements and should not be regarded as a complete or authoritative statement
of law. STPI accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on
law expressed herein.

STPI, its employees, and its advisors make no representation or warranty and shall have no liability to
any person, including any Applicant or Bidder, under any law, statute, rules or regulations or tort,
principles of restitution or unjust enrichment, or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything contained in this RFP or otherwise,
including the accuracy, adequacy, correctness, completeness or reliability of the RFP and any
assessment, assumption, statement or information contained therein or deemed to form part of this RFP
or arising in anyway with pre-qualification of Applicants for participation in the Bidding Process.

STPI also accepts no liability of any nature whether resulting from negligence or otherwise howsoever
caused arising from reliance of any Applicant upon the statements contained in this RFP. STPI may, in
its absolute discretion but without being under any obligation to do so, update, amend, or supplement
the information, assessment, or assumptions contained in this RFP.

The issue of this RFP does not imply that STPI is bound to select and pre-qualify bids at the bid stage
or to appoint the selected Bidder for the project and STPI reserves the right to reject all or any of the
bids without assigning any reasons whatsoever.

The applicant shall bear all its costs associated with or relating to the preparation and submission of its
bid including but not limited to preparation, copying, postage, delivery fees, expenses associated with
any demonstrations or presentations which may be required by STPI, or any other costs incurred in
connection with or relating to its bid. All such costs and expenses will remain with the applicant and
STPI shall not be liable in any manner whatsoever for the same or any other costs or other expenses
incurred by an applicant in preparation or submission of the bid, regardless of the conduct or outcome of
the bidding process.
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Glossary

Sr. No Acronym Description
1. AMC Annual Maintenance Contract
2. API Application Programming Interface
3. BG Bank Guarantee
4, CA Chartered Accountant
5. CAPEX Capital Expenditure
6. CSP Cloud Service Provider
7. Ccv Curriculum Vitae
8. DB Database
9. DC Data Centre
10. DR Data Recovery
11. DDOS Distributed Denial-of-Service
12. DNS Domain Name System
13. ECS Electronic Clearance Service
14. EMD Earnest Money Deposit
15. FAT Final Acceptance Test
16. FS Final Score
17. GCC Government Community Cloud
18. Gol Government of India
19. GST Goods and Service Tax
20. GUI Graphical User Interface
21. HDD Hard Disk Drives
22. ICT Information and Communication Technology
23. laaS Infrastructure as a Service
24, INR Indian Rupees
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Sr. No Acronym Description
25, IP Internet Protocol
26. ISO International Organization for Standardization
27. IT Information Technology
28. ITeS Information Technology Enabled Services
29. ITSM Information Technology Service Management
30. KMS Key Management Service
31. KPI Key Performance Indicator
32. KYC Know Your Client
33. LAN Local Area Network
34. MeitY Ministry of Electronics & Information Technology
35. MFA Multi-Factor Authentication
36. MOU Memorandum of Understanding
37. MPLS Multi-Protocol Label Switching
38. MSME Ministry of Micro, Small & Medium Enterprises
39. MSP Managed Service Provider
40. NEFT National Electronic Funds Transfer
41, NFS Network File System
42. STPI Software Technology Park of India
43, NOC Network Operations Centre
44, NTP Network Time Protocol
45, OEM Original Equipment Manufacturer
46. (O] Operating System
47. PaaS Platform as a Service
48. PAN Permanent Account Number
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Sr. No Acronym Description
49. PBG Performance Bank Guarantee
50. PC Personal Computer
51. PMO Project Management Office
52. PoC Proof of Concept
53. PSU Public Sector Undertaking
54. QCBS Quality cum Cost-Based Selection
55. RAM Random Access Memory
56. RFP Request for Proposal
57. RTI Right to Information Act
58. RTO Recovery Time Objective
59. RPO Recovery Paint Objective
60. RCA Root Cause Analysis
61. SaaS Software as a Service
62. SIEM Security Information and Event Management
63. SLA Service Level Agreement
64. SOC Security Operations Centre
65. SQL Structured Query Language
66. SSO Single Sign-On
67. STQC Standardization Testing and Quality Certification
68. TCP Transmission Control Protocol
69. TEC Tender Evaluation Committee
70. TRA Telecommunications Regulatory Authority
71. UAT User Acceptance Test
72. UPS Uninterrupted Power Supply
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Sr. No Acronym Description
73. VM Virtual Machine
74. VPN Virtual Private Network
75. WAF Web Application Firewall
76. WAN Wide Area Network
77. R&D Research and Development
78. RPA Robotics Process Automation
79. Al Artificial Intelligence
80. ML Machine Learning
81. ACES Autonomous Connected Electric & Shared
82. ESDM Electronics System Design & Manufacturing
83. STI Science, Technology & Innovation
84. NPSP National Policy on Software Products
85. NTP Network Time Protocol
86. NGIS Next Generation Incubation Scheme
87. NCIIPC. National Critical Information Infrastructure Protection Centre
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Definitions
# Term Definition
Auditor Auditor shall mean the Statutory Auditor of a company/ bidder.
The term "authority" here typically refers to STPI who has the
Authority power or right to make decisions or take actions related to
this RFP or complete Project.
. “Authorized signatory” or signer is a person who's been given
Authorized . . .
) the right to sign documents on behalf of the authorizing
Signatory .
organization.
This means the time for which the services and facilities are
available for conducting operations on the System including
Availability application and associated infrastructure. Availability is defined
as: {(Scheduled Operation Time — System Downtime)/
(Scheduled Operation time)} * 100%
The “Bidder / Agencies” shall mean the Organization on whose
. . behalf the tender response has been submitted and the bid to
Bidder/ Agencies

perform the Contract has been accepted by the Purchaser and
is named as such in the Contract Agreement

Bid / RFP / Tender

This refers to the bid process conducted by STPI, and the
technical bid submitted by the successful Bidder, along with the
subsequent clarifications and undertakings, if any for the
“Selection of MSP for Setting up and Managing Government
Community Cloud (GCC) and Hybrid Cloud “the words have
been used interchangeably.

Business Day

“Business Day” means any day that is not a Sunday, or a
Holiday declared by STPI and/or Government of India

Confidential
information

“Confidential Information” means any information disclosed to or
by any Party to this Contract and includes any information in
relation to the Parties, a third party, or any information including
any such information that may come to the knowledge of the
Parties hereto / MSP by virtue of this Contract that is by its
nature confidential or by the circumstances in which it is
disclosed confidential; or is designated by the disclosing Party as
confidential or identified in terms connoting its confidentiality; but
does not include information which is or becomes public
knowledge other than by a breach of this

Contract/ Master
Service Agreement
(MSA)

“Contract” means the Tender and all Annexes thereto, the
Agreement entered between the selected STPI together with
the Purchaser as recorded in the Contract form signed by
the Purchaser and the STPI including all Annexures thereto
and the agreed terms as set out in the bid, all documents
incorporated by reference therein and amendments and
modifications to the above from time to time.
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Term

Definition

10.

CSP

The “CSP” (Cloud Service Providers) means the partner
agency to whom the “Bidder” will partner to provide certain
specific Cloud services under this RFP.

11.

DC and DR

DC and DR terms are used in this RFP, to denote the proposed
Data Centre and respective Disaster Recovery locations, or
vice versa, depending upon which site is “primary” for a
customer/tenant and which site is “secondary” for the
customer/tenant.

12.

Document

“‘Document” means any embodiment of any text or image
however recorded and includes any data, text, images, sound,
voice, codes, or databases or microfilm.

13.

Effective Date

“Effective Date” means the date on which this Contract
comes into force. This Contract shall come into force and
effect on the date (the “Effective Date”) of the Purchaser’s
notice to the MSP Instructing to begin carrying out the
activities.

14.

MSP

The “MSP” (Managed Service Provider) shall mean the
company/ organization selected by Purchaser because of
the tendering process described in this tender document to
provide Cloud-related services.

15.

Net worth
(Consolidated)

As defined in the Indian companies act 2013

16.

NCIIPC

It is an organization based in India that is responsible for
protecting the critical information infrastructure of the country.
The NCIIPC operates under the aegis of the Indian government's
Ministry of Electronics and Information Technology (MeitY).

17.

Parties

“Parties” means the Purchaser and the successful bidder
whereas “Party” means either of the Parties.

18.

Project

“Project” refers to the complete lifecycle from publishing,
evaluation, clarification, onboarding, and all activities throughout
the contract period including implementation and Management
against the RFP; “Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in
Revenue Share Model”.

19.

Purchaser

The “Purchaser” shall mean the STPI Sl, and its successors and
assignees and shall be the agency that shall execute the
Project.

20.

Services

“Services” means services to be provided as per the
requirements/conditions specified in this tender / contract. In
addition to this, the definition would also include other
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Term

Definition

related/ancillary services that may be required to execute the
Scope of work under the Contract.

21.

Turnover

As defined in the Indian companies act 2013 and its revisions

22.

TEC

A tender evaluation committee is a group or panel tasked with
assessing and evaluating the pre-qualification, technical ,and
commercial aspects of proposals or bids.

23.

MSP / Successful
Bidder

“MSP / Successful Bidder” means the Bidder to whom the
“Contract” has been awarded for providing Services as
specified in this RFP, Corrigendum, and “Master Service
Agreement” and shall be deemed to include the Bidder's
successors, subcontractor, representatives (approved by the
Department), their, executors, and administrators and permitted
assigns unless excluded by the terms of the Contract. MSP /
Successful Bidder must abide by all the terms and conditions
stated in this RFP, Corrigendum, and Master Service
Agreement.

24,

Business Hours

Business Hours of STPI is 09:00 hto 17:30 h

25.

Business Days:

All Working Days, excluding (Saturdays and Sundays) and
holidays as identified by STPI. Support Centre is operational on
24x7

26.

Scheduled
Maintenance Time

Shall mean the time that the System is not in service due to a
scheduled activity as defined in this SLA. Scheduled
maintenance time is planned downtime taken after permission
of STPI. Scheduled maintenance time shall be intimated to
STPI at least 3 working days in advance.

27.

Scheduled
operation time

This means the scheduled operating hours of the System for
the month. All scheduled maintenance time on the system
would be deducted from the total operation time for the month
to give the scheduled operation time. The total operation time
for the systems and applications will be 24X7X365 (per year).

28.

System or
Application
downtime

This means the accumulated time during which the System is
totally inoperable within the Scheduled Operation Time but
outside the scheduled maintenance time and measured from
the time a call is logged with the MSP of the failure or the
failure is known to the MSP from the availability measurement
tools to the time when the System is returned to proper
operation

29.

Steering Committee

Steering Committee is a governing body consisting of members
from STPI as well as the selected MSP responsible for
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Term

Definition

overseeing and guiding the activities and decision-making
related to the data Centre's operations.

30.

Core Committee

STPI will form a Core Committee consisting of STPI officials for
overall project governance and monitoring.

31.

Helpdesk Support

Shall mean the support centre which shall handle Fault
reporting, Trouble Ticketing, and related inquiries during this
contract

32.

Incident

Refers to any event/abnormalities in the functioning of the any
of IT Equipment/Services that may lead to disruption in normal
operations of the IT infrastructure, Cyber Security
infrastructure, or Application services

33.

Group companies

Group company can be understood as “an economic
entity formed of a set of companies which are either
companies controlled by a same company or the
companies whose majority shareholding is with the same
common promoter’s family.
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Revenue Share Model

Section I: Invitation to Bid

Open Tender No. STPI/HQ/TECH/DC/CLOS/2022-2023/1

Software Technology Parks of India

B, office block, STPI, 1st floor, Plate, 1, East Kidwai Nagar,
Kidwai Nagar, New Delhi, Delhi 110023

STPI invites online bids (Technical & Commercial) from eligible bidders which shall be valid for a
minimum period of 180 days from the date of bid submission for “RFP for Selection of MSP for setting
up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Revenue Share Model

RFP for Selection of MSP for setting up and Managing
Scope of Work Government Community Cloud (GCC) & Hybrid Cloud in

INR 1,00,00,000/- (Rupees

EMD to be submitted One Crore Only)

Earnest Money Deposit (EMD)
submitted in the form of a Bank
Guarantee/demand draft /
electronic transfer

Last date and time of uploading of Bids

25.08.2023 & 17:00 IST

Date and time of opening of Technical Bids

28.08.2023 & 17:30 IST
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Revenue Share Model

FACTSHEET
# Information Details
1. Tender No STPI/HQ/TECH/DC/CLOS/2022-2023/1
5 Project Name/ Selection of MSP for setting up Hybrid Cloud and GCC cloud and managing the
' Name of Work revenue sharing model
3. Tender Type Open
4, Tender Category | Services
Submission Mode
5. & Website to Online through https://eprocure.gov.in/eprocure/app
download
Date of Publishing
6. the REP 10.08.2023
Bid submission 10.08.2023
7.
start date
Document 10.08.2023
8. download start
date
Last date & time
9. for submission of | 14.08.2023 & 12:00 IST
Pre-Bid Queries
Monday, August 14, 2023 3:00 PM
https://stpi.webex.com/stpi/j.php?MTID=m1a31e9e89739ce19aea3c0f6d4931d
10. Pre-Bid Meeting 16
Meeting number: 2516 388 6326
Password: DVhP5ncmY77
Last date and 25.08.2023 & 17:00 IST
time (deadline) for
uploading the bid
11.
on the e-
Tendering
website
Date and time of 28.08.2023 & 11:00 IST
12. Opening of the
Bid
Date of Opening
13. of Commercial To be declared later
Bids
14. P_resentanon by To be declared later
Bidders
15. | Tender Fee Nil
16 Earnest Money INR 100,00,000/- (Rupees One Crore Only) valid during the Bid Validity Period
' Deposit (EMD) and additional 30 days post Bid Validity Period
17. Bid validity period | 180 Days from the last date of submission of Bids
18. Validity of This 123 Months
Contract
10. y:g\r;net;g/rPoa{ckets/E Packet 1 TechnicaI_Bid _(Pre—qualification & Technical Qualification)
Packet 2: Commercial Bid
nvelop
1st Floor, Plate B, Office Block - 1, East Kidwai Nagar, New Delhi 110023
20. | Contact Details Email: cloudrfp@stpi.in

Ph: 011-24628081 /24346600
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# Information Details

Canara Bank
Bank Account Delhi Parliament Street Branch
21| Details of STPI New Delhi. 110002

Account No: 1098101101244
IFSC. CNRB0001098

1.1 About STPI

Software Technology Parks of India (STPI) is a premier S&T organization under Ministry of Electronics
and Information Technology (MeitY) engaged in promoting IT/ITES Industry, innovation, R&D, start-
ups, product/IP creation in the field of emerging technologies like 10T, Blockchain, Artificial Intelligence
(Al), Machine Learning (ML), Computer Vision, Robotics, Robotics Process Automation (RPA),
Augmented & Virtual Reality, Animation & Visual effect, Data Science & Analytics for various domains
like Gaming, FinTech, Agritech, MedTech, Autonomous Connected Electric & Shared(ACES) Mobility,
ESDM, Cyber Security, Industry 4.0, Drone, Efficiency Augmentation, etc.

Since its inception in 1991, STPI has been working towards equitable and inclusive IT-led growth pan-
India which in turn has helped promoting Software exports, Science, Technology & Innovation (STI)
and Software product development. With ten jurisdictional directorates and 63 centres, STPI has
expanded its presence pan-India to support IT/ITeS Industry. Working closely with all stakeholders,
STPI has played a key role in transforming the country as the preferred IT destination, a fact that aptly
proven by the stupendous growth in exports by STPI-registered units from Rs. 52 crores in 1992-93 to
Rs. 7.4 lakhs crores in 2022-23.

STPI is aspiring to become the largest technology start-up ecosystem in the country and has been
endeavouring to transform the country into a software product nation as envisaged in National Policy
on Software Products (NPSP) 2019. To achieve this, STPI has evolved a collaborative model wherein
government, industry, academia, and other stakeholders are playing a vital role for providing end-to-
end support to start-ups. Aligned with this vision for promoting R&D, innovation, product & IPR creation,
STPI is providing state-of-the-art infrastructure, skilling, mentoring, market connect and other necessary
support pan-India to start-ups. STPI has also embarked on launching Next Generation Incubation
Scheme (NGIS), a futuristic incubation scheme to offer comprehensive support & services and extend
seed funding to start-ups from 12 STPI incubation facilities pan-India at Agartala, Bhilai, Bhopal,
Bhubaneswar, Dehradun, Guwahati, Jaipur, Lucknow, Mohali, Patna & Vijayawada under a common
umbrella. To further strengthen the start-up ecosystem in the country, STPI has set up RF Lab, EV Lab,
AV Lab, 10T Lab, MoCap Lab, Al/DA Lab, Innov loT Lab, CV/Al Lab, ESDM Lab, Health Informatics
Lab, MediElectronics Lab, VR/AR Lab, Fintech SandBox, FabLab, SMARTLab, and Atal Incubation
Centre (AIC) to enable start-ups leverage these facilities for building innovative technology products
and solutions in an indigenous manner.

1.2 STPI Data Centre Locations

STPI has expanded its presence pan-India since its inception in 1991 with 3 centres to promote and
disperse the IT/ITES industry. Today, STPI has 63 centres of which 55 centres are in Tier-1l/lll cities.
The details of the existing Tier Ill Data Centres of STPI are provided as following:
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Data Centre

Details Bengaluru* Bhubaneswar | Mohali* Chennai Vijayawada
STPI, Elite
N0.76,77 & 78(p) Ej‘é'(')dg'%t No Plot C-184, | No.5, Rajiv \B/'Jl‘zj'%
1st Floor, Keonics Phase-8A, Gandhi 9
. X 2/A, . . Near
Electronics City Industrial Salai, :
Gothapata Na, . . Polytechnic
Address Phase-1 Hosur - Area, Tiramani,
: Malipada, . College,
Main Road Sector- 75 Chennai,
Bhubaneswar, - Patama,
Bengaluru- Mohali 600113. .
560100 Karnataka | ‘<hordha- Punjab Tamil Nadu | Viayawada,
751003 AP 520008
Orissa
Date . 01.04.2020 31.10.2020 01.04.2017 | 15.07.2009 01.05.2019
Commissioned
Total Incoming | 5 5 1\/p 1.25 MVA 2.5 MVA 1.6 MVA 440 KVA
Power to Land
Total Incoming | 4 &\ 1\/a 820 KVA 800 KVA | 0.7 MVA 250 KVA
Power to Data
Total Area of 145713 sq.
the Building 19320 sq. ft. 78442 sq. ft. ft 11463 sq. ft. | 50000 sq. ft.
Total Area of
IT/Computer 15570 sq. ft. 3380 sq. ft. flt4482 s9: 3500 sq. ft. 2452 sq. ft.
Room Space '
Design 1.6 MW 0.82 MVA 2.5 MVA 0.7 MW 450KVA
Capacity
Available 1MW 0.82 MVA 25MVA | 0.3 MW 450KVA
Capacity
Target Tier (I- Rated Il Tier lll Tier-lll Tier Il Tier-lll
V) (Certified) (Compliant) (Compliant) | (Compliant) (Compliant)
Target PUE 1.8 1.8 1.7 1.85 1.8
UPS
Configuration N+N N+N N+N N+N N+N
(e.g., N+1, 2N)
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Data Centre

Details Bengaluru* Bhubaneswar | Mohali* Chennai Vijayawada
GRIHA 5 ISO

g‘g;Stlzgr?ge ISO '25;801_2013 . |Starand |1S09000, | 9001:2015,
CerthPications 9000,20000,27001 un der. rOCESS 1ISO 20000,27001 | ISO

P 27001:2013 27001:2013
Total number of
Racks 165 49 120 74 10
(Commissioned)
Total number of
Racks 40 72 40 26 10
(Expansion
space)

*Note: STPI’s Mohali and Bangalore Data centre locations are being operated and managed by

athird-party vendor on PPP model currently

1.3 STPI Edge Location Data Centres

Apart from Tier-lll compliant Data Centres, STPI has around 50+ Tier-II level Data Centre/NOC

infrastructure (primarily being utilised as ISP Point of Presence (POP)) at the following locations.

State

Location

Andhra-Telangana

Hyderabad - ses (jubilee hills) (NoC)

Hyderabad - solitaire building (NoC)

Warangal (NoC)

Vijayawada (NoC)

Visakhapatnam (NoC)

Tirupati (NoC)

Kakinada (NoC)

Tamil Nadu

MSITS data centre Chennai (NoC)

Chennai (NoC)

Pondicherry (NoC)

Trichy (NoC)

Coimbatore (NoC)

Madurai (NoC)

Karnataka

Bengaluru

Mangalore

Hubballi

Davanagere

Mysuru

Gujarat

Gandhinagar
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State

Location

Surat

Kerala

Thiruvananthapuram

Kochi

West Bengal

Kolkata

Durgapur

Kharagpur

Siliguri

Haldia

Northeast India

Guwabhati

Shillong

Gangtok

Agartala

Aizawl

Imphal

Kohima

Itanagar

Maharashtra

Mumbai

Pune

Nagpur

Nashik

Kolhapur

UP, MP, Chhattisgarh,
Uttarakhand

Lucknow

Kanpur

Prayagraj

Bhopal

Indore

Bhilai

Meerut

Dehradun (Sub Centre)

Dehradun

Gwalior

Noida

Haryana

Gurugram

Rajasthan

Jaipur

Goa

Goa

Himachal Pradesh

Shimla

Punjab

Mohali
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State Location

Jammu & Kashmir Srinagar
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2.1

Revenue Share Model

Section Il: Instruction to Bidders

Purpose of RFP

STPI intends to issue this bid document, to eligible entities, to participate in the competitive bidding for
the “RFP for Selection of MSP for “Setting up and Managing Government Community Cloud (GCC) &
Hybrid Cloud in Revenue Share Model”. For this purpose, STPI invite proposals for onboarding MSP &
CSP to undertake the activities as mentioned under “Scope of Work”, the proposed services should
be managed with SLA driven, Scalable, Extensible, Highly Configurable, Secure and Responsive way
in the best possible revenue sharing model. The broad objective of the RFP is provided as following:

1.

8.

Setting up and managing Government Community Cloud (GCC) & Hybrid Cloud at existing
STPI Data Centres.

Establishing STPI as a leading MeitY empanelled Cloud Service Provider.

To provide a complete IT platform with agility and reliability via advanced cloud services (laaS,
PaaS, SaaS) to Start-ups, Enterprises and Govt. departments.

To facilitate the Start-up ecosystem by hosting digital products on the STPI platform at single
marketplace.

Leveraging the Edge DC locations of STPI for providing applicable cloud services.

Public & Private Partnership (Revenue sharing ) to capitalize on the industry expertise.
Generate maximum revenue per KW/per sq. feet by providing bouquet of cloud services from
the existing Data Centre facilities.

To establish STPI as a leading player for Cloud services to serve Indian and offshore clients.

The Managed Service Provider (MSP) shall offer advanced Hybrid cloud services (laaS, PaaS, SaaS)
from existing STPI Data Centres, which may be extended to the new facilities as they are ready in

future.

2.2.

a)

b)

c)

Instructions for online bid submission

Proposals must be direct, concise, complete and must primarily be submitted online only on
the CPP portal. STPI will evaluate Bidder’s proposals based on their clarity, relevance, and
timeliness to the program requirements set out in this RFP.
Bidders shall provide the required information on their technical and commercial offers only as
per the formats provided in the RFP. Any deviations in the format will make the offer liable for
rejection.
The following points should be considered while bidding: -

i. Tender notices/routine communications will be uploaded/issued on the website

https://eprocure.gov.in/eprocure/app, the Central Public procurement portal.

ii. All the bids (Technical as well as Commercial) shall have to be submitted online.

iii. The date and time for online submission will be communicated on the e-tendering
website. Bidders should ensure their bid should be submitted online before the
scheduled date and time. No delay for any reason will be accepted. Bids not submitted
online shall not be considered.

iv. STPI may, at its own discretion, extend the date for the bid submission. In such a case,
all rights and obligations of the STPI and the bidders shall apply to the extended time
frame.

V. Bids submitted as documents by telex/telegram/fax/e-mail or by other means not
specified in the RFP will not be considered. No correspondence will be entertained on
this matter.
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2.3.

2.4,

a)

b)

2.5.

Revenue Share Model

Vi. Bidders printed terms and conditions will not be considered part of their bid.

vii.  Any further changes to the RFP will be communicated to the bidders through the
website https://eprocure.gov.in/eprocure/app. Bidders should take these changes into
account when preparing their bids.

viii. As such, STPI will bear full power to withdraw the tender at any stage without prior
intimation to the bidders.

Clarification on Tender Document

A prospective Bidder requiring any clarification on the tender document may submit his queries
in writing, at the STPI's mailing address viz; cloudrfp@stpi.in as per schedule indicated in the
RFP document. The queries must be submitted in the following format (explicitly in MS word/MS
Excel file, *xlIs/xIss) only to be considered for clarification:

Sr.

No Section No. | Clause No. Reference/ Subject Clarification Sought

STPI may not respond to any queries not adhering to the above-mentioned format.

Note: Inputs/suggestions/queries submitted by the bidders as part of the pre-bid
meeting and otherwise will be given due consideration by STPI. However, STPI is not
mandated to accept any submission made by the bidders.

Procedure of submission of bid

To view Tender Notice, detailed time schedule of this tender, please visit the following e-
Tendering website: https://eprocure.gov.in/eprocure/app.

Bidders patrticipating in the eProcurement portal for the first time will need to complete the online
registration process for the e-Tendering portal.

Bidder is expected to review all instructions, forms, conditions, project requirements, and other
information in the RFP documents. Failure to provide all the required information set forth in
the RFP documents or to submit a proposal that does not substantially confirm the RFP
documents in any respect shall be at the Bidder's risk and may result in rejection of the
proposal.

Two Packet Bid System

Complete bidding process will be online (e-Tendering) in two packet system. Submission of bids shall
be in accordance with the instructions given below:

A. Packet 1: Pre-Qualification and Technical Proposal - Bidder should upload information as
scanned copies in PDF format as required in the RFP.

0] Pre-Qualification - The requirements for submission of the Pre-qualification Bid is
provided in the RFP document.

(i) Technical Bid — The format for submission of the Technical Bid is provided in the RFP
document.

B. Packet 2: Commercial Proposal — Bidder should provide as per "Commercial Bid Format" of this
RFP.

The packets to be submitted by the bidder shall consist of following minimum documents in accordance
with the instructions given below:
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1. Proof of submission of EMD should be submitted as part of the Pre-
qualification Proposal.

2. Bidder’s response to the Pre-Qualification criteria defined in the RFP
shall be submitted as marked “Pre-Qualification Proposal”.

3. The Pre-qualification related documentation shall be prepared in
accordance with the requirements specified in this RFP and in the
formats prescribed in the RFP document.

4. Duly signed Integrity Pact.

5. Pre-Qualification Proposal should not contain commercials of the
Project, in either explicit or implicit form.

6. Certified true copy of a board resolution/power of attorney empowering
authorized signatory to sign/act/execute documents binding the bidder
organization to the terms and conditions detailed in this proposal.

7. The Technical Proposal shall be prepared in accordance with the
requirements specified in this RFP and in the formats prescribed in the
RFP document.

8. Duly filled technical specification with cross reference details.

9. Technical Proposal should not contain commercials of the project, in

either explicit or implicit form.

. The Bidder may be required to give a presentation on their Proposal.

STPI will suggest the timing and venue of the presentation(s).

11. Any information obtained during the presentation and/or visit will not be
deemed to change or supplement the Bidder's Proposal as set out in
the RFP.

12. Conditional technical proposal is liable for rejection.

Packet 1 (Pre-
Quialification and
Technical

Proposal) 10

Note: All documents will be submitted in pdf format and uploaded in the central
public procurement portal.

1. Commercial details (in the format given in the RFP) shall be submitted
online in a separate Packet marked “Commercial Proposal’ to be
submitted as (xlIs/xlss format) — Annexure-J on the central public
procurement portal.

2. Forms and formats mentioned in this RFP document need to be

P(?Cket 2 ial scrupulously followed. Any deviation in it (without proper justification)
I(D ommeIrC|a may lead to disqualification of the bid.
roposal) 3. Bid quotation accompanied by vague and conditional expressions

such as "subject to immediate acceptance", "subject to confirmation”,
etc. will be treated as being at variance and shall be liable to be
summarily rejected.

Note: If commercial bid is provided with technical bid in same packet, then the bidder will be
disqualified.
STPI will not accept submission of the commercial proposal in any manner other than that specified in

the RFP Document. Proposals submitted in any other manner shall be treated as defective, invalid, and
rejected.

Packet 1 (Pre-Qualification & Technical Proposals) and Packet 2 (Commercial proposals) should be
signed by an authorized person of the bidder. The Pre-qualification proposal should be submitted along
with a certified true copy of a board resolution/power of attorney empowering authorized signatory to
sign/act/execute documents binding the bidder organization to the terms and conditions detailed in this
proposal. Proposals must be direct, concise, and complete. STPI will evaluate bidder’s proposal based
on the clarity and completeness of its response to the requirements of the project as outlined in this
RFP.
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2.6. Bid validity period

Bids should remain valid for a period of 180 days from the last date of bid submission.

2.7. Bid Opening

a) STPI will convene a bid opening session as specified in FACTSHEET, which may be attended
by one representative of the bidder organization who has successfully uploaded the bid.

b) STPI will first download the Packet-1 from the e-tender portal. Bidder representative may
remain present during the bid download process.

¢) The bids will then be passed to a duly constituted Tender Evaluation Committee (TEC).
The Commercial bids of only those bidders whose bids are found qualified by the evaluation
committee as per both pre-qualification and technical qualification criteria will be opened in the
presence of the bidder's representatives subsequently for further evaluation.

2.8. Withdrawal, Modification or Correction of Bids

No bid may be modified, corrected, or withdrawn after the closing date prescribed in the RFP.

2.9. Rejection of Bid
STPI reserves the right to reject a proposal/bid on the following grounds:
2.9.1. General Rejection Criteria

a) If a commercial bid is provided with the technical bid in the same packet, then the bidder will
be disqualified.

b) In case of offers with incomplete information, offers that are subjective and conditional, and
offers that are partial.

c) Proposals submitted without attachments to support the applicant's specific experience in
relevant projects, proposed work plan, approach and methodology and CVs of experts to be
deployed.

d) Proposals with variation/contradiction between pre-qualification offer, technical offer, and
commercial offer.

e) Proposal without a signed copy of the proposal and all relevant documents.

f) In addition to the above criteria, if any of the provisions of this RFP are not followed, the
proposals may be rejected.

Failure to comply with the terms & conditions.

2.9.2. Technical Rejection Criteria

a) Non-compliance: The proposal fails to comply with the stated requirements, specifications, or
standards outlined in the RFP document.

b) Lack of Technical Feasibility: The proposal demonstrates a lack of technical feasibility to
successfully implement the project or fulfil the specified objectives.

c) Substandard Quality: The proposal does not meet the expected quality standards as defined in
the RFP, including but not limited to performance, durability, reliability, and safety.

d) Inadequate Expertise: The proposing entity does not possess the necessary technical
expertise, qualifications, or experience required to undertake the project.

e) Failure to Provide Sufficient Documentation: The proposal lacks essential technical
documentation, such as asked technical proposal details, detailed technical specifications with
asked references, test plans, or relevant information/certifications, which are necessary for a
comprehensive evaluation.
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f)

2.9.3.

a)

b)

2.10.

a)

b)
c)

d)

2.11.

Revenue Share Model

Non-Conformance with Legal or Regulatory Requirements: The proposal violates applicable
laws, regulations, industry standards rendering it non-compliant and unsuitable for further
consideration.

Commercial Rejection Criteria

Non-Conformance with Terms and Conditions: The bid fails to meet or comply with the specified
terms, conditions, or contractual requirements outlined in the RFP document, including but not
limited to delivery schedules, payment terms, warranties, or other commercial provisions.
Inadequate Financial Stability: The bidding entity lacks the necessary financial stability,
solvency, or creditworthiness to fulfil the contractual obligations or provide the required
goods/services for the duration of the project.

Insufficient Capacity or Resources: The bidding entity does not possess the requisite capacity,
resources, or infrastructure to effectively carry out the project, meet the specified volume or
demand, or ensure timely completion.

Non-Responsiveness: The bid fails to address all the requirements stated in the RFP or lacks
essential information/documentation necessary for evaluation, making it incomplete,
ambiguous, or non-responsive.

Conflict of Interest: The bidding entity has a conflict of interest that could compromise the
fairness, transparency, or integrity of the procurement process or raise concerns regarding
undue influence, bias, or impropriety.

Clarification of Bids by STPI

During the bid review, STPI may seek clarification on the bids. Detailed procedure for such
clarification may be provided to the Bidder after receipt of the bid as deemed appropriate.

The Bidder shall provide full and comprehensive responses of clarification requests.

STPI reserves the right to request additional information/documents from the bidder to obtain
clarification. These additional documents must be submitted within the specified timeframe.
Failure to provide the requested documents within the given timeframe may result in the bid
being rejected.

Any information discussed during meetings will be recorded including records of clarifications
requests related to the RFP and replies of such requests.

Language of the Bid

The Bids prepared by the Bidder and all subsequent correspondence and documents relating to the bids
exchanged by the Bidder and STPI, shall be written in English language. Any printed literature furnished
by the Bidder, written in another language, shall be accompanied by an accurate English translation, for
purposes of interpretation of the bid.

2.12.

Earnest Money Deposit (EMD)

The bidder is requested to provide an Earnest Money Deposit (EMD) of a sum equivalent to INR
1,00,00,000/- (Rupees One Crore Only) as a demonstration of their serious intent and commitment to
participate in this Request for Proposal (RFP) process. The EMD shall be in the form of bank
Guarantee/demand draft / electronic transfer, payable to STPI. The format for EMD is provided as per
Annexure-B.1. Bidders may note that:

A proposal that is not accompanied by the EMD will be summarily rejected.
STPI is not obliged to pay any interest on the EMD.

In the event of any discrepancy or disagreement regarding the forfeiture or release of the EMD,
the decision of STPI shall be final and binding.
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V. Upon the successful award of the contract, the EMD shall be returned to the successful bidder
after 30 days of submission of Performance Bank Guarantee (PBG)

V.  The EMD may be forfeited:
a. Ifthe bid is withdrawn during the validity period or any extension thereof agreed to by the bidder.

b. If the successful bidder fails to execute the contract or defaults on any of its obligations.

c. If the successful bidder fails to sign the contract and submit Performance Bank Guarantee
within the stipulated period.

d. Ifthe bid is varied or modified in a manner not acceptable to STPI after opening of the bid during
the validity period or any extension thereof.

VI. If the Bidder attempts to influence the evaluation process.
VII. EMD is to be submitted along with the bid by the bidders. Therefore, the last date of submission
of EMD will be the same as last date of submission of the bids.

In addition to the above as per Rule 170 of GFR-- “Micro and Small Enterprises (MSEs) as defined in
MSE Procurement Policy issued by Ministry of Micro, Small and Medium Enterprises (MSME)” are
exempt from submission of EMD (Bid security). Bidders claiming exemption of EMD under this rule(170
of GFR) are however required to submit a signed Bid securing declaration refer to (Annexure B.2)
accepting that if they withdraw or modify their Bids during the period of validity, or if they are awarded
the contract and they fail to sign the contract, or to submit a performance security before the deadline
defined in the request for bids document, they may be blacklisted or face legal consequences.

2.13. Performance Bank Guarantee (PBG)

a. For the performance of its obligations, the successful bidder shall ensure the submission of an
irrevocable and unconditional Bank Guarantee of a sum equivalent to INR 2,00,00,000 (Rupees
Two Crore Only), no later than 30 (thirty) days from the date of signing the contract. The format
for PBG is specified as per Annexure-C of this RFP. The PBG shall be valid for a term of the
resultant Agreement and shall be renewed and maintained as necessary by the MSP for the
term of the resultant agreement, and extensions if any.

b. Until such time the Performance Security for year 1 (one) is provided by the MSP, the EMD
shall remain in force and effect, and upon such provision of the Performance Bank Guarantee
pursuant hereto, the STPI shall release the EMD to the MSP.

c. The Performance Bank Guarantee shall remain valid until the MSP has fully completed all
obligations under the contract. However, after two years of the contract award, the Performance
Bank Guarantee shall be revised by the MSP. The revised value will be either 3% of the total
revenue earned by the MSP in the previous financial year or INR 2,00,00,000 (Rupees Two
Crore Only) whichever is higher. Further, the PBG shall be revised on the interval of every two-
year considering above criteria till the end of the contract period.

d. The Performance Bank Guarantee shall be obtained in compliance with Applicable Laws
(including, in case the MSP is a non-resident, in compliance with applicable foreign exchange
laws and regulations).

e. The Performance Bank Guarantee is to be apportioned against breach of this Agreement by
the MSP or for recovery of liquidated damages as specified in the Section 3.17.12. In any of
the foregoing events, STPI shall, without prejudice to its other rights and remedies hereunder
or in law, be entitled to encash and appropriate from the PBG, the amounts due to it. Upon such
encashment and appropriation from the Performance Security, the MSP shall, within 15 (fifteen)
days thereof, replenish, in case of partial appropriation, to its original level the Performance
Security, and in case of appropriation of the entire Performance Security, provide a fresh
Performance Security, as the case may be, and the MSP shall, within the time so granted,
replenish or furnish fresh Performance Security as aforesaid, failing which the Authority shall
be entitled to terminate this Agreement in accordance with Section 3.15.

f.  The Performance Bank Guarantee shall remain in force and effect during the entire term of the
contract agreement, and shall be released thereafter; provided, however, the Performance
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Security shall not be released if the MSP is in breach of the Contract Agreement. After the
expiry/termination of the agreement, STPI shall return/release the Performance Security, after
applicable deductions as per the contract Agreement, if any.

g. The PBG shall be forfeited by STPI, in case:
i. The MSP does not meet the overall condition stated in this RFP or any changes agreed
between the parties.
ii. MSP do not fulfil the duties and obligations set forth in the RFP to the satisfaction of
STPI.
iii. Misrepresents facts/information submitted by MSP to STPI.

2.14. Bid Prices

The bidder shall prepare the bid based on details provided in the tender documents. It must be clearly
understood that the Scope of Work is intended to give the bidders an idea about the order and
magnitude of the work and is not in any way exhaustive and guaranteed. The bidder shall carry out all
the tasks in accordance with the requirement of the tender documents & with due diligence. It shall be
the responsibility of the bidder to fully meet all the requirements of the tender documents and to meet
objectives of the project. If during execution of the project, any minor revisions to the work requirements
like technical specifications, equipment sizing, etc. are to be made to meet the goals of the project; such
changes shall be carried out within the proposed price. If any deviation has a major impact on the
commercials, STPI shall take appropriate decision and such decisions would be binding on the MSP.

2.15. Firm revenue share

Revenue percentage share offered by the bidder quoted in the bid must be firm and final and shall not
be subject to any downward modifications, on any account whatsoever. STPI reserves the right to
negotiate the Revenue percentage share offered by the bidders in the bid considering any extra ordinary
market conditions or exigency.

Revenue percentage share offered by the bidders in any form or by any reason before opening the
Commercial Bid should not be revealed, failing which the offer shall be liable for rejection. If revenue
percentage share offered change is inevitable due to any factor external to the bidder, bidders may be
given chance to submit revised bids. In this regard, the decisions of STPI shall be final.

2.16. Amendment of RFP Document

At any time prior to the submission of bids, STPI for any reason whatsoever, may, modify any element
of the RFP document by issuing a corrigendum, which shall be notified on CPP portal. For the sake of
interpretation, the content of any corrigendum issued by the STPI shall be read as a part of the original
bid. In each instance in which provisions of the corrigenda contradict or are inconsistent/ inapplicable
with the provisions of the RFP, the provisions of the corrigendum shall prevail and govern, and the
contradicted or inconsistent/inapplicable provisions of the RFP shall be deemed amended accordingly.
STPI may in its sole discretion consider extension of deadlines for submission of the bids, to allow
prospective bidders reasonable time in which to take the amendment into account while preparing their
bids.

2.17. Legal Relationship

No binding legal relationship will exist between any of the bidders and STPI until the issues of purchase
order / execution of a contractual agreement.

2.18. Signing of Bid

The "Bidder" as used in the RFP documents shall mean the one who has signed the Bids. The Bidder
may be either the Constituted attorney of the company or the Principal Officer or his duly Authorized
Representative, in which case he/she shall submit a certificate of authority. All certificates and
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documents (including any clarifications sought and any subsequent correspondences) received hereby,
shall, be furnished and signed by the Bidder.

It is further clarified that the individual signing the Bid or other documents in connection with the Bid
must certify whether he/she signs as:

I. Constituted attorney of the company.
OR

II. The Principal Officer or his duly Authorized Representative of the company, in which case he/she
shall submit Authorization Letter/Power of Attorney on behalf of the company as per format provided in
Annexure D and F.

2.19. Duration of the contract

The contract will be in effect for 123 months starting from the date it is signed. Any decision to
extend the contract will be based on mutual agreement. If the contract is extended, the
Performance Bank Guarantee will also be extended for the same duration.

2.20. Renewal/ Extension of contract

1. Upon the successful completion of the initial contract duration of 123 months, STPI reserves
the right to renew or extend the contract on a per-year basis, subject to mutual agreement and
satisfactory performance criteria.

2. The decision to renew or extend the contract shall be based on the satisfactory performance of
the selected MSP throughout the initial contract period, including adherence to agreed-upon
service levels, timely deliverables, effective management of resources, and compliance with all
contractual obligations.

3. The renewal/extension of the contract shall be subject to negotiation of mutually agreeable
terms and conditions between the STPI and the selected MSP.

4. The renewal/extension of the contract shall be for a period of one year, with the option for
further renewal/extension for additional one-year period, subject to the terms and conditions to
be same as the original contract unless otherwise agreed upon by both parties.

2.21. Qualification Criteria and Evaluation

Bids will be assessed by adopting a three-stage evaluation process as mentioned below:

1. Pre-Qualification Evaluation
2. Technical Evaluation
3. Commercial Evaluation

The Bid responses shall be evaluated for the Pre-qualification criterion first and shall be evaluated
further if qualified. All documents provided by the MSP and CSP should be duly signed/counter signed
by authorized signatory of the MSP.

Eligibility criteria for bidder MSP and CSP are furnished as below:
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2.21.1. MSP Pre-Qualification Criteria

# | Category Criteria Documents Required
1 | Legal Entity | The MSP must fulfil all the following: Copy of
a. MSP must be a Legal Entity i.e., a a. Certificate of
company incorporated in India Incorporation
under the Companies Act, 1956 or b. CIN . .
2013 C. GS'I_' _reglstratlon
certificate
OR d. PAN
LLP Act 2008/ Partnership Act, e. Copy of IT returns
1932. f.  Office registration
OR certificate or tax
A partnership firm registered receipt.
. g. Copy of self-
under Indian LLP act 2008. and . .
declaration stating at
subsequent amendments thereto least one permanent
b. Registered with the Income Tax office in India
(PAN) and GST (GSTN)
Authorities in India with active
status
c. Should submit last 3 years (2019-
20, 2020-21 & 2021-22) IT returns
d. Should have at least one
permanent office in India
2 | Financial: The MSP must have an average annual Copy of audited Profit and
Turnover revenue from operations of not less than Loss Account, Balance Sheet,
Rs 200 crore for any three financial Income Tax Returns of the last
years out of four financial years (2019- | three financial years and
20, 2020-21,2021-22 & 2022-23)from | Certificate from statutory
the Data Centre/Cloud-related services/ auditor/CA quantifying the
Co-Location / Managed IT Services as of | @verage annual revenue from
31.03.2023. Data Centre/ Cloud
related/Managed IT services.
Note: Turnover from the group companies
shall be considered. (Refer Form-1, Annexure D)
3 | Financial: The Net worth of the Bidder for each of the | Statutory Auditor Certificate
Net Worth three financial years (FY 2019-20, 2020- with Registration Number and

21 & 2021-22) should be positive.

Seal

(Refer Form-2, Annexure D)
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# | Category Criteria Documents Required
4 | Project The MSP must have at least two (at least | The Bidder shall provide:
Experience one completed) projects of INR 20 crores
(Twenty Crores Rupees) each with scope | For External Projects
covering IT implementation of Data Centre a. Details of work orders/
Infra during last 3 years as on bid Purchase
submission date in India. b. Completion certificate
Or
The project should be for own company or c. Undertaking
for a client. mentioning project
value and status (in
For internal projects, the value to be case of ongoing
considered is cost incurred till Go-Live. project)
Note: Certificate to the effect
shall have to be provided from
the client clearly defining the
name, address, contact
person, and contact number,
email address.
(Refer Form-3, Annexure D)
In case of non-Disclosure
agreement (NDA) with Client
only
An undertaking in this regard
must be provided by the
Statutory Auditor.
(Refer Form-4, Annexure D)
For Internal Projects
An undertaking in this regard
must be provided by the bidder
on its company letter head
duly signed and stamped from
authorized signatory.
Undertaking should clearly
specify the scope of work,
project start, Go- Live date,
current status and total project
value including taxes.
(Refer Form-7, Annexure D)
5 | NoC MSP should have an operational Public
Experience Cloud/private cloud/managed IT services, | Self-Certificate must be
, with at least 20 cloud customers for provided by the bidder on
oper_atlons. Th(_e serV|c.es that bidder has signed and stamped from
provided must include: authorized signatory.
1. Cloud Services
2. Network Management Services
MSP should have 24x7x365 NOC
operations.
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# | Category

Criteria

Documents Required

6 | Manpower

MSP must have at least 50 employees
working in the cloud operations/managed
IT services. Out of which at least 10+
certified resources on the proposed cloud
platform at the time of RFP submission

Certificate from statutory
auditor/ Signing Authority
(HR head).

7 | Certifications

The MSP must possess all three valid
latest certifications at the time of
submitting the Bid.

A. 1SO 9001:2015
B. ISO 20000
C. ISO 27001

Copy of Valid Certificate

Note: If any certificate is not
available/is under process,
then self- certified declaration
by the authorized signatory of
the bidder should be submitted
along with the proposal and
valid certificate is to be
submitted at award of contract.

8 | Mandatory
Undertaking

The bidder shall submit the undertaking
that their entity should not be:

a. insolvent, in receivership,
bankrupt or being wound up, not
have its affairs administered by a
court or a judicial officer, not have
its business activities suspended
and must not be the subject of
legal proceedings for any of the
foregoing reasons.

b. debarred and/ or blacklisted by
any organization of Gol/Central
PSU/ State Government entities
as on the bid submission date.

c. and their directors and officers
have not been convicted of any
criminal offence related to their
professional conduct or the
making of false statements or
misrepresentations as to their
qualifications to enter into a
procurement contract within three
years preceding the
commencement of the
procurement process, or not have
been otherwise disqualified
pursuant to debarment
proceedings

Self-certification by the
authorized signatory duly
signed and stamped on the
company letterhead.

(Refer Form-8, Annexure D)

9 | ITAct

MSP must be compliant with IT Act 2000
(including 43A) and amendments.

Self-declaration from the
Authorized signatory of the
bidder on their letterhead.

(Refer Form-5, Annexure D)

Note:

The qualification criteria shall be complied by the bidder entity OR Parent entity/Group Company/ of
bidder entity (provided bidder is subsidiary of the Parent entity) OR jointly by bidder entity and parent
entity/group company. In case parent entity/group company experience and other details are used,
proof of relationship between the bidder and parent entity needs to be submitted duly signed by
authorised signatory. (.as per Annexure O)

CSP Pre-Qualification Criteria
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# Category Criteria Documents Required
The CSP must have an average . i
annual turnover from operations of | Copy of audited profit and loss
not less than INR 200 crore account and balance sheet of the
_ _ (Rupees Two Hundred Crores three financial years a_nd Certificate
1 Financial: Only) for any of three financial from t_he_ statutory auditor/CA
Turnover years out of four financial years ?u“rigt'/'zr'”g the average annual
(2019-20, 2020-21 , 2021-22 &
ggﬁiﬁs)from cloud-related (Refer Form-1, Annexure F)
The CSP should be registered Copv of
csp under the Companies Act, 1956 or Py
2013 or LLP firm/ Partnership firm . s . .
2 Presence and under Partnership Act 1932 and . Certlflca'ge of incorporation
Services should be in operation for at least 3 i, C;i‘ll;l registration certificate
years as of 31.03.2023.. .
CSP must have all the following _
valid latest certifications for its CSP should ha"‘? accreqna'glpns
s [1sO faciites in India: confidentalty, prosessing ey
Certifications Eg; :28 3(7)88(1) and/or privacy Trust Services
(c) 1SO 27701 principles.
CSP’s Data Centre from where the
Public Cloud services will be
offered must be operational in India
(as of 31 March 2022), with at least
100 operational racks and it must
be at least Rated- 3/Tier 3 standard
and preferably certified under TIA
942 or uptime or any 3" party
institution certification.
The DC Facility must have a. Valid Copy of uptime/TIA 942
a) Routers, Firewalls, LAN, WAN, certificate
Internet
b. Confirmation from the bidder on
Data Centre b) Access, Hosting Centres, Tier-lll/Rated 3 standards
4 Facility Backup, Operations Management, | declaration
and Data Management Security &
Data Privacy (Data & Network (Refer Form-2, Annexure F)
Security including Anti-Virus, Virtual
Firewall, Multi Factor
Authentication, VPN, IPS, Log
Analyzer / Syslog, SSL, DDOS
Protection, HIDS / NIDS, Rights
Management, SIEM, Integrated
Vulnerability Assessment, SOC,
Private Virtual Zones, Data Privacy,
Data Encryption, Certifications &
Compliance, Authentication &
Authorization, and Auditing &
Accounting)
CSP should have accreditations
5 Accreditations | relevant to security, availability, 82%@;@ (s)(/:lgesoor?sz and SOC3
confidentiality, processing integrity, P
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# Category Criteria Documents Required
and/or privacy Trust Services
principles.
a. The CSP should provide a. CSP Self-Declaration from the
Ei l financially backed SLAs for all the authorized signatory.
inanci i i
6 Bafk;daS{A services offered on Public Cloud. b. URL of the public portal where in
b. SLAs should be declared in SLAs of services offered on Public
public portal of CSP. Cloud are furnished.
References of work
orders/Purchase order/ Completion
Cloud Service Provider should have | Certificate with name, address,
an operational Public Cloud/private | contact person, and contact No,
7 Operations cloud/ma_naged servi(_:es, with a email address
self- service portal, with at least 100
cloud customers or INR 100 crores | Or
annual billing from these services.
Self-Declaration may be provided
(Refer Form-3, Annexure F)
Neither the current organization nor
the holding company should have CSP Self-Declaration from the
8 Blackli been debarred and/or blacklisted by | authorized signatory
acklist o .
any organizations of Govt. of India/
Central PSU/ State Govt entities as | (Refer Form-4, Annexure F)
on the bid submission date.
CSP should have all the services
listed in Annexure-G of the RFP
document in ready-to-offer
condition when bidding. CSP
should also have the following
cloud services in ready-to-offer
condition under broad categories:
1. Core Infrastructure CSP Self-Declaration on its letter
_ 2. Network Services head mentioning the publicly
9 List of 3. Security Services available weblink for Proof of
Services 4. Enterprise Management Support | service from CSP’s
Services ]
5. Data Analytics and Al/ML online portal.
services
6. Productivity apps, such as
collaboration etc.,
7. SaaS-based COTS Business
applications for small/medium
enterprises and organizations
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# Category Criteria Documents Required
Self-declaration from the
Authorized signatory of the CSP on
10 MeitY The CSP part_nering with the MSP their Ietterhead along With the URL
Empanelment | should be MeitY empanelled. of the public portal of MeitY, where
in details of empanelment
containing CSP name is visible.
Note:
I.  Any bid failing to meet required above qualification criteria mentioned above, shall be
disqualified.
I MSP cannot submit more than one bid.
1. CSP can be part of more than one bid with different MSPs.
V. Consortium bid is not allowed.
V. Any single company participating as both MSP & CSP will have to independently fulfil all the
prequalification criteria of their respective roles as mentioned in section 2.21 of this document.
VI. All certificates requested in the RFP (Pre-qualification/Technical qualification) should be valid

as on the date of bid submission

2.21.2. Technical Qualification Criterion

The evaluation of the technical bid will be carried out for MSP as well as CSP in the following manner:

a.
b.

The Technical bids of the pre-qualified bidders only, shall be opened for evaluation.

STPI will review the technical bids from shortlisted bidders to determine whether the technical
bids are substantially responsive. STPI reserves the right to disqualify bids that are not
substantially responsive.

The technical solutions proposed by the bidder in the bid documents will be evaluated according
to the requirements specified in the RFP and the technical evaluation framework mentioned in
the RFP.

STPI will set up a Tender Evaluation Committee (TEC) to evaluate the responses of bidders.
The TEC will evaluate the response to the RFP and all supporting documents/documentary
evidence.

Failure of bidders to submit the required supporting documents/documents may result in the
rejection of their bids. All the eligible bidders will be required to make the presentations to TEC
to supplement their bids.

TEC will assess the bidder’s response (i.e., proposal document, presentation etc.) and TEC will
give score to the bidder based on the compliance and this score will be final.

The TEC may seek clarifications/additional documents from the bidders. The primary role of
clarifications in the bid evaluation process is to clarify ambiguities and uncertainties that arise
in bid evaluation documents.
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h. If a bidder fails to submit the required clarifications within stipulated time to STPI, the TEC will
evaluate the bid based on the technical bid already submitted and any documents submitted
after the stipulated deadline shall not be taken for technical evaluation purpose.

i. To be eligible for the financial bid opening, the bidder must:

i. Obtain a minimum overall technical score of 70 (seventy). Bidder must mandatorily
demonstrate all the features as mentioned in the Demo/PoC section of RFP

For evaluation, the decision of the Tender Evaluation Committee shall be final. There will be no
correspondence with the committee outside of the evaluation process. The Tender Evaluation
Committee may request meetings or presentations with bidders for clarification or confirmation on their
bids.

# Technical Evaluation Parameters Sub Marks Marks
A Proposal document (A1+A2+A3) 25
Al Approach and Methodology 5
1 Understanding of project and potential market view 1
Approach and Methodology for Customisation,
2 : 1
Workflows, and self-service portal
3 Service delivery approach 1
4 Project management & Quality Assurance Plan 1
5 Risks and Mitigation Plan including exit management 1
A2 Business Model 10
l. Effective Utilization Plan for providing GCC
and Hybrid Cloud from:Power Usage
Effectiveness (PUE) (1 Marks)
I Resource Utilization including density ( 1 Mark)
1 1. Total Cost of Ownership (TCO) (1mark) 5
\VA Sustainability and Environmental Impact(1
Mark)
V. Operational efficiency ( 1 mark)
STPI's Data Centres — 5 Marks
5 Projected Revenue streams and Target market 1
segments
3 Funding and mobilization plan for the project 1
Business plan including Go-To-market, Sales &
4 ; 3
marketing Plan, Salesforce deployment
A3 Proposed Technical Solution 10

Proposed Technical solution including offered
1 technologies, tools, Architecture of the complete 3
platform of Hybrid & GCC, Multi-cloud/Hybrid cloud
layer with implementation plan

2 Proposed managed services plan including construct 2
of roles & responsibilities

3 Features and capabilities of key cloud security 5
measurement components
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# Technical Evaluation Parameters Sub Marks Marks

a. lIdentity and Access Management (IAM) &
DDoS protection — 1 Mark

b. Intrusion Detection and Prevention with
Vulnerability management - 1 Mark

c. Encryption and Data Protection along with
Logging and Monitoring- 1 Mark

d. Security Compliance and Governance- 1 Mark

e. Incident Response and Disaster Recovery - 1
Mark

Bidders experience in setting up, operating, and

) : 35
managing cloud operations

The bidder must have successfully received the
work order and have successfully
executed/completed the project of
establishing/deploying  hybrid cloud/private
clouds/ co-locations/ DC build for either their
own organisation or for any Central/State
Government PSUs/ Government
Departments/Nationalized Bank/Scheduled
commercial bank/Large Private sector firms in
India, during the last four financial year (2019-
20, 2020-21, 2021-22, 2022-23) ending
31/03/2022.

a. One project of value >=20 Cr..5Marks
1 or 15
b. Two projects of value >= 20 Cr or One humber
of projects of value >= 35 Cr: 10 Marks
or

c. Three projects of value >= 20 Cr or One number
of projects of value >= 50 Cr: 15 Marks

For project done for their own organisation,
the Certificate from the statutory auditor/CA is
acceptable

Note:
Value of Completed work order will be considered
as inclusive of all taxes.

Bidder/CSPs experience in providing system
2 integration for hybrid cloud, Self-service portal, and 10
tight coupling with cloud provisioning layer:
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# Technical Evaluation Parameters Sub Marks Marks

a) For each such project - 2 Mark

Maximum 10 marks can be awarded

Bidders/CSP  experience in  application/system
migration for Cloud services
a) For each project of application/System

3 migration from on-prem Infra to public/Hybrid 10
cloud - 2 Mark per migration
Maximum 10 marks can be awarded
Note: Copies of relevant work orders or Client
Certificate / contract documentation depicting the said
experience credentials must be submitted for Section
B-1,2 & 3;
C Technical Presentation and Demonstration 40

Technical Presentation covering but not limited to the
following pointers:

i. Understanding of the project — 1 mark

. Understanding of Proposed Business Model
for the project — 1 mark

iii. Demonstration of Utilisation Plan for STPI’s

1 Colocation Infrastructure for providing edge | 5
data centre/cloud services - 1 mark

iv. Demonstration of Service delivery/operating
model and Plan for innovative/additional
services in future — 1 mark

V. Approach for running overall operations
including NOC, SOC & helpdesk — 1 mark

2 Response to Q & A session with Evaluation Committee | 5

Demonstration of Managed services and capabilities
3 as per the demonstration plan as referred in Annexure- | 30
I

2.22. Bid Evaluation Process

Attempts by Bidders to influence STPI's bid evaluation, bid comparison, or contract award decisions
may result in the rejection of the Bidder's bid and Bid Security/ EMD will be forfeited. During the bid
evaluation process after bid opening, bidders are not permitted to make inquiries until the final decision
has been disclosed to the winning bidder.

The Committee /its authorized representatives and the STPI office may make any inquiries/request for
clarifications from bidders, bidders must provide the same within the given time frame else bids from
such non- responsive bidders will be rejected.

STPI reserves the right to accept any bid, and to cancel/abort the tender procedure and reject all bids
at any time prior to award of contract, without thereby incurring any legal responsibility to the affected
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bidder or bidders, of any duty to inform the affected bidder of the grounds for STPI's motion and without
assigning any reasons.

Printed terms and conditions of the MSPs will not be considered as forming part of their bid. In case
any terms and conditions of the tender document are not acceptable to the bidder, the bid shall be
summarily rejected.

2.22.1. Technical Bid Evaluation

Prior to the detailed evaluation of the Technical Bids, STPI shall determine whether each bid is (a)
complete, (b) is accompanied by the required information and documents and (c) is substantially
responsive to the requirements set forth in the RFP documents.

The STPI will form a Tender Evaluation Committee (TEC), which will evaluate all i.e., prequalification,
technical & commercial bids received in response to this RFP. The findings of the said Committee and
subsequent decision of the STPI shall be final and binding on all the bidders. Only those bidders, who
will fulfil all the criteria / requirements mentioned in the bid, shall be eligible and qualified for technical
scrutiny as per the evaluation framework given in the section 2 of this RFP.

Bidders should clear all technical evaluation parameters, to qualify for opening of the Commercial Bid.

STPI decision in this regard will be final and binding on the bidders. STPI may at its sole discretion,
waive any informality or non-conformity or irregularity in a Bid Document, which does not constitute a
material deviation, provided such a waiver does not prejudice or affect the relative ranking of any Bidder.

The bidder who will score 70 Marks or more in the Technical Qualification criteria will be eligible to
participate in the commercial evaluation. The bidder who has scored less than 70 marks will get
disqualified and will not be able to participate further.

The weightage of the total technical marks scored by the bidder will be 70%.

2.22.2. Commercial Bid Evaluation

i. After the successful completion of the technical bid evaluation process, the technically qualified
bidders will be notified to participate in Commercial Bid opening process and will be opened
on the notified date and time.

ii. The Commercial bid will then be evaluated, and the non-compliant bids are liable to be
disqualified at STPI discretion.

iii. The weightage of the total commercial marks scored by the bidder will be 30%.
iv. The normalised commercial score of the bidder will be calculated as per the given table below.

Slabs Revenug Weightage | Revenue % Marks (out | Weighted
earned (in Cr) | (%) Share to STPI (R) | of 100) Marks

Slab 1 | 0-100 60 A M1 W1 = (0.60*M1)

Slab 2 | 101-500 30 B M2 W2 = (0.30*M2)

Slab 3 | >500 10 C M3 W3 = (0.10*M3)

Normalised Commercial Score(T) WI1+W2+W3

v.  The variables A, B, C are the revenue share that bidder must quote w.r.t each financial year
revenue slabs given in the table above. Hence, Variable A corresponds to slab 1, B to Slab 2,
C to Slab 3.

vi.  The bidder cannot quote less than 15 % of revenue share in each slab and the revenue share
cannot be less than the previous slab therefore revenue share will always be greater or equal
to the preceding value. i.e., B>=A, C>=B,
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vii.  The bidder must quote revenue share in percentage (minimum 15%) and in whole number.

viil. M1, M2 and M3 are the scoring marks that bidder will get per slab.

ix.  The calculation of the marks will be comparative w.r.t to the quotation received from the other
bidders

X. The bidder who will quote the highest % revenue share (R) for the respective slab and will get
highest score of 100, here called as S1

Xi. The score of the other bidder S2 for the same slab (e.g., Slab 1) will be calculated as per the
formula given below if S1 has received highest marks for that particular slab or vice- versa.
S2 =100 - {(100/A of S1) * (A of S1- A of S2)}

Xil. The scoring will be done by the similar method for all the three slabs respectively.

Xiil. The W1, W2 and W3 are the normalised score per slabs 1,2 and 3. They are calculated by
multiplying marks scored by bidder (M1, M2 and M3) with the respective weightage i.e.
(60%,30% and 10%)

Xiv. Bidder deviating from the above clauses will be disqualified from the commercial bid

XV. The Total value i.e., T will be the normalised commercial score, it will be calculated for each
bidder

XVi. The calculation of the revenue sharing will be on the linear basis or non-graded basis

For example, If the revenue earned is 130 Cr. then the revenue share% of slab 2 on
will be applicable on whole revenue earned i.e. 130 Cr.

XVi. Bidder achieving the highest Normalised Commercial Score will get selected and called as
C1.

2.22.2.1. lllustration: Evaluation of Commercial Score

0-100 60% 15 | 12 | 10 | 100.00 | 80.00 | 66.67 | 60.00 | 48.00 | 40.00
101-500 30% 16 | 18 | 26 | 61.54 | 69.23 | 100.00 | 18.46 | 20.77 | 30.00
>500 10% 17 | 18 | 30 | 56.67 | 60.00 | 100.00 | 5.67 | 6.00 | 10.00
Final Scores 84.13 | 74.77 | 80.00

Out of the given three slabs:

a) 0-100 - bidder B1 has given the highest revenue share of 15% therefore 100 marks has been
awarded and B2 and B3 has been awarded marks comparatively. If we compare it with the
commercial evaluation criteria, then B1 has become the S1 (100 marks) and B2 as S2
(comparative scoring).

b) 100 - 500 - bidder B3 has given the highest revenue share of 26% therefore 100 marks has
been awarded and B1 and B2 has been awarded marks comparatively similarly If we compare
it with the commercial evaluation criteria, then B3 has become the S1 (100 marks) and B2 as
S2 (comparative scoring).

¢) >500 bidder B3 has given the highest revenue share of 30% therefore 100 marks has been
awarded and B1 and B2 has been awarded marks comparatively. similarly, if we compare it
with the commercial evaluation criteria, then B3 has become the S1 (100 marks) and B2 as S2
(comparative scoring).

d) The scores were normalised by multiplying the respective weightage against each slab as
shown in the table above. Hence W1 for B1 is 60, W2 for B1 is 18.4 and W3 for Bl is 1.70.

e) The scores were added together to achieve the final Total Normalised Score, T for B1 is 80.16.

f)  The bidder B1 has achieved the highest score i.e., 80.16. therefore, bidder B1 will be selected
and called as C1
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Bidders to note that the table mentioned above is just for illustration purpose, only to showcase
the commercial bid evaluation.

2.23. Award Of Contract
2.23.1. Notification of Award (NoA)

STPI will determine Final Score (FS) based on scores obtained by Bidders in Packet 1 and 2 and will
announce the highest scorer bidder (H1) for Notification of Award (NoA).

2.23.2. Final Score Calculation (QCBS)

The final score will be calculated through Combined Quality Based System (QCBS) method based with
the following weightage:

a) Technical: 70%
b) Commercial: 30%

Final Score (FS) = (0.70 x Normalized Technical score) + (0.30 x Normalized Commercial Score)

l. The Bid of the Bidder, who obtains the highest final score value, will be rated as the best bid
and the contract will be awarded to that Bidder. The bidder will be called as H1

I If successful bidder as decided on basis of commercial | score, fails to sign agreement or
perform its obligation mentioned in the RFP then its bid will be rejected and execution of bid
security declaration/ EMD will be forfeited. STPI may invite the bidder with next highest final
score for consideration as successful bidder.

I, The successful bidder shall be notified on its selection in writing or by email. The successful
bidder shall also be issued a Letter of Intent confirming its selection.

V. If two or more bidders have the same final score than the bidder having the higher technical
score will be selected. If the technical score as well as commercial score are found to be same
which is the rarest possibility, then the bidder who has quoted the higher share of revenue in
the first slab will get selected.

V. Highest rank (H1) bidder will be given first preference to come onboard as partner MSP with
STPI for setting up GCC and hybrid cloud.
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Section lll: General Terms and Conditions

3.1. Confidentiality of RFP

All materials/information shared with the bidder during this procurement process, as well as the
subsequent resulting project after this process with the successful bidder will be treated as confidential
and should not be disclosed to any unauthorized person/agency under any circumstances.

The Bidder shall bear all costs associated with the preparation and submission of its bid and STPI shall
in no event be liable for such costs, regardless of the course or outcome of the bidding process.

The successful bidder is required to maintain the highest level of secrecy, confidentiality, and privacy
regarding the project. Additionally, the successful bidder shall keep confidential all the details and
information about the project, including systems, facilities, operations, management, and maintenance
of the systems/facilities. STPI retains the right to prevent, stop and if required take the necessary
punitive action against the successful bidder for any unauthorized disclosure. The successful bidder
should provide non-disclosure agreement in the format provided by STPI.

a. For clarification, the aforementioned provisions do not apply to the following information:
information already available in the public domain.
information which has been developed independently by the successful bidder.

c. information which has been received from a third party who had the right to disclose the
aforesaid information.

d. Information which has been disclosed to the public pursuant to a court order.

3.2. Arbitration

In case any dispute or difference arises out of or in connection with or the carrying out of works (whether
during the progress of the works or after their completion & whether before or after the termination,
abandonments, or breach of contact) except as any of the accepted matters, provided hereunder, the
parties hereto, shall first endeavour to settle such disputes of differences amicably.

If both the parties fail to reach such amicable settlement, then either party (The Purchaser or Contractor)
may (within 20 days of such failure) give a written notice to the other party requiring that all matter in
dispute or difference be arbitrated upon. Such written notice shall specify the matters which are in
difference or differences of which such written notice has been given and no other shall be reoffered to
the arbitration of a single arbitrator, to be appointed by both the parties or in case of disagreement as
to the appointment of a single arbitrator, to that of two arbitrators, one to be appointed by each party or
in case of said arbitrators not agreeing then, to the umpire to be appointed by the arbitrators in writing
before entering upon the references. Provisions of Indian Arbitration & Conciliations Act, 1996 or any
statutory modification or re-enactment thereof and rules framed there under from time to time shall
apply to such arbitration.

The provisions of the Arbitration and Conciliation Act, 1996 shall be applicable and the award made
there under shall be final and binding upon the parties hereto, subject to legal remedies available under
the law. Such differences shall be deemed to be a submission to arbitration under the Indian Arbitration
and Conciliation Act, 1996, or of any modifications, Rules, or re-enactments thereof.

d) The venue of Arbitration shall be at Delhi.
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3.3. Indemnification

The Managed Service Provider agrees to indemnify and hold harmless STPI and its officers,
employees, and agents against all losses, claims, damages, liabilities, costs (including reasonable legal
attorney’s fees and disbursements) and expenses (collectively, “Losses”) to which the Indemnified Party
may become subject, in so far as such losses directly arise out of, in any way relate to, or result from

a) Any misstatement or any breach of any representation or warranty made by the MSP or

b) The failure by the Managed Service Provider to fulfil any covenant or condition contained in this
Agreement, including without limitation the breach of any terms and conditions of this Agreement by
any employee or agent of the MSP. Against all losses or damages arising from claims by third Parties
that any Deliverable (or the access, use or other rights thereto), created Managed Service Provider
pursuant to this Agreement, or any equipment, software, information, methods of operation or other
intellectual property created by Managed Service Provider pursuant to this Agreement, or the SLAS,

() infringes a copyright, trademark, trade design enforceable in India,
() infringes a patent issued in India
or

(111) constitutes misappropriation or unlawful disclosure or use of another Party's trade secretes
under the laws of India (collectively, "Infringement Claims"); provided, however, that this will
not apply to any Deliverable (or the access, use or other rights thereto) created by

Implementation of Project by itself or through other persons other than Managed Service
Providers or its sub-contractors.

or
Third Parties (i.e., other than MSP or sub-contractors) at the direction of STPI

Any compensation / claim or proceeding by any third party against STPI arising out of any act, deed,
or omission by the Managed Service Provider or

Claim filed by a workman or employee engaged by the Managed Service Provider for carrying out work
related to this Agreement. For the avoidance of doubt, indemnification of Losses pursuant to this section
shall be made in an amount or amounts enough to restore each of the Indemnified Party to the financial
position it would have been in had the losses not occurred.

Any payment made under this Agreement to an indemnity or claim for breach of any provision of this
Agreement shall include applicable taxes.

Jurisdiction: In case of any litigations between the parties to this agreement, the Courts at Delhi shall
have the jurisdiction.

3.4. Severability & Waiver

If any provision of the resultant Agreement or the SLAS, or any part thereof, shall be found by any court
or administrative body of competent jurisdiction to be illegal, invalid, or unenforceable the illegality,
invalidity or unenforceability of such provision or part provision shall not affect the other provisions of
the resultant Agreement or the SLAs or the remainder of the provisions in question which shall remain
in full force & effect. The relevant Parties shall negotiate in good faith to agree to substitute for any
illegal, invalid, or unenforceable provision a valid & enforceable provision which achieves to the greatest
extent possible the economic, legal & commercial objectives of the illegal, invalid, or unenforceable
provision or part provision within seven (7) working days.

No failure to exercise or enforce & no delay in exercising or enforcing on the part of either Party to the
resultant Agreement or the SLAs of any right, remedy or provision of the Agreement or the SLAs shall
operate as a waiver of such right, remedy or provision in any future application nor shall any single or
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partial exercise or enforcement of any right, remedy or provision preclude any other or further exercise
or enforcement of any other right or provision.

3.5. Subsequent Legislation

If on the day of submission of bids for the contract, there occur changes to any National or State stature,
Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted
authority or the introduction of any such National or State Statute, Ordinance, decree or by which
causes additional or reduced cost to the MSP, such additional or reduced cost shall, after due
consultation with the MSP, be determined by the concerned authority of STPI and shall be added to or
deducted from the Contract Price with prior approval of competent authority and STPI shall notify the
MSP accordingly.

STPI reserve the right to take decision in respect of addition/reduction of cost in contract.

3.6. Modification and Withdrawal of Bid

a) Modification of the submitted bid shall be allowed online only till the last date and time of submission
of the bid and the bidder may modify and resubmit their bid online as many times as it may wish within
this period. This resubmission can be done, using ‘Rebid’ option of the portal.

b) Bidders may withdraw their bids online using ‘Withdrawal’ option of the portal, within the last date of
bid submission. However, upon such withdrawal, the bidder shall not be allowed to resubmit its bid
pursuant to this Notice Inviting Tender (NIT). As such, bidder is advised not to use this option, unless
the bidder is certain not to participate in this tendering process again.

¢) No withdrawal/ modification is allowed after the end date and time of bid submission

3.7. Bidders or their owners from country sharing land border with India

In Compliance to insertion of Rule 144 (xi) in the General Financial Rules (GFRs), 2017 vide office OM
no. 6/18/2019-PPD dated 23" July 2020 issued by DOE, Ministry of Finance, Government of India, the
following is mandatory:

Any bidder from a country which shares a land border with India will be eligible to bid in this tender only
if the bidder is registered with the Competent Authority DPIIT, New Delhi.

Bidder (including the term tenderer, consultant, or service provider in certain contexts) means any
person or firm or company, including any member of a consortium or joint venture (that is an association
of several persons, or firms or companies), every artificial juridical person not falling in any of the
descriptions of bidders stated here in before, including any agency branch or office controlled by such
person, participating in a procurement process.

Bidder from a country which shares a land border with India for the purpose means:

l. An entity incorporated, established, or registered in such a country; or
. A subsidiary of an entity incorporated, established, or registered in such a country; or
lll.  An entity substantially controlled through entities incorporated, established, or registered in
such a country; or
IV.  An entity whose beneficial owner is situated in such a country; or
V.  An Indian (or other) agent of such an entity; or
VI. A natural person who is a citizen of such a country; or
VII. A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above.
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or

A System Integrator/Turnkey Award which is offering products/services from entities falling under any
of the above.

The beneficial owner for the purpose of point iv above will be as under:

a) In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who,
whether acting alone or together, or through one or more juridical person, has a controlling ownership
interest or who exercises control through other means. Explanation:

l. Controlling ownership interest means ownership of or entitlement to more than twenty-five per
cent. of shares or capital or profits of the company.

. Control shall include the right to appoint majority of the directors or to control the management
or policy decisions including by virtue of their shareholding or management rights or
shareholders agreements or voting agreements.

b) In case of a partnership firm, the beneficial owner is the natural person(s)who, whether acting alone or
together, or through one or more juridical person, has ownership of entittement to more than fifteen
percent of capital or profits of the partnership.

¢) In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person, has
ownership of or entitlement to more than fifteen percent of the property or capital or profits of such
association or body of individuals.

d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial owner is the relevant
natural person who holds the position of senior managing official.

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

An Agent is a person employed to do any act for another, or to represent another in dealings with third
person. The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the Competent
Authority. Bidders will submit the certificate for Compliance along with their Bid/offer. Bidders may
please note that in the event of acceptance of their bid on the certificate for compliance given by them
and if the same is found to be false at any stage, the false certificate would be a ground for immediate
termination of contract and further legal action in accordance with the Law.

3.8. Obligation to maintain insurance

In connection with the provision of the Services, the Successful bidder must have and maintain for the
Agreement Period, valid and enforceable insurance coverage for:

a) Public liability; either professional indemnity or errors and omissions
b) Workers’ compensation as required by law

c) For all the Data Centre infrastructure & equipment provided by bidder
d) Fire Insurance

e) Third Party liability

The successful bidder shall cover insurance for all the infrastructure & equipment for one year beyond
contract period/termination of contract
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3.9.  Survivability

The termination or expiry of the resultant Agreement or the SLAs for any reason shall not affect or
prejudice any terms of the Agreement, or the rights of the Parties under them which are either expressly
or by implication intended to come into effect or continue in effect after such expiry or termination.

3.10. Force Majeure
a. Definition:

i. For the purposes of this Agreement, “Force Majeure” means an event which is beyond the
reasonable control of a Party, and which makes a Party’s performance of its obligations
hereunder impossible or so impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire,
explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other
industrial action (except where such strikes, lockouts or other industrial action are within
the power of the Party invoking Force Majeure to prevent), confiscation or any other action
by government agencies.

ii. Force Majeure shall not include (1) any event which is caused by the negligence or
intentional action of a Party or such Party’s Sub-contractor or agents or employees, nor (2)
any event which a diligent Party could reasonably have been expected to both (a) consider
at the time of the conclusion of this Agreement, and (b) avoid or overcome in the carrying
out of its obligations hereunder.

iii. Force Majeure shall not include insufficiency of funds or failure to make any payment
required hereunder.

b. No breach of Agreement

i. The failure of a MSP to fulfil any of its obligations hereunder shall not be a breach of, or
default under, this Agreement in so far as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event has taken all reasonable
precautions, due care, and reasonable alternative measures, all with the objective of
carrying out the terms and conditions of this Agreement.

c. Measures to be taken

i. If an MSP affected by an event of Force Majeure shall notify STPI of such event as soon
as possible, and in any event not later than 14 (fourteen) days following the occurrence of
such event, providing evidence of the nature and cause of such event, and shall similarly
give notice of the restoration of normal conditions as soon as possible.

ii. The MSP shall take all reasonable measures to minimize the consequences of any event
of Force Majeure.

d. Extension of time

i. Any period within which a Party shall, pursuant to this agreement, complete any action or
task, shall be extended for a period equal to the time during which such Party was unable
to perform such action because of Force Majeure

3.11. Obligations of STPI

Without prejudice to any other undertakings or obligations of STPI under the Agreement, the STPI
shall perform the following:
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To support successful bidder in marketing activities (e.g., support in targeting the Govt. clients)
and GTM strategy.

STPI will help in business development and strategizing by the MSP, and both MSP & STPI
shall work together for achieving business success however MSP needs to own the overall
responsibility

Handing over of the earmarked space, contiguous racks with required power and cooling to the
Successful Bidder for setting up GCC and Hybrid Cloud.

Access of MSP and CSP manpower resources to STPI Data Centres with defined process

Special Terms & Conditions

This e-Tender Notice shall be deemed to be part of the Contract Agreement to be entered into
between STPI and the successful bidder.

a)

b)

c)
d)

e)

f)

9)

Purchaser reserves the right to postpone the date of receipt and opening of bid or to cancel the
tender without assigning any reason whatsoever, and STPI shall bear no liability, whatsoever,
consequent upon such a decision. STPI reserves the right to reject any or all the bids without
assigning any reasons whatsoever at its sole discretion. Any such action shall not be called
into question and the bidders shall have no claim or cause of action in that regard against STPI
or its officers, employees, consultants, agents, successors, or assignees for rejection of its bids.
Neither STPI nor its employees or advisers shall entertain any claim of any nature, whatsoever,
including without limitation, any claim seeking costs, expenses, or damages in relation to the
preparation or submission of bids.

Notwithstanding anything stated above, STPI reserves the right to assess the bidder’s capability
and capacity to perform the scope of work envisaged hereunder satisfactorily, should the
circumstances warrant such assessment in the overall interest of STPI.

No conditional bid shall be accepted.

STPI makes no representation or warranty, express or implied, as to the accuracy, correctness
and completeness of the information contained in the Bid Documents. Each bidder must
conduct its own investigation and analysis and should check the accuracy, reliability and
completeness of the information and obtain independent professional advice on the legal,
financial, regulatory and taxation consequences of entering into any agreement or arrangement
in relation to the same from appropriate sources to satisfy itself that the Bid Documents are
complete in all respects.

While the Bid Documents have been prepared in good faith, neither STPI nor its consultants,
officers or employees make any representation or warranty or shall have any responsibility or
liability whatsoever in respect of any statements or omissions here from. Nothing in the Bid
Documents shall be construed as legal, financial or tax advice. Any liability is accordingly
expressly disclaimed by STPI, its consultants, partners, affiliates, their respective officers,
agents, and employees even if any loss or damage is caused by any act or omission on the
part of STPI, its consultants, partners, affiliates, their respective officers, agents, or employees,
whether negligent or otherwise.

The selected MSP shall provide an online published catalogue for each service offered. The
catalogue shall include detailed information about the service, including its features, benefits,
pricing, and any relevant terms and conditions. The catalogue prices shall be comparable to
the market rate. Published catalogue should be available on the self-service portal as well with
choosing and purchasing the required services by the customers.

STPI will form a steering committee, which will have members from the selected MSP and STPI
officials to finalize the rate card of the services offered as per the prevailing market rates. The
rate card shall be reviewed on a “Yearly” basis, however in case of addition of new service, the
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inclusion and deliberation of the rate can be done at any point of time. Steering committee may
also define the joint marketing plan including Go to Market (GTM).

In case, if STPI utilizing MSP’s Cloud services or infrastructure for its in-house use, the MSP
shall offer those at a minimum/discounted price. The discount %age will be decided mutually.

If the onboarded MSP is found to have failed to perform any assigned task/work then, STPI
shall notify MSP of such breach and MSP shall rectify the same within 30 days, failing to which
STPI reserves the right to terminate the contract and award the work to any other competent
bidder. In this regard, the decision of STPI will be final and binding, and the terminated agency
shall have no claim against STPI for any loss or damages arising from such termination.
Further, in this case, section 3.15 (Termination Clause) and section 3.16 (Exit Management
Clause) of the RFP shall be applicable. This clause will survive the termination of this
contract/agreement and will not affect any other rights or remedies available to either party
under this termination contract/agreement or any applicable law.

MSP will adhere to the rate card as mutually decided with STPI. The services to the end
customers will be provided as per the same rate card and in case of addition of any new
services in future, MSP shall ensure that the services are provided to STPI based on the
mutually agreed rates. Any deviation from the same shall be done with the prior written approval
of STPI.

If STPI is proposing selected MSP services to an organization for specific project then MSP
can not propose services directly for the same project without STPI approval.

Selected MSP may provide all the Specialized services or any new services from STPI
On-prem cloud setup (Hybrid or GCC) after the approval of STPI.

MSP shall install brand new infrastructure (IT components etc.) at STPI locations.

Minimum business commitment

In the first year of operation (starting from the date of contract signing) MSP shall pay the
minimum committed revenue share of 16 Lakhs (INR) or the actual revenue share (as per
section 2.22.2) , whichever is higher .

In the second and third year of operation, MSP shall pay the minimum committed revenue share
of 64 Lakhs (INR) each year or the actual revenue share (as per section 2.22.2), whichever is
higher.

Beyond third year of operation, the minimum committed revenue share will increase by 10 %
year on year of the previous year's minimum committed revenue. However, MSP shall pay the
actual revenue share (as per section 2.22.2) or the minimum committed revenue of
corresponding year wherever is higher. e.g., If the minimum committed share in year n (where
n>=3) is X, the minimum committed share in year n+1 will be 1.1*X.

STPI will review the circumstances if MSP is unable to generate the minimum business. STPI
shall have right to change/waive-off the minimum committed revenue.

In case the MSP fails to fulfil the above clause, then STPI reserves the right to terminate the
contract with immediate effect, without any liability to the bidder and recovering any applicable
penalty from the performance bank guarantee.

If the business done by the MSP is not meeting the minimum committed revenue for 2
consecutive years, then as decided by Core Committee may onboard the (second highest) H2
or (third highest) H3 bidder on the same revenue share model.

In case of extensive demand, the MSP may do further investment to provide services from the
additional data centre location adhering to uniform SLA’s and conditions of this RFP.

The performance of the onboarded partner MSP shall be reviewed by Core Committee at the
end of financial year.
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The revenue shared between STPI and the onboarded MSP shall be applicable on the revenue
generated by the MSP from providing cloud services at STPI Data centres, excluding taxes.
In case of termination of the contract with the MSP, Termination clause 3.15 shall be applicable
and the ownership of the assets (IT and Non-IT) shall remain with the STPI. In this scenario,
the Exit Management clause will be applicable as per section 3.16.

3.14. Payment Terms

10.

11.

12.
13.

14.

15.

16.

17.

The bill to the customers will be generated in the name of STPI.

Customers will deposit the amount against the bill generated by STPI directorate (decentralised
billing).

Payment to the MSP shall be done quarterly in arrear subject to payment realisation from end
user/Customer, based on the ratio of the division of the applicable financial year revenue slab as
quoted by the MSP in its commercial bid Annexure-J.

Format for the invoices will be shared with MSP after its successful onboarding.

STPI may ask the MSP the service utilisation/consumption report the format of the same will be
decided after the onboarding of the MSP.

Before making payment to the MSP, each payment will undergo scrutiny for breach of SLAs and
other factors and payment will be released to MSP after deducting the penalty amount (if any)
MSP will submit one copy of customer bills physically and through email to the STPI’s.

Format for the invoices will be shared with MSP after successful boarding. Invoices shall be
genuine and accurate in all respects.

The invoices raised by MSP to STPI should be inclusive of all taxes, duties, levies, and services.
After receiving of the detailed invoice, each invoice payment will undergo scrutiny for breach of
SLAs and other factors and payment will be released to MSP after deducting the penalty amount
(if any).

All payments agreed to be made by STPI to the MSP in accordance with scope, payment terms,
SLAs and other terms and conditions mentioned in this RFP and Contract.

The mode of Payment will be ECS/NEFT/RTGS only.

The process of revision of rates shall be subjected to annual revision based on the review
and recommendation of steering committee.

All the payment shall be made in Indian Rupees (INR) currency only.

MSP shall deploy an automatic tool for SLA calculation on real time basis including billing and
accounting tool for end customers with no need for any manual intervention. This tool shall be
implemented during the Go Live Phase and need to be approved by STPI before final Go Live.
STPI will release the payment on quarterly basis after SLA penalty deduction if any And
STPI will do the reconciliation in the last quarter of each financial year and adjust the MSP payment
accordingly

The penalty cap will be the 20% of the actual revenue or estimated revenue (whichever is higher)
by the MSP for that particular year.

3.15. Termination

STPI may, terminate this Contract in whole or in part and forfeit the PBG, by giving the Successful
Bidder a prior written notice of Forty-Five (45) days indicating its intention to terminate the Contract
under the following circumstances:

a. Where STPI is of the opinion that there have been such Event of Default on the part of the

Successful Bidder which would make it proper and necessary to terminate this Contract and
may include part of the Successful Bidder to respect any of its commitments about any part of
its obligations under its bid, the RFP or under this Contract.
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Where it comes to the notice of STPI that the Successful Bidder is in a position of actual conflict
of interest with the interests of STPI, in relation to any of services arising out of services
provided under the resultant contract or this RFP.

Where the Successful Bidder’s ability to survive as an independent corporate entity is
threatened or is lost owing to any reason whatsoever, including inter-alia the filing of any
bankruptcy proceedings against the Successful Bidder, any failure by the Successful Bidder to
pay any of its dues to its creditors, the institution of any winding up proceedings against the
Successful Bidder or the happening of any such events that are adverse to the commercial
viability of the Successful Bidder. In the event of the happening of any events of the above
nature, STPI shall reserve the right to take any steps as are necessary, to ensure the effective
transition of the project to replacement bidder, and to ensure business continuity; or

As a result of Force Majeure, the Successful Bidder is unable to perform a material portion of
the Services for a period of not less than hundred and twenty (120) days. The selected bidder
commits a breach of any of the terms and conditions of the bid. The selected bidder goes into
liquidation, voluntarily or otherwise.

If the selected bidder fails to complete the assignment as per the timelines prescribed in the
tender and the extension if any allowed, it will be a breach of contract. STPI reserves its right
to cancel the order in the event of delay and forfeit the PBG as liquidated damages for the
delay.

After award of the contract, if the selected bidder does not perform satisfactorily and
the quarterly penalty calculation are amounting more than the maximum limit for two
consecutive quarters or delays project execution more than three months, STPI
reserves the right to terminate the contract and get the balance contract executed by
another party of its choice by giving one-month notice for the same.

STPI reserves the right to recover any dues attributable to the selected Bidder by invoking the
bank guarantee under this contract.

The MSP shall be provided a duration of 30 days for rectification of any curable breach
to avoid contract termination.

Termination- Violation of Law/Agreement

In the event of any content found to be in violation of any law or direction of statutory authority
or found to be in contravention of Intellectual Property Rights (IPR) etc., STPI may suspend /
terminate the Agreement with seven days’ notice. STPI reserves the right to terminate the
Agreement for any breach or non-observance or non-fulfiiment of Agreement conditions that
may come to its notice through complaints or as a result of the regular monitoring by giving
forty-five (45) days of written notice. Wherever considered appropriate STPI may conduct an
inquiry either sue moto or upon a complaint to determine whether there has been any breach
or non-observance of the terms and conditions of the agreement. The successful bidder shall
extend all reasonable facilities and shall endeavour to remove the hindrance of every type upon
such inquiry. Notwithstanding any other rights and remedies provided elsewhere in the
agreement, upon termination of the agreement:

Neither Party shall represent the other Party in any of its dealings.

The expiration or termination of the Agreement for any reason whatsoever shall not affect any
obligation of either Party having accrued under the Agreement prior to the expiration or
termination of the Agreement and such expiration or termination shall be without prejudice to
any liabilities of either Party to the other Party existing at the date of expiration or termination
of the Agreement.

The MSP shall be provided a duration of 30 days for rectification of any curable breach

to avoid contract termination
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3.15.2. Consequences of Termination

a) In the event of termination of the Contract, [whether consequent to the stipulated term
of the Contract or otherwise], STPI shall be entitled to impose any such obligations
and conditions and issue any clarifications as may be necessary to ensure an efficient
transition and effective business continuity of the Service(s) which the MSP shall be
obliged to comply with and take all available steps to minimize loss resulting from the
termination/breach.

b) Nothing herein shall restrict the right of STPI to invoke the successful bidder Guarantee
and other guarantees, securities furnished, enforce the Deed of Indemnity, and pursue
such other rights and/or remedies that may be available to STPI under law or
otherwise.

a)

¢) The termination here of shall not affect any accrued right or liability of either Party nor affect the
operation of the provisions of the Contract that are expressly or by implication intended to come
into or continue in force on or after such termination.

3.15.3. Consequences of Event of Default and Insolvency

Where an Event of Default subsists or remains uncured, STPI may be entitled to have one or more
of the following recourses:

a. Impose any such obligations and conditions and issue clarifications as may be necessary to
inter alia ensure smooth continuation of Services and the project which the Successful Bidder
shall be obliged to comply with. This may lead to re- determination of the consideration payable
to STPI as mutually agreed by STPI and the Successful bidder.

b. STPI may, by a written notice of suspension to the Successful Bidder, suspend all payments if
any under the Contract, provided that such notice of suspension:

i. shall specify the nature of the failure; and

ii. shall request the successful bidder to remedy such failure within a specified period from
the date of receipt of such notice of suspension.

c. Terminate the Contract either in Part or Full:

i. All assets will be transferred to STPI at Nil cost as may be required to offset any losses
caused to STPI. Because of such default, the MSP shall compensate STPI for any such
loss, damages, or other costs, incurred by STPI in this regard; Successful Bidder after
termination, will exit along with its brand associated with STPI. Cobranding will cease
to exist after exit.

ii. Invoke the PBG furnished by the Successful Bidder.

3.16. EXit Management

The exit management period starts, in case of expiry of contract, at least 12 months prior to the date
when the contract comes to an end or in case of termination of contract, on the date when the notice of
termination is sent to the MSP. The exit management period ends on the date agreed upon by the STPI
or 12 months after the beginning of the exit management period, whichever is earlier.

In case of termination, 12 months exit period will be applicable, otherwise as decided by STPI.
Ownership of all the assets deployed by MSP (IT and Non-IT) for cloud services shall remain with the
STPI only.
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Exit Management Plan

The MSP will provide STPI with a recommended exit management plan within 90 days of signingof
the contract, which shall deal with at least the following aspects of exit management in relation to
the SLA as a whole and in relation to the Project Implementation, the Operation and Management
SLA and Scope of work definition.

The project is a very strategic and complex in nature. It is necessary to have a comprehensive
exit management strategyin place. The MSP shall need to ensure the following:

a)

b)

c)

d)

e)

f)

g)

h)

)

The MSP will submit a structured & detailed exit management plan along with the technical
proposal.

Exit Management Plan shall be presented by the MSP and approved by STPI.

The MSP needs to update the exit management on a half yearly basis or earlier in case of
major changes during the entire contract duration. This plan needs to be discussed and
approved by the STPI.

The MSP will also submit a technical plan for transfer of applications, data, backup media,
documentation, and any other asset of STPI from the Data Centre and DR site in case
STPI decides not to continue further with MSP. The MSP will facilitate all such transfer with
the chosen service provider of STPI. STPI reserves the right to verify that no data is left on
the infra provided by MSP and the same are deleted from MSP assets before transition.

At the end of the contract period or during the contract period, if any other agency is identified
or selected for providing services related to the MSP’s scope of work, the MSP will ensure
that mutually agreed handover is made to the other agency. MSP will support in all respects
and decision of STPI will be final in this regard.

All risks during the transition stage will be properly documented by the MSP and mitigation
measures shall be planned to ensure a smooth transition without any service disruption.

In all the cases, the exit management period will start 6 months before the expiration of the
contract/exit. The MSP will provide support for at least 6 months beforete end of the O&M
period or termination of the contract, as applicable at no additional cost to the STPI. In case
of termination, the exit management period will start from effective date of termination, or
such other date as may be decided by the STPI but no later than 12 months from effective
date of termination

Closing off all critical open issues as on date of exit; All other open issues as on date of
exit shall be listed and provided to the STPI.

Payments during the Exit Management period shall be made in accordance with the Terms
of Payment Schedule.

The MSP will provide necessary knowledge transfer and transition support. The deliverables

are indicated below:

i. Updated exit management plan on a periodic basis.

ii. Complete documentation for the entire system handed over to the STPI/identified
agency.

iii. Handover of all AMC support related documents, credentials etc. for all OEM products
supplied/maintained in the system. Handover MOUs signed for taking services taken
from third partiessuch as digital signature agencies, etc.

iv. Handover of the list of complete inventories of all assets created for the project.

v. Assisting the new agency/the STPI with the complete audit of the system including
licenses and physicalassets.

vi. Detailed walk-throughs and demos for the solution. G. Hand-over of the user IDs,
passwords, securitypolicies, scripts etc.
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k) Knowledge transfer of the available systems, Platform and processes to the
STPI officials or upcoming MSP (as Applicable) as per the exit management
plan & agreed timelines by STPI..

I) The MSP will be released from the project once successful transition is completed by
meeting the parametersdefined for successful transition.

m) The MSP will ensure that the data, assets, images in the datacentre and DR site must
be preserved for a period of 12 months from the end of contract. This shall not be
deleted/destroyed without the prior consent of the STPI

n) The commercial quoted by the bidder to include transition costs also and STPI will not pay
any additional fees fortransition.

o) Plans for provision of contingent support to the project and Replacement MSP for a
reasonable period(minimum one month) after transfer

p) The MSP shall provide the following details to STPI:

I. All the customer KYC details who are availing the services, service details & its
charges, billing cycle etc.
Il. Service Provider details from whom services availed.
ll. Equipment OEM details along with AMC & Warranty

a) During Exit, MSP shall be responsible for all the obligations towards the customers
of this project, and settle all such obligations before handing over the infrastructure
to STPI/appointed agency.

r) The assets shall be free from any financial obligations owing to any of the financial
institutions/banks, clients, service providers etc.

s) Any hardware purchase made as part O&M of Non-IT infra will not be taken back by MSP
during exit process.

t) MSP to ensure minimum of one year EoL(end of life) status for all Non-IT infra (only in case
of edge location DC) at the time of exit.

u) All outstanding charges must be cleared including payments or any additional infrastructure
to STPI, if not, theseshall be deducted from the Performance Bank Guarantee.

3.16.2. Confidential Information, Security and Data

MSP will promptly on the commencement of the exit management period, supply to STPI or its
nominated agenciesthe following:

a) Information relating to the current services rendered and performance data relating
to the performance of the services; Documentation relating to Surveillance Project,
Project’s Intellectual Property Rights; any other data and confidential information
related to the Project.

b) Project data as is required for purposes of the Project or for transitioning of the
services to its Replacing Successful Bidder in a readily available format.

c) All other information (including but not limited to documents, records, and
agreements) relating to the services to enable STPI and its nominated agencies, or
its Replacing MSP to carry out due diligence to transition of the Services to STPI or
its nominated agencies, or its replacing MSP (as the case may be).

3.16.3. Transfer of Projects Assets

a) Before the expiry of the Exit Management Period, all non-IT Project assets (only in case
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of edge location DC) and any of the infrastructure shall have been renewed and cured of
all defects and deficiencies as necessary so that the Project is compliant with the
specifications and standards set forth in the Agreement, RFP, and any other
amendments made during the Contract Period

b) Before the expiry of the exit management period, the bidder will deliver relevant records
and reports pertaining tothe Project and/or the STPI and its design, implementation,
operation, and maintenance including all operation and maintenance records and
manuals pertaining thereto and complete as on the divestment date

c) The Bidder will provide the STPI with a complete and up to date list of the Assets to be
transferred to the STPI/STPI's appointed agency within 30 days of start of Exit
Management Period.

d) The outgoing Bidder will pass on to STPI and/or to the replacement agency (if engaged
by the STPI), the subsisting rights in any leased properties/ licensed products on terms
not less favourable to the Department/ replacement agency, than that enjoyed by the
outgoing Bidder.

e) Even during the Exit Management period, the Bidder shall continue to perform all their
obligations and responsibilities as stipulated under this RFP, and as may be proper and
necessary to execute the scope of work in terms of the RFP and Bidder’s Bid, in order to
execute an effective transition and to maintain business continuity

f) All solutions provided by successful bidder under the scope of this RFP should be MSP
agnostic to avoid any complication/interoperability issues during the asset transfer/hand
over at time of exit/contract termination. No proprietary service is to used/implement by
the MSP. Any customization/ tools/ effort required for smooth transfer of assets arising
out of interoperability issue will be borne by the MSP.

g) All equipment and solutions utilized to deliver the project scope should have valid service
contract and should not be under end of life/end of support during project duration.

h) The MSP will share the details of all existing service contracts and agreements executed
with current MSPs, sub-contractor, CSP to STPI at yearly basis.

i) On premature termination of the contract, the ownership of assets (IT and Non-IT) shall
remain with the STPI only.

3.16.4. Employees

Promptly on request at any time during the exit management period, the MSP will, subject to
applicable laws, restraints and regulations (including in particular those relating to privacy) provide
to STPI a list of all employees (with job titles and communication address) of the MSP, dedicated
to providing the services at the commencement of the exit management period; To the extent that
any Transfer Regulation does not apply to any employee of the MSP Successful Bidder, STPI or
Replacing MSP may make an offer of contract for services to such employee of the MSP and the
MSP will not enforce or impose any contractual provision that would prevent any such employee
from being hired by STPI or any Replacing MSP

3.16.5. Rights of Access to Information

At any time during the exit management period, the MSP will be obliged to provide an access of
information to STPI and / or any Replacing MSP in order to make an inventory of the Assets
(including hardware / Software / Active/ passive), documentations, manuals, catalogues, archive
data, Live data, policy documents or any other materialrelated to the Surveillance Project.
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3.16.6. Payments during Exit Management Period

a. Payment to the outgoing Bidder will be made to the tune of last set of rendered Services
/ Deliverables (includingparts thereof) as stated in the terms of Payment Schedule, subject
to SLA requirements. Without prejudice to any other rights, the STPI may retain such
amounts from the payment due and payable by the STPI to the Bidder as maybe required
to offset any losses, damages or costs incurred by the STPI as a result of the termination
of Bidder or due to any act / omissions of the Bidder or default on the part of Bidder in
performing any of its obligations with regard to this RFP.

b. Nothing herein the Exit Management Schedule shall restrict the right of the STPI to invoke
the Bank Guarantee and other Guarantees furnished hereunder, enforce the Deed of
Indemnity, and pursue such other rights and/or remedies that may be available to the
STPI under law.

3.16.7. Transfer of Confidential Information and Data

a. The Bidder will on the commencement of and during the exit management period supply
to the Department the following:

i. Information relating to the current Services rendered and customer satisfaction
surveys and performance data.

i relating to the performance of Bidder’s subcontractor in relation to the Services.

iii. Documentation relating to the STPI’s Intellectual Property Rights.

iv. STPI/ Department’s data and Confidential Information.

V. All current and updated Project data as is reasonably required for purposes of
Department or its nominated agencies transitioning the Services to its
replacement Bidder or its nominated agencies in a readily available format
nominated by Department.

Vi. All other information (including but not limited to documents, records, and
Agreements) held or controlled bythe Bidder which they have prepared or
maintained in accordance with the RFP, the Project implementation, and the SLA
relating to any material aspect of the Services or as is reasonably necessary to
affect a seamless handover of the Project to the Department or its nominated
agencies or its replacement Bidder.

b. Before the expiry of the exit management period, the Bidder shall deliver to the
Department all new or updated materials from the categories set out above and shall not
retain any copies thereof.

c. For the purposes of this Schedule, anything in the possession or control of Bidder or its
associated entity is deemed to be in the possession or control of the Bidder. Before the
expiry of the exit management period, unless otherwise provided under the Agreement,
Department shall deliver to the Bidder all forms of Bidder Confidential Information, which
is in the possession or control of the Department or its users.

3.16.8. Rights of Access to Premises

a. At any time during the Exit Management Period, where Assets are located at the Bidder’s
premises, the Bidder will be obliged to give reasonable rights of access to (or, in the case
of Assets located on a third party’s premises, procure reasonable rights of access to) the
STPI, and/or any appointed agency in order to make an inventory of the Assets.

b. The Bidder shall also give the STPI or its nominated agencies right of reasonable access
to the Bidder’'s premises andshall procure the STPI or its nominated agencies and any
replacement Bidder rights of access to relevant third-party premises during the exit
management period and for such period following termination or expiry of the Agreement
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as is reasonably necessary to migrate the services to the STPI or its nominated agencies

Service level Agreement

The MSP needs to comply with service levels during the operations of the system. The MSP
shall assume responsibility for measuring the Service Level Agreements (SLAS) at various
levels, employing an enterprise monitoring tool on a periodic basis. SLA management tool
needs to be deployed to manage the SLAs by MSP.

All SLAs and corresponding SLA reports need to be configured, monitored, calculated, and
delivered/provided to the end user and STPI SPOC by the bidder. All SLA to be monitored
using SLA monitoring tool to be brought in by the bidder. SLA monitoring tool should be capable
of monitoring and reporting SLA of on-prem infrastructure and cloud services on all parameters
including but not limited to the details furnish in this section. SLA should be configured at the
beginning of the project and will be verified during UAT /Signoff

The liquidated damages specified in the SLAs of this RFP correspond to their respective
severity levels. The table below illustrates the proposed framework for performance penalties
in case of failure to meet the Service Level Targets

Sr.

No. |ImpactLevel [Penalty as apercentage of Monthly payment applicable

1 9 10%

8%

4%

2%

1%

0.50%

0.40%

0.30%

© |0 (N0~ w(N
R IN[W ||| ||

0.20%

d)

f)

i.
ii.
iii.
iv.
V.
Vi.
Vii.
viii.

The MSP should have its own comprehensive monitoring solution. The MSP should use the
same tool to do an integrated monitoring of the entire IT and Cyber security infrastructure at
Data Centre, DR site, network, and office equipment. The monitoring tool should provide
automated status issues at each layer of STPI infrastructure, network, and applications. MSP
to propose suitable service desk tool for the project requirements and include in the proposal.
The MSP needs to carry out real-time monitoring as well as reporting of SLA parameters and
will also be required to provide an integrated and automated monitoring report to STPI on
monthly basis, or as requested by STPI. All SLAs to the extent possible should be monitored
through the automated tools provided by MSP. The minimum service levels that need to be
measured and adhered to, are detailed below. Bidders can propose to adhere to higher service
levels than stated below and additional parameters to strengthen their technical proposal.
The Service Level Agreements have been logically segregated in the following categories:

Project Implementation

Monitoring, Measuring and Reporting Service Levels

System Availability

Recovery Time Objective

Network Connectivity and Bandwidth

Operations support for DC and DR sites

Security operations and management

Service Desk
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iX. Service Provisioning
X. CSP

SLA treatment shall be based on the root cause analysis and accordingly the SLA treatment shall
be given to the ticket for the issue

3.17.1. General SLA Requirements

i. The MSP shall ensure compliance to uptime and performance requirements of project as
indicated in the below given SLA tables of RFP. Any upgrades/major changes to the setup shall
be accordingly planned by the MSP to ensure the SLA requirements are adhered.

ii. All the SLAs must be managed by the MSP. Any gap between RFP SLA and SLA provided by
respective OEM of the IT infrastructure and Cyber Security components shall be managed by
the MSP with no impact on STPI.

iii. SLAs shall be applicable from date of go-live.

3.17.2. Project Implementation

In the event if MSP fails to meet the project implementation timelines, as agreed upon in the contract,
STPI shall be entitled to impose a penalty as per listed below table:

Sr. No | Period Applicable Penalty
1. | Delay up to 4 weeks INR 2.5 lacs per week
2. | Delay from 4 to 8 weeks INR 5 lacs per week
3. | Delay from 8 to 12 weeks INR 10 lacs per week
4. | Delay beyond 12 weeks PBG will be forfeited, and contract may
be terminated on discretion of STPI

Note: MSP will have to pay the penalties within 3 months else the PBG will be forfeited. This is
only applicable for missing the Project Implementation timelines

3.17.3. Monitoring, Measuring and Reporting Service Levels

a) MSP shall accurately monitor, measure and report on the performance of the Solution, the O&M
Services, and the Services against all the Service Levels throughout the Term and as set out in
Section IV- Scope of Work.

b) For the purpose of fulfilling its obligations, MSP shall:

i. Fully implement and comply with the Service Level and attainment of deliverables being
set out in Section IV — Scope of Work.

. Provision, maintain and use adequate and auditable tools and procedures so as to be
able to fully perform all its obligations under this Schedule, including a Service Level
monitoring tool and Enterprise Management System (EMS) tool that automatically
monitors Service Levels in real time and provides automated reports can be accessed
by Customer in real time through a consolidated dashboard.

iii. Provides automated status issues at each layer of Customer infrastructure, network,
and applications; and obtain and maintain access to the Customer ITSM Tool as
necessary to monitor, measure and report on the performance of the Solution, the O&M
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Service and the Services.

iv. Record all data created as part of its monitoring or measurement activities or otherwise
in connection with the performance of the Services,

V. Make all such data available for checking and audit by Customer back up and store all
such data in the ITSM Tool such that any part of the data can be readily extracted for
analysis, reporting, auditing, and presentation purposes, as required by Customer.

Vi. Make such data accessible and understandable to Customer in real-time via a secure
website accessible only by Customer and those individuals authorized Customer; and
submit a monthly MIS report covering all key details of compliance with the Service
Levels.

Vi, Create other reports, trend analysis and such other information as Customer may
reasonably request to verify MSP's performance and compliance again the Service
Levels.

Within five (5) Business Days at the end of each month MSP shall provide Customer with a
written (paper or electronic) monthly report detailing the actual levels of performance of the
Solution, the O&M Services, and the Services against the Service Levels in such month,
together with:

i. Details of the monitoring which has been performed by MSP in accordance with
Project scope along with a summary of the performance-related issues identified by
such monitoring.

i. A summary (and each RCA) of all Service Failures that occurred during the relevant
month.

iii. which Service Failures remain unresolved, including an assessment as to how long
they will remain unresolved.

iv. A statement of the Service Credits payable in respect of Service Failures which
occurred during the relevant month together with supporting calculations.

V. A total of the number of Service Failures that have occurred and the amount of Service
Credits that have been incurred by MSP over the past twelve (12) months.

Vi. Relevant particulars of any aspects of MSP's performance which fail to meet the
requirements of the Agreement; and such other detail as Customer may reasonably
require to be included in the monthly report from time to time.

MSP shall provide the performance report against the Service Levels monthly.

MSP shall, throughout the Term and as set out in the project scope section (Section IV — Scope
of Work), evaluate all data generated as part of the process of monitoring its performance
against the Service Levels.

MSP shall, present Customer with regular proposals (no less than quarterly) on ways in which
MSP shall optimize the performance of the Solution and the Services with which each Service
Level relates.

MSP shall ensure that suitably qualified MSP Personnel attend and participate in regular Service
Level evaluation meetings with Customer at such times and places for such purposes as
Customer requires.

Notwithstanding MSP's obligations in relation to RCA, Customer may perform, or may appoint
an Other third-party agency to perform, RCA on any Service Failure.

MSP acknowledges and agrees that all data created, handled and/or collected by it in
connection with the performance of its obligations under this Schedule is deemed be
Customer's Confidential Information
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SLA Parameter

Definition & Target

Service Level

Impact Level

Measurement Mechanism

IT Infrastructure and
Service Availability

Measures availability of overall IT
infrastructure and Cloud Services &
Availability of all IT infrastructure
systems for at least 99.9% of time
measured monthly for a 24x7x365
period

Minimum 99.9% up time measured
on a monthly basis for overall IT
Infrastructure

Nil

>=99.8% to <99.9% up Time
measured monthly for overall IT
Infrastructure

>=99.7% to <99.8% up time
measured monthly for overall IT
Infrastructure

>=99.6% to <99.7% up time
measured on a monthly
basis for overall IT Infrastructure

>=99.5% to <99.6% up time
measured monthly for overall IT
Infrastructure

<99.50% up time measured monthly
for overall IT Infrastructure

Measured monthly and
considered for 24x7x365
operations. Approved
downtime shall be excluded
from the calculation

Maximum 70% capacity utilization.

Nil




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model

SLA Parameter Definition & Target Service Level Impact Level Measurement Mechanism
>=70% to <75% capacity 5
utilization.
Measures capacity of on-prem : o
physical IT resources such as >75% to <80% capacity utilization. | 6 Capacity of each individual IT
compute. storage. networkin and Security component in the
IT Infrastructure capacity p't d rad ’t 9 A N Data Centre as well in DR
utilizations. securily devises etc. >=80% to <85% capacity utilization. | 7 measured independently
Capacity utilization maximum 70% of .
. monthly and considered for
time measured monthly for a N .
24x7x365 time period >=85% to <90% capacity utilization. | 8 24X7x365 operations.
<95% capacity utilization. 9
Measures up time as per IT Minimum 99.671% up time
infrastructure measured monthly for each Nil

Component Level IT
Infrastructure (physical
and virtual) and Cyber
Security Availability on a
24x7 basis

and per Cyber Security
component/device/tool basis
(including all databases except e-
CTS)

Uptime = {1 — [(IT Infrastructure and
Cyber Security
Component/Devices/Tools
downtime)/ (Total Time —
Maintenance Time)]}

Total Time shall be measured by
calculating total business hours
during the month in respect of each

component/device/tool

<99.671% measured monthly for
each component/device/tool

0.01% of the
entire monthly
billing (Total
Cloud
platform) per
month for each
0.10%
downtime per
unit beyond
99.671%

Availability of each individual
IT and security component in
the Data Centre as well in DR
measured independently
monthly and considered for
24x7x365 operations.
Approved downtime shall be
excluded from the calculation
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SLA Parameter Definition & Target Service Level Impact Level Measurement Mechanism

IT infrastructure

component.

Daily backup report provided by MSP Nil Backup report shall be

for backup of all systems conducted No delay submitted on daily basis for all

on the previous day. backups conducted on
Backup Reports Target: No delay previous day. SLA shall be

SLA shall be calculated on monthly Delay of more than 1 day 1 calculated on monthly

basis for each delayed report in the basis. Delay in each backup

month cumulatively report is treated individually

Definition: Backup jobs that have No delay Nil

failed as part of the overall backup

schedule (daily, weekly, monthly)

shall be reported within 1 hour of Measurement shall be done for

failure and re-conducted and adherence to both reporting
Completion of Failed completed within 4 hours of reporting. and reconduct and completion
Backup Jobs Target: No delay on completion of For every hour of delay in L timelines on monthly basis for

failed backup jobs for every hour of
delay of completion of the backup job
(failed), penalty percentage
corresponding to the severity level
shall be accumulated.

completion of failed backup jobs

each backup job that had failed
during the month
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3.17.5. SLA for Time recovery Objectives
SLA Definition & Target Service Level Impact Measure_:ment
Parameter Level Mechanism
100% of target RTO Nil
RTO 60 Minutes _ . \ ]
RTO shall be measured through DRM >=99.0% to <100% achievement of target 5
tool during DR dfrill or actual failover | RTO RTO shall be
Recovery Time = 0.0 N, i i foft ; calculated for each
Ob'ectiVZ If any of the services under the DR R}O VK J70 achievement ot targe 6 incident of service
) drill plan/BCP plan do not meet the unavailability beyond
target RTO then this SLA will be . 60 minutes
g . >=97.0% to <98.0% achievement of target
considered as RTO 7
breached.
<97% achievement of target RTO 8
100% of target RPO Nil
>=99.0% to <100% achievement of target
5
RPO
Recovery Point .
Objective RPO 15 mins. >= 98.0% to <99.0% achievement of target 6
RPO
>= 97.0% to <98.0% achievement of target 7

RPO
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LA o . | t M t
S Definition & Target Service Level mpac easure_men
Parameter Level Mechanism
<97% achievement of target RPO 8
3.17.6. SLAs for Network Connectivity and Bandwidth
# SLA Parameter Definition & Target Service Level Impact Level | Measurement Mechanism
Minimum 99.5% up-time measured Nil
I monthly
Measures availability of overall
internet links at the locations
>= 99.4% to <99.5% up-time 5
Availability of internet links for at | Mmeasured monthly Availability and uptime of
least 99.5% of time measured _ overall internet links at all the
Availability of | monthly for a 24x7x365 time | >= 99.3% to <99.4% up-time 6 locations measured monthly
1 Network devices at | period. measured monthly and considered for 24x7x365
all locations . _ operations. Approved
SLeS S.h.a” b? applicable 10 | >= '99.29% to <99.3% up time 7 downtime shall be excluded
the addlthnal |nterr.1et, MPITS, measured monthly from the calculation
P2P etc (if any ) links which
may be taken from other ISP | >= 99.1% to <99.2% up time 8
(Not provided by STPI). measured monthly
<99.1% up time measured monthly 9
_ Latency is the average round trip | <= 4mMs Nil Latency of all links at Location
2 Latency forall links | time taken by a packet within a 1 and Location 2 measured
>4ms to 10ms 5

network. Latency will be

monthly and considered for
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SLA Parameter Definition & Target Service Level Impact Level | Measurement Mechanism
_determln_ed for each internet and >10ms 1o 15ms 6 24X7x365 _ operations.
intranet link at the Data Centre, Approved downtime shall be
DR site, replication Imk_s and links >15ms to 20ms 7 excluded from the calculation
at the STPI offices and
acco_rdmgly SLAs_ will  be | S50ms to 30ms 3
applicable for each link.

Latency target is applicable

for the links amongst STPI | >30ms to 40ms 9

datacentres and CSP sites.

Jitter is defined as the variation in | <30ms Nil

the latency between two

locations. Jitter will be | >30ms to 60ms 5

Fietermlngd for gaciinterqetiand ~60ms 10 90Ms 6 Jitter of all links at Location 1

ggar?tet Ilnkl.att'thel'DEta cheptrf, and Location 2 measured

Site, replication inks and iNks monthly and considered for

i i i >90ms to 120ms 7

Jitter for all finks at tg.e I STF;LAOff'Ce‘Q_'” agd 24X7x365 operations.
accordingly s Wi € Approved downtime shall be
applicable for each link. > 1R %0 8 efcf)luded from the calculation
Jitter target is applicable for
the links amongst STPI | >150ms to 180ms 9
datacentre and CSP sites.

Packet Loss is defined as the | <0.5% Nil
percentage ratio of total number Packet loss for all links at

Packet Loss for all | Of packets lost to total number of | >0-5% to 1% 5 Location 1 and Mohali

links packets transmitted. Packet loss measured monthly  and
will be determined for each | >1%102% 6 considered for 24x7x365
internet and intranet link at the operations. Approved

>2% to 3% 7

Data Centre, DR site, replication
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# SLA Parameter Definition & Target Service Level Impact Level | Measurement Mechanism
links and I|nI§s at the STPI o_fﬂces >3% 10 4% 8 downtime shall _be excluded
and accordingly SLAs will be from the calculation
applicable for each link.

Packet loss target is
applicable for the links | >4% to 5% 9
amongst STPI datacentre
and CSP sites.
3.17.7. SLAs for Operations Support [DC/DR components]
LA o . I .
S Description Target Service Level mpact Measurement Mechanism
Parameter Level
% Of incidents
with more
response time | 5
<100% &
>=99%
For S ity 1, 100% of .
. or. eyerl y °0 % Of incidents SLA shall be measured monthly

Time to . the incidents should be . L o

Time taken to resolve the reported o with more for each incident individually from

Resolve resolved within 60 . . o .

_ Severity 1 problem minutes of problem response time | 6 the time of incident reporting on

y renortin P < 99% & >= 24x7x365 operations.
porting 98%
% Of incidents
with more 7
response time
<98%
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SLA
Parameter

Description

Target

Service Level

Impact
Level

Measurement Mechanism

Time to resolve

Severity 2, 3
and 4

Time taken to resolve the reported
problem

100% of Severity 2 within
4 hours of problem
reporting, Severity 3
within 12 hours of problem
reporting,

Severity 4 within 48 hours
of problem reporting

% Of incidents
with more
response time
<100% &
>=97%

% Of incidents
with more
response time
<97% & >=
94%

% Of incidents
with more
response time
< 94%

SLA shall be measured monthly
for each incident individually from
the time of incident reporting on
24x7x365 operations.

Percentage of
re- opened
incidents

For all incidents that are marked as
Resolved by the Service Provider but
are re- opened by the client. This is
calculated for all incidents reported
within the month

<=3%

% Of
reopened
incidents <=4
& >3%

% Of
reopened
incidents
<=5% & >4%

SLA shall be measured monthly
for each reopened incident
individually on 24x7x365
operations.

Page 67 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model

Any new device/component added to the Data Centre/DR
site shall be integrated with SIEM before go-live

SLA . . Impact .
# Description Target Service Level P Measurement Mechanism
Parameter Level
% of reopened 4
incidents >5%
3.17.8. SLAs for Security Operations and Management
o . I M
S.No | SLA Parameter Definition & Target Service Level mpact easurgment
Level/Penalty Mechanism
The scope includes all the active devices from STPI Data SLA shall be
Centre, DR site and end-user devices that can integrate with _ measured on no
SIEM for event collection. 100% Nil ) '
of active event
sources that are
% Of event sources covered = (Number of event sources intearated with
from which log data is captured at SIEM/Number of IT g L
L . SIEM vis-a-vis
components deployed within STPI Data Centre, DR site and the total no. of
SOC Event others) x 100 . )
1 active event
Sources Covered
sources that can
Target: Event sources covered shall be = 100% g?érl\]/ltegﬁ;eghg:lth
Measured 24x7 basis per month (calculated at end of month) | >=99% & < 4 '
100% be measured on

monthly basis for
24x7x365
operations.
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o . I t M t
S. No SLA Parameter Definition & Target Service Level mpac easure_men
Level/Penalty Mechanism
The scope includes all the incidents which are classified as
security incidents in the service desk tool. >= 98% & <
Definition: 99% ’ 5 SLA shall be
% Of valid escalations by SOC measured based
on average
Calculation: number of valid
. | Formula = [(Yvalid escalations)/ (Y valid escalations + incident
SOC-%ofvalid | ymissed escalations + Ydelayed escalations] *100 escalations done
2 escalations for >=97% & < 6 by a SOC analyst
socC 98% vis-a-vis total
The security incidents logged in the service desk tool will be escalations
considered for SLA calculation. These incidents are <97% 7 calculated
classified based on the priority (Severity 1 to 3). There are monthly for
three level of analysts (L1, L2, and L3) and the tickets are 24x7x365
escalated by respective analyst to the next level based on operations.
the requirements >=90% Nil
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S. No

SLA Parameter

Definition & Target

Service Level

Impact
Level/Penalty

Measurement
Mechanism

An escalation/ticket will be treated as valid escalation if the
escalation is done within the stipulated timeline based on
ticket priority (Severity 1 to 3) tabulated below:

Total
Restoration
time

SOC SOC SOC

Severity L1 Lo L3

Severity 1 | 15 min | 15 min NA <=1 hr.

Severity 2 1.5 1.5 NA

hrs. hrs. <=4 hrs.

Severity3 | 5hrs. | 5hrs. NA <=12 hrs.

Severity 4 | 12 hrs. | 12 hrs. NA <=48 hrs.

Note:

1. L3 is the highest level of escalation and there will not be
any further escalation after SOC L3 for security incidents.
2. The same resource shall not act as L1, L2 and L3 for a
single ticket.

3. Calculation shall be done on SOC on monthly basis.
Target: Percentage of valid escalations shall be >= 90%

<= 90%

Event to Incident
Conversions

Definition: Events generated in SOC shall be converted to
Security Incidents based on the SOPs defined and agreed
mutually with STPI as per the Severity defined below:

100%
Conversion

Nil

>=99% & <
100%

SLA shall be
calculated on
average of all
events generated
in SOC and
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R . Im t M rement
S. No SLA Parameter Definition & Target Service Level pac casu e_ ©
Level/Penalty Mechanism
Severity Level Event to Incident S= 08% & < converted to
Conversion 99% 5 security incidents
Time within the given
. " timelines and
Severity 1 15 minutes >=97% & < 6 calculated on a
98%
Severity 2 1 hour monthly basis for
: 24x7x365
Severity 3 4 hours operations
<97% 7
Target: 100% conversion of events to security incidents as
per pre- defined SOP and as per timelines stated above
calculated on a monthly basis.
Definition: Submission of monthly report on fine-tuning SLA shall be
carried out on all security solutions as well as proposed fine- | No Delay Nil calculated for
tuning to be carried out for the next month. Any fine-tuning each instance of
activity approved/requested by STPI shall be implemented delav in report
. . within 7 days from the date of approval. y. . P
4 Fine-tuning of submission or
security solutions . . completion of the
y Target: No delay in both report submission as well as Delay of 1-3 1 a rgved
approved/requested fine-tuning activities. If anyone of the days figstunin activit
activities is delayed, then penalty corresponding to the for the i?/en y
respective delay and associated severity level will be th 9
applied. Delay of more 5 mon
than 3 days
5 No Delay Nil
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S. No SLA Parameter Definition & Target Service Level Impact Measure_ment
Level/Penalty Mechanism
N SLA shall be
Definition: All new use cases approved/requested by STPI calculated for
shall be implemented within one working of approval Delay of 1 day 1 .
each instance of
SOC Use Case delay in use case
Implementation Target: No delay. If any use case implementation is delayed, . y .
. . Delay of more implementation
then penalty corresponding to the respective delay and 2 .
i : . ; than 1 day for the given
associated severity level will be applied.
month.
100% of
security
incidents il
reported within
the prescribed
time
. L . Each incident
Any S ty1or2 t dent detected in SOC shall
ny Severity 1 or 2 security inciden 'e ected in sha S97% & < 100% shall be reported
be reported to concerned STPI security team e .
of within the given
. . . o securit timelines
Security Incident | Target: 100% of Severity 1 and 2 security incidents reported | . . y
6 ; L . o incidents 3 calculated on
Reporting to STPI | within 15 minutes of each security incident detected - :
reported within monthly basis
o S the and considerin
To be calculated on per incident reporting time for each . . 9
. s . prescribed time 24X7x365
security incidents (1 and 2) reported within the given month. .
operations.
< 97% of
security
incidents 4

reported within
the prescribed
time

Page 72 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model

S. No SLA Parameter Definition & Target Service Level Impact Measure_ment
Level/Penalty Mechanism
For each breach/
data
theft/data
corruption/Data
mining issue/
privacy breach,
penalty will be
levied as per
following criteria.
Any security
incident detected
Any incident where in system compromised, privacy :01% of the Each incident of
Security and breached, data is corrupted, data is mined or any case entire  monthly security, data
Privacy breach wherein data theft occurs (including internal incidents) billing loss, data theft,
7 including Data impacting business operations in a major way. MSP shall No breach (Total Cloud data corruption or
Theft / Loss/ provide a report on the breach including remediation platform) data mining shall
Corruption measures taken to mitigate the security breach. The report per month. This be treated
shall be submitted within 5 working days to STPI penalty individually

is applicable per
incident. These
penalties

will not be part of
overall

SLA penalties cap
per

quarter. In case of
serious breach of
security wherein
the

data is stolen,
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S. No SLA Parameter Definition & Target Service Level Impact Measure_ment
Level/Penalty Mechanism
mined,
privacy breached
or
corrupted, STPI
reserves
the right to
terminate
the contract

SLA shall be
calculated on
actual delay time
Patch Definition: All patches for released, to be tested for for the complete
Management for - - . patch cycles on a
. vulnerabilities, compatibility and any issues that may occur :
applicable . . monthly basis for
on deployment. The patch cycle shall begin from the time of
systems . . each patch from
. release of patches, testing, approval by STPI and 100% Nil
(Operating the date release
deployment on 100% of the target systems. The MSP shall
8 Systems, End- ; ; o of patch by OEM.
; submit a report on the completion of patch activity. .
user devices, Detailed process
Netwqu and Patches shall be deployed on 100% of the system based on W!th stakeh oldgr
Security o L i will be defined in
priority of the patches as per timelines defined below. .

components and the Operations
tools, etc.) Manual

>=99% & < 1

100%
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R . Im t M rement
S. No SLA Parameter Definition & Target Service Level pac casu e_ ©
Level/Penalty Mechanism
Priority Timelines for complete Patch| | ._ ggo & <
Cycle 99% 2
Critical 1 day
High 3 days >=97% & <
; 98% 3
Medium 30 days
Low 90 days
Measurement
shall be done for
<979 4 each server,
SLA shall be calculated on actual delay times for the 0 node, or endpoint
complete patch cycles on a monthly basis. on a weekly
basis.
The scope includes all the servers, nodes, and endpoints
both critical and non-critical.
Definition: 100% Nil
All hosts should be subjected to an anti-virus/malware scan
as least once every week.
9 Malware Scan
Calculation:
No. of servers, nodes, and endpoints for which weekly scan
was run/Total count of servers, nodes, and endpoints (critical
and non- critical) x100 >=99% & < 1
Target: Malware scan = 100%. 100%
Devices on maintenance or are not powered up can be ;;/98% &< 2
0
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I . I t M t
S. No SLA Parameter Definition & Target Service Level mpac easure_men
Level/Penalty Mechanism
excluded. However, a report should be submitted on monthly >= 9706 & <
basis to STPI and end customers for such devices. 98% 3
<97% 4
100% Nil
A . SLA shall be
Availability of latest AV signature on the system components. >= 99% & < . measured on
Target: Latest AV signature to be installed on 100% of all 100% delay of antivirus
o licabl ithin 24 h . i
Anti-virus (AV) applicable component within ours B ;lgnature up.date
10 . >=98% & < in each applicable
signature update 2
. . 99% system
Devices on maintenance or are not powered up can be ;
excluded. However, a report should be submitted on monthly — a0 componen
. . >=97% & < averaged over a
basis to STPI and end customers for such devices. 0 3 .
98% monthly basis.
<97% 4
100% Nil
SLA shall be
>=99% & < measured on
:\rlfrtt\jvs?cr)l:] and Host Implementation of latest NIPS and HIPS signatures on the 100% 1 delay of NIPS
11 prevention system components. . . B and HIPS
Target: Latest NIPS and HIPS signatures to be installed on >=08% & < signature update
system — 100% of all applicable components within 24 hours 99% 2 i i
signature update PP P ' in each applicable
. system
>=97% & < 3 component
98%
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S. No SLA Parameter Definition & Target Service Level Impact Measure_ment
Level/Penalty Mechanism
averaged over a
<97% 4 monthly basis.
100% Nil
System/Firmware
for all . .
gpgtrjnizs_ ora MSP shall upgrade the system/firmware of all applicable SLA shall be
N)étwork systems such as network components, security components >= 99% & < measured on
L and tools, storage systems and any other applicable device 1 delay of firmware
Security, Storage, . 100% :
12 Centrall or tool on a half-yearly basis upgrade in each
Mana e); applicable system
9 . Target: 100% systems upgraded within the half-year as >=98% & < 2 component on a
Software Defined applicable 99% half-yearly basis/
Solution, Servers, PP yearly
etc. as applicable >=97% & < 3
98%
<97% 4
<=10 days Nil
Vulnerabilit SLA shall be
y Vulnerability Assessment and Penetration Testing for all >10 and <=20 4 measured on
assessment . d .
. systems/sub systems/network devices shall be performed ays delay in
and Penetration . . .
13 Testin twice every year. VAPT observation report shall be submission of
Obsersation submitted within the 30 days of the half-year period. >20 and <=30 5 each VA and PT
Target: No delay days observation
Report
report.
>30 and <=35 6
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S. No SLA Parameter Definition & Target Service Level Impact Measure_ment
Level/Penalty Mechanism
>35days 7
100% of
vulnerabilities
closed as per Nil
target closure
All detected vulnerabilities shall be closed by the MSPas per | time
the below timelines and closure report shall be submitted to
STPI
<100% and SLA shall be
>=99% of measured for
Vulnerab”ity Target . vulnerabilities de|ay in closure
Level Closure Time closed 4 of each
Vulnerability High Within 8 hours as per target vulnerability vis-a-
14 assessment and Medium Within one closure time vis target closure
Penetration working day time. Detailed
Testing Closure Low Within 3 process with
working days <99% and stakeholder will
>=98% of be defined in the
vulnerabilities 5 Operations
closed as per Manual
Target: 100% of vulnerabilities closed as per the above target closure
timelines (each category of vulnerability shall be treated time
separately for calculation of SLAS).
<98% and
>=97% of 6

vulnerabilities
closed as per
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R . Im t M rement
S. No SLA Parameter Definition & Target Service Level pac casu e_ ©
Level/Penalty Mechanism
target closure
time
<97% of
vulnerabilities
closed as per 7
target closure
time
0
100 /0. Nil
compliance
. . - SLA shall be
. Half-yearly review of compliances to policies, procedures,
Review and . . . L measured for
. and hardening guidelines of deployed infrastructure in line <100% and .
Compliance to . . . each instance of
: with STPI security policies, procedures, ISO standards, >=099 % 4 .
15 Policy, Procedure . L . . ; non-compliance
. security guidelines, etc. Review report shall be submitted compliance
and Hardening o . : for the
Guidelines within the next month of review exercise. correspondin
Target: 100% compliance <99% and >=98 P g
. 5 half-year.
% compliance
<98%
. 6
Compliance
Review of SLA shall be
security baselines | Review of security baselines configuration and configuration | 10094 _ measured on
16 configuration and | review of all IT infrastructure and cyber security components Compliance Nil each instance of

configuration
review of all IT

on a quarterly basis. MSP shall submit a quarterly report on
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S.No | SLA Parameter Definition & Target Service Level Impact Measure_ment
Level/Penalty Mechanism
infrastructure and | the compliance to baseline configuration. configurations for
cyber security Target: 100% compliance to security baseline configuration. the
components on a
quarterly basis
corresponding
half-year.
<100% and
>=99% 3
compliance
<99% and
>=989
98% 4
compliance
<98% 5
compliance
SLA shall be
No dela Nil
Weekly MIS report covering the malware scanning, systems Y calgulated on the
o basis of each
patched, and security incidents resolved, prevented attacks, .
. . . instance of delay
tools performance, security analytics, etc. to be submitted to 1-3 d 1 . .
. , . ays in submission of
17 MIS Report STPI on every Sunday for the previous week’s activities.
. weekly MIS
The MIS report template shall be discussed and agreed
mutually with STP| report. Each MIS
Tar et'yNo dela ' More than 3 5 report shall be
get: - days considered
individually.
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S. No

SLA Parameter

Definition & Target

Service Level

Impact
Level/Penalty

Measurement
Mechanism

18

Security Report

Monthly security report on the security KPIs defined mutually
with STPI to be submitted at the end of every month.

No Delay

Nil

1-3 days

More than 3
days

SLA shall be
calculated on the
basis of each
instance of delay
in submission of
monthly security
report. Each
security report
shall be
considered
individually.

3.17.9.

SLA for Service Desk

Sno.

SLA Parameter

Definition & Target

Impact Level/Penalty

Service Level

Measurement Mechanism

Availability  of
helpline at
service desk
location

Uptime = {1 - [(Helpline
downtime)/ (Total Time)]}
Total Time shall be measured
from 7:00 am to 5:00 pm on all
working days.

Downtime shall be measured from
the time
the helpline at the service desk
becomes unavailable to the STPI
users/employees/stakeholders to
the time it becomes available

100%
monthly basis

uptime measured on a | Nil

Measured for helpline
availability

within the defined time
measured on a monthly
basis.

>= 97% to <100% up
measured on a monthly basis

time | 3

>= 94% to <97% up time measured | 4

on a monthly basis
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Impact Level/Penalty

Sno. | SLA Parameter | Definition & Target Service Level Measurement Mechanism
<94% up time measured on a |5
monthly basis
2 Service  Desk | Average Time taken to | 100% within the defined target Nil Measured for each ticket/
ticket/Incident acknowledge and | __ .o 0 . incident
Response time | respond once a ticket/incident is t>_99t/0 and <100% meeting the | 4 individually
logged through calls, email, or arge
ticketing tool. This is | >=97% and <99% meeting the target | 5

calculated for all tickets/incidents

reported within the reporting
month. >=95% and <97% meeting the
Target: 15 Minutes target
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3.17.10. SLA for Service Provisioning
S . Measurement
Sno. SLA Parameter Definition & Target Service Level Impact level Y-
<=15 mins Nil
>15 mins and <=20
mins 6
Cloud platform should be able to Measured for each
1 Service Provisioning | provision any service in less than 15 ) request for provision
minutes from the time of the request | >20 mins and <=25 of services
mins 7
>25 mins and <=30
mins 8
>30 mins and <=35
mins 9
3.17.11. SLAs for CSP

The objective of this clause is to establish a mechanism for holding the Managed Service Provider (MSP) accountable for ensuring that the Cloud Service
Provider (CSP) meets all the Service Level Agreement (SLA) criteria. In the event of CSP non-compliance with SLAs, the MSP shall be liable to pay
penalties as outlined in this clause.
To illustrate calculation of penalties, an indicative example is provided below.

a. The payment should be linked to the compliance with the SLA metrics.

b. The penalty in percentage of the quarterly payment is indicated against each SLA parameter in the table.

i. Forex: For SLAL if the penalty to be levied is 7% then 7% of the Quarterly payment is deducted from the total of the bill and the balance
paid to the Service Provider

ii. Ifthe penalties are to be levied in more than one SLA, then the total applicable penalties are calculated and deducted from the total bill
and the balance paid to the Service Providers.
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c. For ex: SLAL =7% of the quarterly payment, SLA12=10% of the quarterly payment, SLA19=2% of the quarterly payment then Amount to be
paid = Total bill — {(19% of the Quarterly Payment)

In case multiple SLA violations occur due to the same root cause or incident then the SLA that incurs the maximum penalty may be considered for
penalty calculation rather than a sum of penalties for the applicable SLA violations

SLAs shall be applicable to the additional internet, MPLS,P2P etc (if any ) links which may be taken from other ISP (Not provided
by STPI).

Service level . L
Sr. No. . o Measurement Methodology | Target/Service Level | Penalty (Indicative)
objective/criteria

Availability/Uptime

Availability (as per the Default on any one or more of the
definition in the SLA) will be provisioned resources will attract
Availability/Uptime of cloud | measured for each of the penalty as indicated below.
services Resources  for | underlying components (e.g., | Availability for each of
1 Production environment | VM, Storage, OS, VLB, |the provisioned | <99.5% &=99% (10% of the
(VMs, Storage, OS, VLB, | Security Components) | resources: >=99.5% Quarterly Payment)
Security Components,) provisioned in the cloud.
Measured with the help of < 99% (20% of the < Quarterly
SLA reports provided by CSP Payments >)
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Sr. No.

Service level
objective/criteria

Measurement Methodology

Target/Service Level

Penalty (Indicative)

Availability of Critical Services

(e.g., Register Support
Request or Incident;
Provisioning / De-

Provisioning; User Activation /
Deactivation; User Profile
Management; Access
Utilization Monitoring
Reports) over User / Admin
Portal and APIs (where
applicable)

Availability (as per the
definition in the SLA) will be
measured for each of the
critical services over both the
User / Admin Portal and APIs
(where applicable)

Availability for each of
the critical services
over both the User /
Admin Portal and APIs
(where applicable) >=
99.5%

Default on any one or more of the
services on either of the portal or
APIs will attract penalty as indicated
below.

<99.5% & =99% (10% of the
<Quarterly Payments>)

< 99% (20% of the < Quarterly
Payments >)

Availability of the network
links at DC and DR (links at
DC / DRC, DCDRC link)

Availability (as per the
definition in the SLA) will be
measured for each of the
network links provisioned in
the cloud.

Availability for each of
the network links: >=
99.5%

Default on any one or more of the
provisioned network links will attract
penalty as indicated below.

<99.5% & =99% (10% of the
<Quarterly Payments>)

< 99% (20% of the Quarterly
Payments) >
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rvi level . L
Sr. No. Se_wc_e S eve Measurement Methodology | Target/Service Level | Penalty (Indicative)
objective/criteria
Availability of Regular Reports 15 working days from
. . the end of the quarter.
(e.g., Audit, Certifications,) f STQC issues a
4 indicating the compliance to 5% of < Quarterly payments >

the Provisional Empanelment
Requirements.

certificate based on the
audit, then this SLA is
not required.

The following SLAs apply both for CSP and MSP. While the CSP will be responsible for maintaining the SLAs pertaining to the cloud infrastructure, network,
controls etc., the MSP will be responsible for the SLAs related to managing and monitoring the cloud services

Support Channels - Incident and Helpdesk

Average Time taken to
acknowledge and respond,
once a ticket/incident is
logged through one of the

<95% & >=90% (5% of the
<Quarterly Payment>)

< 90% & >= 85% ( 7% of the

. w .
S Response Time agreed channels. This is 95% within 15minutes <Quarterly Payment >)
calculated for all
tickets/incidents reported < 85% & >= 80% (9% of the
within the reporting month. <Quarterly Payment >)
<98% & >=90% (5% of the
< >
For Severity 1, 98% of Quarterly Payment>)
Time taken to resolve the | the incidents should be
. . . - - < 90% & >= 85% ( 10% of the <
6 Time to Resolve - Severity 1 | reported ticket/incident from | resolved within 30 ’ 6 ( o ot the

the time of logging.

minutes of problem
reporting

Quarterly Payment >)

< 85% & >= 80% ( 20% of the <
Quarterly Payment >)
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Service level . L
Sr. No. rvie S v Measurement Methodology | Target/Service Level | Penalty (Indicative)
objective/criteria
<95% & >=90% (2% of the
95% of Severity 2 | <Quarterly Payment>)
Time taken to resolve the B 4 hours of
. . . - I ing AND | < % >= % 4% of th
7 Time to Resolve - Severity 2,3 | reported ticket/incident from problem reporting 90% & 85% ( 4% of the

the time of logging.

95% of Severity 3
within 16 hours of
problem reporting

<Quarterly Payment >)

< 85% & >= 80% ( 6% of the <
Quarterly Payment >)

Security Incident and Management Reporting

Percentage of timely incident
report

Measured as a percentage by
the number of defined
incidents reported within a
predefined time (1 hour) limit
after discovery, over the total
number of defined incidents to
the cloud service which are
reported within a predefined
period (i.e., month).

Incident Response - CSP
shall assess and
acknowledge the defined
incidents within 1 hour after
discovery

95% within 1 hour

<95% & >=90% (5% of the
<Quarterly Payment>)

< 90% & >= 85% ( 10% of the <
Quarterly Payment >)

< 85% & >= 80% ( 15% of the <
Quarterly Payment >)
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Service level . L
Sr. No. .VI . S v Measurement Methodology | Target/Service Level | Penalty (Indicative)
objective/criteria
Measured as a percentage of
defined incidents against the <95% & >=90% (5% of the
cloud service that are <Quarterly Payment>)
resolved within a predefined
9 Percentage of timely incident | time limit (month) over the | 95% to be resolved | < 90% & >= 85% ( 10% of the <
resolutions total number of defined | within 1 hour Quarterly Payment >)
incidents to the cloud service
within a predefined period. < 85% & >= 80% ( 15% of the <
(Month). Measured from Quarterly Payment >)
Incident Reports
Vulnerability Management
The number of vulnerability
corrections performed by the
cloud service provider -
Measured as a percentage by
the number of vulnerability >=99% to <99.95% (10% of the
corrections performed within a <Quarterly Payment>)
_ predefined time limit, over the
10 Percentage of timely | total number of vulnerability | 99 9504 >=08% to <99% (20% of the <

vulnerability corrections

corrections to the cloud
service which are reported
within a predefined period
(i.e., month, week, year, etc.).
* High Severity Vulnerabilities
— 30 days - Maintain 99.95%
service level
. Medium Severity

Quarterly Payment >)

< 98% ( 30% of the < Quarterly
Payment >)

Page 88 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model

Service level . N
Sr. No. .. L Measurement Methodology | Target/Service Level Penalty (Indicative)
objective/criteria

Vulnerabilities — 90 days -
Maintain 99.95% service level

Measured as a percentage by
the number of vulnerability
reports within a predefined
time limit, over the total

>=99% to <99.95% (10% of the
<Quarterly Payment>)

i >=080 <990 0
yrep reports to the cloud service y y
hich ted withi
' .are repor e. R s < 98% ( 30% of the < Quarterly
predefined period (i.e., month,
Payment >)
week, year, etc.).
For each breach/data theft, penalty
will be levied as per following criteria.
Any security incident detected INR
<< >> Thi i
Any incident where in system .5 Lakhs 'Thls.' penalty is
. . . . applicable per incident. These
Security breach including | compromised or any case . .
12 . . No breach penalties will not be part of overall
Data Theft/Loss/Corruption wherein data theft occurs .
. S o SLA penalties cap per month. In
(including internal incidents) . .
case of serious breach of security
wherein the data is stolen or
corrupted, << STPI reserves the
right to terminate the contract.
L S e e, 3 werng
13 g P from the end of the | 5% of <Periodic Payment>

required for SLA monitoring

within the defined time month)
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Service level . N
Sr. No. .. L Measurement Methodology | Target/Service Level Penalty (Indicative)
objective/criteria

Service levels for CSP

Recovery Time Objective
(RTO) Measured during the regular | <<RTO= 4 hours>>

; . . 10% f < | P >
(Applicable  when  taking | planned or unplanned | [STPI to indicate based 0% o Quarterly ayment

14 . L er every additional 4 (four) hours of

Disaster Recovery as a | (outage) changeover from DC | on the application P ) y (four)

. . . . downtime

Service from the Service | to DR or vice versa. requirements]

Provider)

RPO (Applicable when taki M d during th I <<RTO= 2 h >>

Disast(erpp Iéicc?v:/r - az mg |§2§§;e l(J)rrmg u(ri Egr{j:(; [STPI to indicateol:l:erlzed 10% of <Quarterly Payment> per
15 y b P every additional 2 (two) hours of

Service from the Service | (outage) changeover from DC | on the application

. . . downtime
Provider) to DR or vice versa. requirements]

Availability of Root Cause
16 Analysis (RCA) reports for
Severity 1 & 2

Average  within 5

0, < >
Working days 5% of <Quarterly Payment

Note:

1. Availability is defined as:
{(Scheduled Operation Time — System Downtime) / (Scheduled Operation Time)} * 100%

2. Cloud “Service Level Objective” (SLO) means the target for a given attribute of a cloud service that can be expressed quantitatively or qualitatively.

3. Response time is the time interval between a cloud service customer-initiated event (e.g., logging of the request) and a cloud service provider-initiated
event in response to that stimulus.

4. “Scheduled Maintenance Time” shall mean the time that the System is not in service due to a scheduled activity. Scheduled maintenance time is
planned downtime with the prior permission of the Department, during non-business hours. The Scheduled Maintenance time <> as agreed shall not
be considered for SLA Calculation.
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“Scheduled operation time” means the scheduled operating hours of the System for the month. All scheduled maintenance time on the system would
be deducted from the total operation time for the month to give the scheduled operation time.

“Availability” means the time for which the cloud services and facilities are available for conducting operations on the Department system. Availability
is defined as: {(Scheduled Operation Time — System Downtime) / (Scheduled Operation Time)} * 100%

“Incident” refers to any event/issue that affects the normal functioning of the services / infrastructure, reported by the cloud consumer to the Cloud
Service provider (CSP) can be termed as an Incident.
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3.17.12. Liquidated Damages

i.  The Service Level Agreement (SLA) reconciliation shall be conducted on a yearly basis to
assess the performance of the Managed Service Provider (MSP) and ensure compliance with
the agreed-upon SLA metrics

ii. SLA penalties during the operations phase (Post Go-Live) shall be calculated on a monthly
basis and will be deducted quarterly from the applicable payment.

iii. Monthly MIS report shall be submitted by MSP covering all the key details, SLA compliance of
all the functions as per Section 3.17.

iv. Each SLA as mentioned above is independent and accordingly the penalties shall be calculated
Note:

a) The onboarded MSP must ensure that the project's uptime and performance requirements, as stated
in the Service Level tables above, are met. If any upgrades or significant changes are made to the infra
setup, the MSP must plan them accordingly to ensure compliance with the Service Level requirements
and take approval from STPI.

b) Any differences or inconsistencies in a Service Level will not impact the MSP's responsibilities
to deliver the Services as per the Agreement and strive to meet or surpass the specified service
standards

vii. The MSP can be a Cloud Service Provider (CSP) empanelled with MeitY or an authorized
partner/reseller/distributor of the MeitY empanelled CSP. The CSP would be responsible for the
following:

a. Resource commitment - CSP will place key project management, cloud architects and technical
support professionals for entire duration of the project. CSP resources should not be less 10%
of overall project resources (CSP & MSP together) at any point in time in the project duration.

b. Right pricing of services - CSP would be responsible for offering competitive rates for
laaS/PaaS/SaaS services. This is very important for success of this hybrid cloud and GCC
project.

c. Project governance — CSP is equally responsible for the success of the project for success.
l. Architecture governance — quarterly review
Il Customer escalations — handle customer escalations in timely and effective manner to
help MSP address the technical issues efficiently.
1. Customers add/churn progress monitoring and joint planning to retain the customer
d. CSP should help the project in lead generation and sales pipeline creation activities,
conversion of leads would be MSP responsibilities. MSP, CSP and STPI would do a
monthly review on leads conversion, challenges and help required etc

3.18. Make in India (MIl)

The bidder shall ensure the "Make in India" initiative guidelines of Department for Promotion of
Industry and Trade, Ministry of Commerce and Industry vide order no. P-45021/2/2017-PP (BE-II)

3.19. Limitation of the Bidder’s Liability towards the STPI

Except in cases of fraud, negligence and willful misconduct, the aggregate liability of the MSP towards
STPI, whether under the contract, in tort or otherwise, shall be INR 70 Cr in the first year and second
year onwards, the liability shall be either INR 70 Cr or equal to the total cumulative revenue earned in
the all the previous financial years from the contract start date, whichever is higher. The liability cap
given under this Clause shall not include any investment made by the MSP for running of GCC, Hybrid,
Public and Edge Cloud services, or to any obligation of the MSP to indemnify the STPI concerning IPR
infringement.
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3.20. Intellectual Property Rights

STPI shall have a right in perpetuity to use all Intellectual Property Rights which have
arisen out of or in connection with the implementation of this Contract, including all
processes, specific customisation for the project, reports, diagrams and other
documents which have been developed by the MSP during the performance of
Services and for the purposes of inter-alia use or sub-license of such Services under
this Contract.

The Bidder shall ensure that while it uses any software, hardware, processes or
material in the course of performing the Services, it does not infringe the Intellectual
Property Rights of any person and the Bidder shall keep the STPI indemnified against
all costs, expenses and liabilities howsoever, arising out of any illegal or unauthorized
use (piracy) or in connection with any claim or proceedings relating to any breach or
violation of any permission/license terms or infringement of any Intellectual Property
Rights by the Bidder during the course of performance of the Services.
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Section IV: Scope of Work

4.1. High level overview

1.

10.
11.
12.

13.

14.

The MSP shall setup and manage the Government Community Cloud (GCC) and Hybrid Cloud
setup at STPI Data Centres for offering Cloud services (Cloud services offerings as per
Annexure-G) from at least two locations (i.e. Bhubaneshwar and Chennai locations) and other
locations can also be added in future as per business demands. Currently available data center
locations are as following:

Bengaluru
Mohali
Bhubaneshwar
Chennai
Vijayawada
Indicative Cloud service deployment models to be offered by the MSP are provided as below,
e Infrastructure as a Service (laaS)
e Platform as a Service (PaaS)
e Software as a Service (SaaS)

MSP shall also offer professional services from this project such as (may not limited to) building
captive Data Centre, Backup and DR as a service, DevOps as a Service etc These services
will be incorporated into the service catalogue as available options

The MSP shall manage the Hybrid Cloud and Government Community Cloud (GCC) setup for
the contractual period at existing STPI Data Centres.

The MSP shall be working as an advanced services cloud partner of STPI in revenue sharing
model for which the MSP shall be given a free hand to market and sell the cloud services in
partnership with STPI. Both STPI and MSP shall target to achieve the operational efficiency of
Data Centres to increase the sales and revenues.

The MSP shall deploy and commission complete setup with minimum nodes/Systems from go
live date so that STPI should be able to offer the minimum Services volume mentioned in the
Annexure G.

All the Investment required to setup the Hybrid Cloud and Government Community Cloud
(GCC) setup shall be borne by MSP excluding the STPI Obligation.

MSP to provide a complete IT platform with agility and reliability via advanced cloud services
(laaS, PaaS, SaaS) to the start-ups, Enterprises and Govt. departments.

Facilitate the Start-up ecosystem by hosting digital products on STPI platform at single
marketplace.

Public & Private Partnership (Revenue sharing) to capitalize the industry expertise.
Establish STPI as a leading player Cloud services to serve Indian and offshore clients.

The MSP shall bring bouquet of cloud services which shall be offered from STPI Data Centres
in hybrid mode thus maximizing the revenue per sq.ft./ per KW from STPI Data Centres.

The MSP shall offer advanced cloud services (laaS, PaaS, SaaS) and Hybrid Cloud services
from all existing STPI Data Centres, which may be extended to the new facilities when they are
ready.

The MSP shall be responsible for the MeitY empanelment of STPI Data Centres.

Note: Mohali and Bangalore DC locations are operated and managed by a third-party vendor on PPP
model. The GCC infra (if required in future) may be deployed at these locations based on the demand
of business and terms of deployment will be decided mutually.
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An indicative and high-level view of the transformed STPI Data Centres is illustrated in figure below:

Location - 1

laas,PaasS

Hybrid Cloud

laas,PaaS

DR-GCC
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from public/VPC

Cloud %

GCC for Govt users

having restricted
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Hybrid Cloud For

laas,PaasS

Public/ VPC Cloud
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Startups, PSUs and

other organisation

Location - 2

laas,PaasS

Hybrid Cloud

laas,PaasS

Hybrid Cloud

Location - 3 Location - 5

laas,PaaS

Hybrid Cloud

Location - 4

Figure 1 — High level view of transformed STPI Data Centres

Following sections details the scope of work to be undertaken by the successful MSP for providing the
advanced laaS including hybrid, PaaS and SaaS services from STPI Data Centres.

4.2. Hybrid Cloud setup and Management

The Hybrid Cloud is a composition of On-Premises and Public Cloud, and integration between the
clouds which remain as distinct entities but are bound together by standardized or proprietary
technology that enables data and application portability.

True hybrid environment deliver consistency across all Data Centres and cloud environments by which
Users/Customers can continue to leverage their existing infrastructure and share data seamlessly
across platforms, easily integrating with next-generation services and innovating rapidly.

The MSP shall ensure that by using STPI Hybrid Cloud environment the organizations must be able to
build and deploy innovative applications using a consistent framework, processes, and tools across

Public Cloud and Hybrid Cloud (STPI DCs). MSP shall be following the key guiding principles for STPI
Hybrid Cloud:

A. Control deployment options for their applications: Developed applications should follow
the same approach for all the Data Centres (Hybrid or Public Cloud) so that they are easily
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deployed to either location based on required regulations and the need to protect sensitive
data, customization, and latency.

B. Keep application data where it belongs to: In Public Cloud, Data Centres must be adhering
to stringent security and privacy regulations, or the data must reside in the own Data Centres
of Government departments.

C. Gettomarket and address business needs faster: The new application development should
be facilitated by leveraging on application components selected from Solution Catalogues.

D. Efficiently deploy and manage the infrastructure: Deployment should be fast, and the
infrastructure must be in position to scale over time as business needs changes. Also, the user
organizations/departments must be in position to leverage a unified management solution, to
guarantee the protection and disaster recovery of applications and workloads.

E. Moveto apay-as-you-use approach: Proposed Hybrid Cloud shall allow Customers to use a
variety of Services and pay only for what they use.

The MSP Shall ensure:

a) The minimum configured cloud services will be as per Annexure-G.

b) These services shall be always compliant to MeitY guidelines as released from time to time.

c) These services shall be published through a STPI's Cloud Services Directory for use by
government departments or agencies at the Centre and States.

d) The MSP shall ensure that services offered by CSP should be in consonance with MeitY cloud
service bouquet. CSP shall adhere to any changes or any update in MeitY service bouquet.

4.2.1 Infrastructure as a Service (laaS)

The capability shall be provided to the consumer to provision processing, storage, networks, and other
fundamental computing resources where the consumer is able to deploy and run arbitrary software,
which can include the operating systems and applications. The consumer shall not manage or control
the underlying cloud infrastructure but has control over operating systems, storage, and deployed
applications; and possibly limited control of selected networking components (e.g., host firewalls).

4.2.2 Platform as a Service (PaaS)

The capability shall be provided to the consumer to deploy onto the cloud infrastructure consumer-
created or acquired applications created using programming languages, libraries, services, and tools
supported by the provider. The consumer does not manage or control the underlying cloud infrastructure
including network, servers, operating systems, or storage, but shall have control over the deployed
applications and possibly configuration settings for the application hosting environment.

4.2.3 Software as a Service (SaaS)

The capability shall be provided to the consumer to use the provider’s applications running on a cloud
infrastructure. The applications are accessible from various client devices through either a thin client
interface, such as a web browser (e.g., web-based email), or a program interface. The consumer does
not manage or control the underlying cloud infrastructure including network, servers, operating systems,
storage, or even individual application capabilities, except for limited user specific application
configuration settings.

4.2.4 Connecting STPI Hybrid Cloud and Public Cloud resources

Hybrid environments natively integrate with Public Cloud environments, enabling consistent
connections to cloud across identity, subscription, billing, backup and disaster recovery, including
catalogue of services provided. It would also enable Government departments to seamlessly use and
move amongst public, government-only, and on-premises cloud environments to rapidly respond to
geopolitical developments and cybersecurity threats. A Hybrid Cloud enabling infrastructure shall be
composed of but not limited to the following:
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e Hybrid Cloud deployed on a scalable architecture hosted in the STPI Data Centre, offering a
specific set of Services mentioned in the RFP.

e Public Cloud, adhering to stringent security and privacy regulations, offering an extensive set
of services mentioned in the RFP

e Seamless connectivity and Integration between the Hybrid Cloud and the Public Cloud.

The MSP shall provide in its solution, the required infrastructure (e.g. VPN) for connecting Hybrid Cloud
from STPI DC and Public Cloud resources via a secure tunnel to facilitate the creation of a single
enterprise environment.

Hybrid Cloud — internet link(s) — Public Cloud

The secure tunnel shall be set up by the MSP. Internet access (to connect Cloud) shall be provided by
STPI and will be on chargeable basis as per the STPI rate card.

The MSP shall provide the customised cloud management layer which can integrate with Public Cloud,
Hybrid Cloud ( Via STPI DCs ) and any other integration point.

4.2.5 Hybrid Cloud from STPI Data Centres

A dedicated multi-tenant Cloud consisting of compute, network and storage . Hybrid Cloud shall provide
consumer level access to infrastructure usage and computational resources. The list of required
services is provided in Annexure G.

4.2.6  Public Cloud part of Hybrid Cloud (Extension)

The Hybrid Extension part of the infrastructure enabling interoperability with external resource providers
shall be an open, flexible, enterprise-grade Cloud Computing platform, which will support all
infrastructure, platform and software requirements coming from the Government. The Hybrid Extension
should be based on a shared multi-tenant infrastructure in which the cloud infrastructure and computing
resources are made available to the government users over a virtual public network and is owned by
the Cloud Provider. The list of required services is provided in Annexure G.

4.2.7 Indicative deployment of Solution for Hybrid Cloud

A. Hybrid Cloud environment shall be operational with minimum 1 number of 42U racks covering
Network, Storage, Compute and Security components. It shall have minimum 2 nodes deployed
in the beginning with capability to scale as per future demand. Each node shall consist of but
not limited to the following requirements:

l. Minimum usable physical cores/node — 56
Il Physical to virtual core ratio - 1:2

1. Minimum raw storage/node — 250 TB (it should be appropriate mix of NVMe, SSD,
HDD)

\VA Minimum memory /node — 2.8TB
V. Hybrid environment shall be capable enough to scale as per the demand.

B. The requirements mentioned above are for initial setup only. Based on the growth of project,
the solution shall have the capability to scale up within rack as well as in multiple racks.

C. The MSP shall purchase additional nodes/racks as required. All information supplied by the
MSP shall be treated as contractually binding on the bidders on successful award of the
assignment by STPI based on this RFP.

STPI may include upcoming datacentre facility under the same term & conditions of the contract against
this RFP with mutual agreement.
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4.3. Setup of Government Community Cloud

The MSP shall setup Government Community Cloud (GCC), as per MeitY guidelines, at 2 number of
Data Centre facilities of STPI with minimum 10 racks each and manage as per the timeline mentioned
in this RFP (Section 4.29).

The GCC setup shall be carried out at STPI’'s Bhubaneshwar and Vijayawada locations. It is important
to note that these locations are currently identified as tentative and subject to change during the
implementation phase.

The MSP shall ensure that the GCC setup must be always compliant to MeitY guidelines.

Few of the key clauses of MeitY guidelines are mentioned below for bidder’s reference.

GCC related Clause in MEITY Empanelment *

GCC Definition by MEITY: The infrastructure elements including physical server, physical storage
(including backup storage) and network infrastructure of the Government Community Cloud should
be dedicated to the Government Department solutions and be physically separate from the public
and other cloud offerings of the Cloud Service Provider. There should be physical and logical
separation (of space, servers, storage, network infrastructure and networks) to protect data,
applications, and servers. However, the dedicated infrastructure elements can be shared by the
Government Departments.

Must have Separate VLAN provision with dedicated firewall between the VLANs and for each and
every client on the dedicated Government Community Cloud.

The management consoles for the dedicated Government Community Cloud should only show the
data for the dedicated Government Community Cloud and in the same manner, the monitoring data
of the dedicated Government Community Cloud shall not be available on any other management
console.

Security toolset, except DDOS, shall be a dedicated installation of the tools / products for the
Government Community Cloud. DDOS need not be a dedicated installation for the Government
Community Cloud and may be deployed as a shared service.

GCC related Clause in MEITY Empanelment *

For ensuring strategic control of the operations, approval of the MeitY/Government Departments
shall be taken prior to making changes / modifications of the deployed solution, database, data,
configurations, security solutions, hosted infrastructure, etc of the Government Community Cloud
where such changes affect solutions of multiple Government Departments using the Government
Community Cloud. The above set of activities where prior approvals of the MeitY have to be taken
is only indicative and by no means an exhaustive list. The set of activities for which such approval
has to be obtained will be finalized by MeitY/Government Department and reviewed on as needed
basis.

The Government Community Cloud, MeitY and Government Department reserves the right to verify
the infrastructure.
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Setup the Governance Structure to review and approve changes / modifications of the deployed
solution, database, data, configurations, security solutions, hosted infrastructure, etc of the dedicated
infrastructure and solutions of the Government Community Cloud where such changes affect
solutions of multiple Government Departments using the Government Community Cloud

Dedicated infrastructure for GCC, physically isolated from Public Cloud, minimum 10 racks as per
latest guidelines

* Above clauses are mentioned for a high-level understanding purpose only. Bidders need to refer the
latest GCC definition and clauses. Bidders may refer the www.meity.gov.in. and comply with relevant
clauses

The MSP shall also ensure that the entire GCC infrastructure to be audited/certified by the STQC for
MeitY empanelment and get the GCC status for the proposed GCC infrastructure.

4.3.1. GCC network

It is essential to design GCC network as per MeitY guidelines. As per MeitY guidelines for government
customers would adopt GCC if:

l. Due to Regulatory requirements in case physical segregation of application/infrastructure is
required from enterprise network, Department may choose Government community cloud
(GCC) model.

Il. If Physical Hardware Appliance such as firewalllHSM/Storage is a necessary requirement
Department may choose Government community cloud (GCC) model.

4.4 Deployment of Centrally Managed Software Defined Solution

The Hybrid Cloud solution shall be a mix of private cloud at STPI and Public Cloud services. The non-
Public Cloud part of the Solution will be based on a centrally managed software defined solution as per
deployment stated below:

S. No Hybrid Cloud setup GCC Setup

1. STPI DC location Bhubaneshwar & Chennai Bhubaneshwar & Chennai

4.5 Indicative deployment of Solution for GCC environment

A. The MSP shall ensure that GCC environment is operational with minimum 10 numbers of 42U
racks covering Network, Storage, Compute and Security components. It shall have minimum
one cluster with 16 nodes deployed. Each node shall consist of but not limited to the following
requirements:

l. Minimum physical cores/node — 56
Il Physical to virtual core ratio - 1:2

Il Minimum raw storage/node — 250 TB (it should be appropriate mix of NVMe, SSD,
HDD)

V. Minimum memory /node — 2.8TB
V.  GCC environment shall be capable to scale as per the demand.

Above deployment requirements are indicative and actual minimum required infrastructure should be
considered as per the GCC guidelines.
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4.6 BYOL- Bring your own Licenses

1.

The MSP shall provide the option for the customer to use their own software licenses in the
data Centre.

The MSP shall ensure that all hardware and software requirements for the customer's licensed
software are met.

The MSP shall not be responsible for any issues or problems arising from the use of the
customer's licensed software, and the customer shall indemnify the MSP against any such
issues or problems.

The MSP shall provide technical support for the data Centre infrastructure only and shall not
provide technical support for any third-party software or licenses used by the customer."

4.7 Implementation of Tailored Managed and Professional services

1.

Scope of Services: Define the scope of services that the MSP will provide, including the specific
managed services and professional services that will be tailored to the organization's unique
needs.

Service Level Agreements (SLAS): Specify the SLAs that the MSP must adhere to, including
uptime, response times, and resolution times. These SLAs should be tailored to the
organization's specific needs.

Reporting: Specify the types of reports and data that the MSP will provide to the organization,
including performance metrics, incident reports, and status updates. These reports should be
tailored to the organization's specific needs.

Change Management: Describe the MSP's process for managing changes to managed
services and professional services, including the process for requesting, approving, and
implementing changes. This should also include a description of the MSP's change
management tools and processes.

Training: Specify the training that the MSP will provide to the organization's staff on the tailored
managed services and professional services. This should include a description of the MSP's
training materials, methodologies, and delivery methods.

Pricing: Provide a pricing structure that reflects the tailored nature of the managed services and
professional services. This should include a description of any additional costs associated with
customization and any discounts or incentives for long-term contracts.

4.8 Implementation of Captative Data Centres

The onboarded MSP shall offer the services for implementation of Captive Data Centres including
planning, designing, construction and delivery. Which may be offered as system integration services
for captivate Data Centres required for the exclusive client needs e.g. Govt. departments/PSUs with
critical information.

4.9

Implementation of Data Classification at STPI data Centre:

The selected MSP will be responsible for conducting the data classification exercise to categorize and
classify the data assets of the organization in line with the standards and regulations specified by the

NCIIPC.

The MSP shall work closely with STPI to understand their data protection requirements and
ensure that the data classification exercise is aligned with their specific needs.
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The MSP shall ensure that the data classification exercise is carried out in a secure and
confidential manner, with appropriate controls in place to safeguard the sensitive information.

The MSP shall provide STPI with clear and concise documentation outlining the results of the
data classification exercise, including a comprehensive report with recommendations for the
appropriate security controls and measures to be implemented.

Escalation Matrix

The MSP shall define and submit an escalation matrix for handling security risks and incidents. The
escalation matrix shall clearly define the following:

A.
B.
C.

4.12.

4.13.

Escalation team members and their roles and responsibilities within the escalation matrix.
Identify and define risk and severity levels for reporting and action
Update escalation matrix on need basis in case there are changes to team member roles.

MeitY empanelment of STPI Services

MSP shall ensure to empanel STPI as Cloud Service Provider (CSP), including but not limited
to the following:

l. MSP shall submit the application to empanel STPI as CSP at MeitY. The MSP shall
fulfil all the compliance requirements mandatory for the MeitY empanelment with the
assistance of STPI.

Il. Proposed laaS, PaaS, SaaS services from STPI Data Centres shall be empanelled
with MeitY, following the guidelines by the bidder on regular basis.

1B The GCC offering from STPI Data Centres shall also be certified by MeitY/MeitY
appointed auditors, which will be taken care by the MSP.

The MSP shall be responsible for Re-certify the services and CSP empanelment by MeitY
during the contract period, as and when applicable.

The MSP may plan for site visit of proposed GCC Data Centre locations of STPI before
submission of bid and provision for all costs associated with MeitY empanelment including gap
in Data Centre certifications, if any.

Customer acquisition

A. The MSP would act as a cloud partner of STPI in revenue sharing model. MSP would be
given a free hand to market and sell the cloud services in partnership with STPI. All parties
i.e. STPI, MSP and CSP will target to increase the sales & revenues and work towards
increase in consumption of laaS, PaaS, SaaS and other cloud services from Hybrid Cloud
setup and GCC.

B. MSP may setup a dedicated sales/marketing team with presence in multiple geographies
for continuous revenue generation. As part of this team, it is important to deploy
experienced professionals who are experts in selling laaS, PaaS, SaaS and other cloud
services and have decent understanding of how government departments and procurement
system works.
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C. ltis also important to setup a services team to ensure end-customer technical needs are
covered and there is stickiness of customer with STPI Hybrid Cloud setup. MSP would
ensure that customer churn is minimum.

D. The size of sales & services team of MSP might be small in beginning which should scale
up as per the requirements.

E. MSP and CSP should ensure that the additional value-added services may be provided for
early cloud adoption and maintaining customer win rate, for example:

l. Migration of customer’s existing application workload to STPI Hybrid Cloud
environment
I Managed service for customer application maintenance
lll.  Any additional development/cloudification/code change to suit cloud adoption
IV. Full migration testing including penetration testing etc.

F. A steering committee having representation from STPI, MSP and CSP shall be setup with
a constant endeavour for bringing more customers, increase in customer satisfaction and
generating more revenue from this setup. All parties shall be responsible for success of this
project. Steering committee would meet once in every month of first 2 years of project and
then once in every quarter.

Customer churn situation

STPI or MSP shall not suspend the right to access or use the Cloud Services without providing
a written notice, 30 days in advance, to the customer, unless the use of the Cloud service
offerings by the customer poses a security risk to the Cloud Services being consumed by the
customer.

MSP shall not delete any data at the end of the end user agreement from the underlying CSP’s
Cloud environment (for a maximum of 45 days beyond the expiry of the end user agreement)
without the express approval of the end user. The end user shall pay to the MSP the cost
associated with retaining the data beyond 30 days.

MSP shall be responsible for providing the tools for import / export of VMs, associated content,
data, etc., and MSP, in consultation with the STPI and end customer, shall be responsible for
preparation of the churn management plan and carrying out the churn management/ transition
related activities.

MSP may provide a value-added service for following activities:

l. Transition of Managed Services from STPI cloud environment to new environment
Il Migration from the STPI cloud environment to the new environment

MSP shall always ensure that all the documentation required by the end customer for smooth
transition (in addition to the documentation provided by the underlying CSP) are kept up to date
and all such documentation is handed over to the customer during regular intervals as well as
during the exit management process

4.15 Project Ownership
4.15.1. IT infrastructure

The IT infrastructure (Hardware, Networking devices etc.) for Hybrid Cloud and GCC environment
shall be as following:

I.  MSP shall purchase IT infrastructure in their own name as aproduct/service
from CSP/OEM and deploy in STPI Data Centres as per proposed plan. MSP
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shall provide actual purchase cost to STPI during entire project period for the
deployed systems

The MSP shall keep an up-to-date inventory of IT assets for GCC & Hybrid Cloud and
shall submit fortnightly asset deployment report to STPI.

STPI would enable necessary racks space with required power for the project, MSP
shall pay rack space power cost to STPI as per prevailing tariff.

As GCC and Hybrid Cloud Data Centres might contain important government
information therefore it will be important for the MSP to ensure all security and
sanitization checks before IT infrastructure is commissioned for the project.

In case of contract termination, section 3.15 (Termination) will be applicable.

MSP shall plan to refresh the end-of-life IT infrastructure as and when end-of-life period
is reached of deployed infrastructure.

4.15.2. Subscription on Cloud for customer in Hybrid cloud environment

MSP and CSP shall device and publish cloud subscription along with rates for Hybrid
Cloud Services and GCC services including all laaS, PaaS, SaaS services. The service
offerings must be in-line with MeitY Cloud services bouquet document.

Creation of customer tenants on hybrid and GCC cloud would have overall ownership
of STPI, and these tenants shall be managed by the MSP for the contract duration.

MSP shall be responsible for sharing the deployment details with STPI and CSP on a
fortnightly basis. The reporting mechanism could be jointly decided at the beginning of
the project.

4.15.3. Network bandwidth

STPI itself being a Class ‘A’ ISP provides bandwidth to its Data Centres, therefore the
MSP shall have to procure network bandwidth from STPI only.

The internet shall be provided by STPI on its tariff to the MSP whereas the MSP
shall be responsible of meeting the SLA requirements for performance and
availability.

This entails provisioning and ensuring sufficient internet connectivity at each
Data Centre for Hybrid Cloud and GCC operations. The MSP must allocate and
maintain enough bandwidth specifically for the Data Centre to Disaster
Recovery (DC-DR) operations to meet the required SLAs.

In the event of failure of GCC Data Centre, the MSP is responsible for Disaster
Recovery (DR) Services to ensure continuity of business operations while meeting the
RPO and RTO requirements. RPO and RTO for Disaster Recovery & Business
Continuity Requirements shall be as per MeitY guidelines as following:

A. RPO shall be less than or equal to 15 minutes.

B. RTO shall be less than or equal to 60 minutes.

C. MSP shall always adhere to RPO and RTO guidelines defined by MeitY during
the contract period.

For calculation & bid submission purpose, the MSP may assume the minimum

bandwidth requirement of 1Gbps internet connectivity at each Data Centre for Hybrid
Cloud and GCC operations and 155Mbps link for DC-DR.
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V. STPI shall enable necessary bandwidth for the project, for which the MSP shall pay
network bandwidth cost to STPI as per prevailing tariff of STPI. The tariff will be decided
by the STPI.

4.15.4. Monitoring of services

MSP and CSP will both have regular sync on customers provisioned, optimization required for
customer workloads etc.

4.15.5. CSP obligations
The CSP shall be responsible for the following, but not limited to:

1. The cloud infrastructure and all STPI and User data must be hosted and maintained in India
only. Any STPI data cannot be moved to other site without prior written approval from
designated authority by STPI.

2. STPI shall have right to scale horizontally and vertically as per the user workload requirement
and applications compatibility. There shall be a provision for auto scaling as per the user
requirement.

3. CSP shall provide detailed audit trail reports for portal login, enabling administrators to identify
all actions taken through the cloud portal / API. It should also provide a variety of usage reports
that enable administrators to identify historical service usage. Every activity undertaken under
admin access should be logged and the same to be communicated to STPI.

4. During the Term, new cloud services and /or features may be available as a result of technology
advancement, the CSP shall keep informing STPI to update the service catalogue.

5. CSP shall not publish or disclose any information in any manner related to this project, without
STPI's written consent, the details of any safeguards either designed or developed by the CSP
under the agreement or otherwise provided by STPI.

6. CSP shall provide user level / user group level auditing of all administrator activities performed
by STPI / STPI's vendors etc. and provide information like “but not limited to” monitoring,
metering, allocation, quota / limits etc. CSP should allow STPI to download copies of these
audit logs and reports in mutually agreed pre-defined format without additional charges.

7. STPI should have the right to perform Penetration Test and will notify the CSP in advance
regarding the same. If STPI exercises this right, the CSP shall allow STPI’s designated third
party auditors to conduct required activities, to ensure all the compliances as defined by MeitY
for Cloud Services offered by CSP and the security guidelines as defined by STQC are met by
the CSP.

8. Providing services on a highly secure and controlled platform and providing a wide array of
security features customers can use.

9. There are a lot of Security tools offered by the CSP, like:

a. ldentity and Access Management (IAM)
b. Multi-Factor Authentication (MFA)

c. Encryption of data associated with VM
d. DDoS Protection

e. TSL/SSL Certificate Management

4.15.6. Billing ownership
l. Billing will be done by STPI.

II.  The reconciliation of revenue sharing between STPI and MSP shall be done on a
“Quarterly” basis. STPI and MSP may invoice the other party depending on their due
revenue share post reconciliation every quarter.

1"l. Taxes would be on actuals and would not be calculated for revenue calculation. Each
party will be responsible for their tax obligations.

Page 104 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in
Revenue Share Model

V. MSP shall extend all possible support in generation of monthly/quarterly bills for end
customers.

V. Revenue, collection activities etc. shall be managed by MSP.
4.16. Service Deployment View

Hybrid Cloud partner would have to deploy types of services depending on their project plan. STPI
Hybrid Cloud maturity level will be decided based on number of services and type of services
deployed by MSP. As STPI key goal for this RFP is to maximize the revenue per sq. ft of STPI
Data Centre, It is expected that MSP should be choosing a capable CSP who can provide all the
following services from the start date itself. The bidder has to provide the following services in the
table given below.

STPI-Hybrid Cloud partner

=
t'g Maturity Level 3- Specialized Services
\Cg Maturity Level 2- Advanced Services
Maturity Level 1- Foundational Services

Service Service

Services Brief Description Model Maturity Level

Levell:
Virtual Machines IAAS Foundational
Services

Levell:
Serverless IAAS Foundational
Services

Levell:
Container as Service IAAS Foundational
Services
Core Infrastructure

Levell:
PAAS Foundational
Services

Managed Database as Service
(SQL Server, NoSQL)

Levell:
Storage as a Service PAAS Foundational
Services

Levell:
Backup as a Service PAAS Foundational
Services
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Services

Brief Description

Service
Model

Service
Maturity Level

Network Services

DR as a Service

laaS

Levell:
Foundational
Services

Virtual Network

laaS

Levell:
Foundational
Services

Application Load Balancer

laaS

Levell:
Foundational
Services

Network load balancer

laaS

Levell:
Foundational
Services

VPN gateway

laaS

Levell:
Foundational
Services

Firewall

laaS

Levell:
Foundational
Services

Public IP

laaS

Levell:
Foundational
Services

Web Application Firewall

laaS

Levell:
Foundational
Services

Content Delivery Network

laaS

Levell:
Foundational
Services

Security Services

Distributed Denial of Services

laaS

Levell:
Foundational
Services

Cloud based Hardware Security
Module

laaS

Levell:
Foundational
Services

TLS / SSL Certificate Management

laaS

Levell:
Foundational
Services
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Services

Brief Description

Service
Model

Service
Maturity Level

Identity and access management

PaaS

Levell:
Foundational
Services

Dual / Multifactor Authentication

laaS

Levell:
Foundational
Services

Email
Service

Gateway Security as a

SaaS

Level3:
Specialized
Services

End-Point Threat Detection &
Response for Productivity

SaaS

Level3:
Specialized
Services

Unified End Point Security platform

SaaS

Level3:
Specialized
Services

Secure Desktop OS as a Service
for enterprise users

SaaS

Level3:
Specialized
Services

Enterprise
Support Services

Management

Operational Metric Collection

laaS

Levell:
Foundational
Services

Alarm Service

laaS

Levell:
Foundational
Services

Email /SMS/Voice Call Notification
Service

laaS

Levell:
Foundational
Services

subscription management support

laaS

Levell:
Foundational
Services

Log Analyzer

laaS

Levell:
Foundational
Services

Application
Services

Development

DevOps as a Service

PaaS

Level2:
Advanced
Services
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Services Brief Description Service | Service
P Model Maturity Level
S Level2:
Low Code Application Paas Advanced
Development .
Services
. Level2:
Worl_<flow & Integration as a Paas Advanced
service .
Services
Level2:
API Management as a Service PaaS Advanced
Services
. Level2:
Application Plaj[form (App Paas Advanced
Platform) as a Service .
Services
Level2:
Big Data Analysis as a Service PaaS Advanced
Services
Level2:
Data Warehouse as a Service PaaS Advanced
Services
. Level2:
Data_ Integration Platform as a Paas Advanced
Service .
Services
Cognitive  Services (Computer Level2:
vision, Language Translation API, | PaaS Advanced
Search, Machine learning) Services
Data Analytics and Al/ML
services _ Level2:
IoT Platform as Service PaaS Advanced
Services
. . Level2:
B_usmss_ Intelllgence_ & Data Paas Advanced
Visualization as a service .
Services
Level2:
Video Streaming Service PaaS Advanced
Services
Level2:
Data Streaming Service PaaS Advanced
Services
Level2:
Massive Data Processing Services | PaaS Advanced
Services
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Services

Brief Description

Service
Model

Service
Maturity Level

Productivity apps, such as
email, collaboration, and
calendaring

Email, calendar and contacts

SaaS

Level3:
Specialized
Services

Collaboration

SaaS

Level3:
Specialized
Services

Project management

SaaS

Level3:
Specialized
Services

Personal
service

document storage as

SaaS

Level3:
Specialized
Services

SaaS based COTS Business
applications for small/medium
enterprises, organizations

Citizen/Customer
case management

relationship

SaaS

Level3:
Specialized
Services

Customer Insights

SaaS

Level3:
Specialized
Services

Field Service

SaaS

Level3:
Specialized
Services

Remote Assist

SaaS

Level3:
Specialized
Services

Sales

SaaS

Level3:
Specialized
Services

Marketing

SaaS

Level3:
Specialized
Services

4.17. Network Deployment View

There are 2 types of network deployments in this project

1. Setup of GCC network including DC-DR setup .

2. Network connectivity with CSP cloud for Hybrid Cloud setup from multiple Data Centres
(Mohali, Bhubaneshwar, Bengaluru, Chennai etc.)
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3. Logical view of GCC along with network along with is illustrated below. MSP is expected to
design GCC architecture in compliance with MeitY guidelines and ensure to be compliant
throughout the project lifecycle.

i
C HB)

Dedicated to Government customers in India, demarcated and identified area in DC

Critical Data & Applications of Central, State Govt , PSU, Nationalized Banks

Shall not host any components other than those of Government Departments
Projects

IKES Ot S age Monaonng

Physical Isolated secured setup within DC (Space, Network, Hardware, Security)
to protect Government application and servers

© © © ©

Entire N/W Path for each of the hosted government applications shall be
separate (logical separation & isolation) from other clients (including other
government departments)

laas/PaaS/Saas

DC Requirements: India based DC with min 100 racks capacity, TIA-942 / UPTIME

Physical Isolated setup in DC - clearly demarcated and identified area certification (Tier-3 or higher)

Minimum 10 racks of Server, Storage, Network racks including Security.
Enterprise grade SLAs with an assured uptime of 99.5%

CSP certifications : 1SO 27017:2015, 1S027018:2019, 1SO 27001:2017, NOC should
be ISO 20000-1:2018 certified,

® © o o
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lllustrative deployment architecture for GCC as shown below:

T

=y B A Workload manager
Unified Mgmt Wi
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E AAA Server é Sandbox Workload

security

; |
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‘ IPS/IDS
SDN Controller
LLE
Le @
=y g Internet
Router
E3 | gA—— ! & - To Infernet
| steows | : ¢ -
m Internal Firewall " @ DNS Security @
L ]
1 y 1
HCI Cluster St R
HCI Cluster

4.18

Hybrid connectivity

IPsec site-to-site VPN connection

The on-premises VPN gateway device must have a public address and must not be placed
behind a NAT device.

Multiple subnets would be required for accounting purpose

All clients that need to connect to parts of the service that are hosted in the Public Cloud
infrastructure provider's network will need to do it from within the confines of the corporate
network.

Use an external network load balancer to perform

Load balancing of the incoming connections to the service components that are hosted in the
Public Cloud infrastructure provider’'s network

Bidder will be deciding on Network load balancing requirements. Load Balancing Mechanism
Provided by the Public Cloud Infrastructure Service Provider may be used. However, the need
of external load balancer would be assessed by bidder in the project and accordingly to be
procured.

Name Resolution Services Provided by the Public Cloud Infrastructure Service Provider.

Top of Rack/Interconnect switch for connectivity between of Centrally Managed Software
Defined Solution farms.
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lllustrative deployment architecture as shown below:

L
Internet { Internet

“;f DNS Security ‘
e sl o=
\ |

NGFW + IPS+ DDOS

‘ DDOS | DDOS

1

e

Mgmt Switch

4.19. Implementation of NOC / SOC Setup

The onboarded MSP shall be responsible for setting up a fully functional NOC/ SOC at the designated
STPI location. The NOC/SOC shall serve as a centralized facility for monitoring, managing, and
supporting the network and security infrastructure and related services within the STPI premises.

The implemented setup shall be jointly operated by a team comprising members from both the STPI
(Software Technology Parks of India) and the selected Managed Service Provider (MSP).

The NOC/SOC setup should include, but not be limited to, the following components and capabilities:

1. Robust network monitoring and management tools, including a comprehensive network
management system, performance monitoring systems, and event correlation capabilities.

2. Skilled personnel with expertise in network operations and management, capable of 24/7
monitoring and responding to network incidents and issues.

3. Proactive monitoring of network devices, systems, and services, with the ability to detect and
troubleshoot network faults, performance degradation, and security breaches in real-time.

4. Incident management and resolution procedures, including ticketing systems, escalation
processes, and clear communication channels for reporting and resolving network incidents.

5. Documentation and reporting mechanisms to provide regular updates, performance metrics,
and status reports to the STPI management, as well as participate in periodic meetings and
reviews.
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6. Collaboration with relevant stakeholders, including STPlI management, internet service
providers (ISPs), and other relevant parties, to ensure seamless network connectivity and
adherence to industry best practices.

Note : Establishing a NOC is a compulsory requirement for the MSP from the outset, whereas the setup
of a Security Operations Center (SOC) can be adjusted based on market demand.

4.20. Standard Operating Procedure (SOPSs)

1. The onboarded MSP shall be responsible for preparing the Standard Operating Procedures
(SOP) for Data Centre (DC) operations, including the first draft of Data Centre policies for the
STPI. These procedures and policies should align with all relevant government guidelines and
regulations.

2. The MSP shall demonstrate a comprehensive understanding of cloud & DC operations and
possess the expertise to develop SOPs and policies that encompass the necessary security,
operational, and regulatory considerations for the STPI

3. The first draft of DC policies shall be developed by the MSP in collaboration with the STPI,
taking into account the specific requirements and guidelines outlined by the government. The
policies should address areas such as physical security, information security, data protection,
access controls, incident reporting, and compliance with relevant laws and regulations

4. The MSP shall engage in close consultation and collaboration with the STPI during the
development of cloud and DC policies, seeking input and approval from the STPI on key
aspects to ensure alignment with the STPI's objectives and requirement.

5. The final approved SOPs, Cloud and DC policies shall be considered as binding documents,
serving as the foundation for the effective and secure operation of the cloud and DC under the
purview of the MSP and the STPI.

4.21. Helpdesk and Support:

The MSP will provide telephone, e-mail and web-based support to STPI officials and users of system.
The STPI will provide dedicated phone numbers for Help desk, ‘This helpdesk shall be first and single
point of contact for STPI officials / end users and other stakeholders. The executives in help desk will
resolve any technical issues related to system. The appointed MSP will provide manpower support to
the end user at ground to implement the system as asked by STPI/ End User (Departments). Required
tools and infrastructures for operating helpdesk will be provided by MSP. The helpdesk will setup at STPI
premises. The MSP will ensure the 100% availability of tools and required licenses to cater for 100%
service capacity at the time of Go live. The MSP will provide helpdesk support through implementation
of respective tools and technologies and shall provide qualified manpower for 24x7 helpdesk
operations. STPI to provide space arrangements for helpdesk, NOC, and SOC. Tools to operate
Helpdesk, NOC and SOC will be provided by MSP. MSP/Bidder to refer data (number of tickets and
current SLA) available during the site visit.

4.22. Training

Training is an important aspect of this project, and the successful bidder will be required to undertake it
in a very professional manner. The bidder will conduct a proper training needs analysis of all the staff
concerned and draw up a systematic training plan in line with the overall project plan. For all these
training programs the bidder must provide necessary course material and reference manuals
(user/maintenance/ administration).
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4.23.1. Functional Training:

This training will be focusing on the use of the monitoring system, so that the users are aware of all the
operations of the internal monitoring systems and are able to implement the overall process defined by
STPI for optimum use of the system. Broad training requirement defined for the purpose of calculation
of effort is as follows —
l. Initial training of STPI officials on cloud infrastructure operation and management/provisioning
of cloud services will be provided.
Il. Routine refresh training will provide to the STPI personals on time-to-time basis

a. Other requirements to be fulfilled by the Successful Bidder with respect to training are
as follows:

Il Prepare the training material in consultation with STPI. Detailed training manuals would be
prepared by MSP prior tothe start of the training.

IV.  One Hard Copy & One Soft Copy of the training material will be given by the MSP to all the
trainees.
V. Successful Bidder should ensure that the knowledge transfer to STPI & its staff happens
effectively during thesetrainings.
VI. Professional Support/Premier Services: CSP/Cloud OEM will provide first hand support (700
hrs. per year)
VII. Physical Space, Tables, Chairs shall be provided by STPI for the training
VIII.  All trainings shall be provided at DR or DC or both the locations. Any location other
than te stated (Refer Section 1.2 for location) shall be decided by mutual consent
between bidder and STPI.

4.24. Non-IT Infrastructure Upgradations

The Managed Service Provider (MSP) will conduct site visits to the designated STPI data centre sites
in order to validate the non-IT infrastructure and assess its compatibility with the proposed solution.

If the Managed Service Provider (MSP) determines that at present or in the future, design or solution
of non-IT components, such as power, cooling, or any other non-IT infrastructure elements, is not
sufficient to accommodate their proposed solution, then the MSP shall bear the cost associated with
such redesign or resolution.

Further, in the event that the proposed changes are approved by STPI, the MSP will be responsible for
ensuring that all required modifications are implemented in compliance with industry standards and best
practices. The costs incurred for the redesign or resolution shall be clearly documented by the MSP
and submitted to STPI.

4.25. Expansion of Infrastructure

In the event of future expansion of the deployed solution, the MSP has the right to introduce additional
technology or additional CSP , subject to obtaining consent from the STPI and ensuring compliance
with the requirements outlined in this RFP.
The MSP may utilise the additional available data center locations and edge locations of STPI
as per the business demands in future.

The MSP will bear any additional associated costs, including procurement, implementation, training,
and ongoing maintenance.

It is important to note that any future expansion must not compromise the security, performance, or
stability of the existing solution. The MSP shall ensure that the integration of additional technology or
CSP does not introduce vulnerabilities, impact service levels, or violate any regulatory or contractual
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obligations. If multi-cloud technology is utilized upon future expansion, the governance and billing
process will be consolidated and managed through a unified console.

4.26. User Acceptance Testing Go-Live and Operational Acceptance

4.26.1. Integration & Testing Phase

The MSP will provide the testing strategy including traceability matrix, test cases and shall conduct the
testing of various components of the software developed/customized and the solution as a whole. The
testing should be comprehensive and should be done at each stage of development and
implementation.

4.26.2. Go-Live Preparedness and Go-Live

1. The MSP/CSP will prepare and agree with STPI a detailed plan for commissioning
(in accordance with the implementation plan mentioned in the tender).

2. MSP/CSP will define go-live criteria and agree with STPI.

3. The MSP/CSP will submit a signed UAT (Issuance Closure Report) to ensure that
all issues raised during the UAT are resolved before going live.

4, The MSP/CSP must ensure that the go-live criteria mentioned in the user
acceptance tests of the project are met.

5. The launch of the application will take place in accordance with the finalized and

agreed go-live plan.

Testing and Acceptance Criteria

MSP/CSP will demonstrate the following mentioned acceptance criteria prior to acceptance of the
solution as well as during project operations phase, in respect of scalability and performance etc. The
MSP/CSP may propose further detailed Acceptance criteria which the STPI will review. Once STPI
provides its approval, the Acceptance criteria can be finalized. In case required, parameters might be
revised by STPI in mutual agreement with MSP/CSP and the revised parameters will be considered for
acceptance criteria. A comprehensive system should be set up that would have the capability to log &
track the testing results, upload & maintain the test cases and log & track issues/bugs identified. The
following table depicts the details for the various kinds of testing envisaged for the project.

Sr. No | Type of Testing Responsibility Scope of Work

MSP/CSP to perform System testing

MSP/CSP to prepare test plan and test
cases and maintain it. STPI may request
the MSP/CSP to share the test cases
and results

. Should be performed through manual as
1 System Testing MSP/CSP well as automated methods

Automation testing tools to be provided
by MSP/CSP. STPI doesn’t intend to
own these tools

MSP/CSP to propose the list of tools
and STPI will provide the
recommendation for the same

2 Integration Testing MSP/CSP MSP/CSP to perform Integration testing
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MSP/CSP to prepare and share with
STPI the Integration test plans and test
cases

MSP/CSP to perform Integration testing
as per the approved plan

Integration testing to be performed
through manual as well as automated
methods

Automation testing tools to be provided
by MSP/CSP. STPI doesn’t intend to
own these tools

Performance and Load
Testing

MSP/CSP/STPI/
Third Party
Auditor (to
monitor the
performance

MSP/CSP to do performance and load
testing.

Various SLA parameters should be
considered.

Load and stress testing of the Solution
to be performed on business transaction
volume

Test cases and test results to be shared
with STPI.

Performance testing to be carried out in
the exact same architecture that would
be set up for production.

MSP/CSP need to use performance and
load testing tool for testing. STPI doesn’t
intend to own these tools.

STPI if required, could involve third party
auditors to monitor/validate the
performance testing. Cost for such
audits to be paid by STPI.

Security Testing
4 (including Penetration
and Vulnerability testing)

MSP/CSP/STPI /
Third Party
Auditor (to
monitor the
security testing)

The solution should demonstrate the
compliance with Cyber security
requirements as mentioned in the RFP
including but not limited to security
controls in the Cloud solutions,
application, at the network layer,
network, data centre(s), security
monitoring system deployed by the
MSP/CSP

The solution shall pass vulnerability and
penetration testing for rollout of each
phase. The solution should pass web
application security testing for the portal,
mobile app and other systems and
security configuration review of the
infrastructure.

MSP/CSP should carry out security and
vulnerability testing on the developed
solution. VAPT needs to be conducted
for the Cloud setup including all its
components established by MSP.

Security testing to be carried out in the
exact same environment/architecture
that would be set up for production.

Security test report and test cases
should be shared with STPI

Testing tools if required, to be provided
by MSP/CSP. STPI doesn’t intend to
own these tools
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During O&M phase, penetration testing
to be conducted on yearly basis and
vulnerability assessment to be
conducted on half-yearly basis.

STPI will also involve third party auditors
to perform the audit/review/monitor the
security testing carried out by
MSP/CSP. Cost for such auditors to be
paid by STPI.

STPI/ STPI appointed third party auditor
to perform User Acceptance Testing

MSP/CSP to prepare User Acceptance
Testing test cases

UAT to be carried out in the exact same
environment/architecture that would be

set up for production
User Acceptance Testing STPI or STPI

appointed third

of Project party auditor

MSP/CSP should fix bugs and issues
raised during UAT and get approval on
the fixes from STPI / third party auditor

before production deployment

Changes in the application as an
outcome of UAT shall not be considered
as Change Request. MSP/CSP must
rectify the observations.

4.26.3. Final Acceptance Testing

The final acceptance shall cover 100% of the Project, after successful testing by the STPI or
its PMU; a Final Acceptance TestCertificate (FAT) shall be issued by the STPI.

Prerequisite for Carrying out FAT activity:
l. Detailed test plan shall be developed by the MSP/CSP and approved by STPI. This

shall be submitted by MSP/CSP before FAT activity to be carried out.

. All documentation related to the project and relevant acceptance test document
(including IT Components, non-IT Components etc.) should be completed &
submitted before the final acceptance test to the STPI.

1. The training requirements as mentioned should be completed before the final acceptance test.

V. Successful hosting of Application, NMS, and MIS Software.

V. For both IT & Non-IT equipment’s / software manuals / brochures / Data Sheets / CD / DVD /
media for all the project supplied components.

The FAT shall include the following:
l. All hardware and software items must be installed at respective sites as per the specification.
. Availability of all the defined cloud services and solutions shall be verified.
[l. The MSP/CSP will be required to demonstrate all the features / facilities / functionalities as
mentioned in the RFP.
V. The MSP/CSP will arrange the test equipment required for performance verification

and will also providedocumented test results.
V.  The MSP/CSP will be responsible for the security audit of established system to
be carried out by a certified thirdparty as agreed by STPI.

Any delay by the MSP/CSP in the Final Acceptance Testing shall render him liable to the
imposition of appropriate Penalties. However, delays identified beyond the control of
MSP/CSP shall be considered appropriately and as per mutual agreement between STPI
and MSP/CSP. In the event the MSP/CSP is not able to complete the installation due to
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mutually agree to redefine the Network so the MSP/CSP can complete installation and
conduct the Final Acceptance Test within the specified time.

Revenue Share Model

4.27. RACI Matrix

The identified stakeholders for this project include the following:

a) STPI
b) MSP (Managed Service Provider)
¢) CSP (Cloud Service Provider)

d) End Users Customers (Departments/ Users, using services)

The table below provides a comprehensive breakdown of the roles and responsibilities assigned to the
stakeholders that have been identified.

RACI (Responsible, Accountable, Consulted, and Informed)

RACI Matrix

STPI

MSP/CSP

Planning and Design of IT Infrastructure
Resources as per STPI Current and Future
Requirements

End User /
Customers

11

Site Survey of DC and DR

R, A

1.2

Sizing of revised Electrical and Mechanical load
based on own requirement and provision of
additional UPS power if required.

R, A

1.3

Provisioning of Electricity meter for Hybrid Cloud,
1 rack & GCC, 10 racks space allocated at each
DC

1.4

Entering O&M Contract with all OEMs of IT Infra
and upkeep of all IT equipment as per SLA
required in RFP SowW

R, A

15

Upgrade of any IT Infra (Server, storage, network
devices etc.), if required

R, A

Planning and Design of Infrastructure
Resources as per STPI Current and Future
Requirements

21

Planning of placement of IT infrastructure
resources

R, A

2.2

Design of new DC and DR infrastructure to provide
required performance

R, A
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. End User /
# RACI Matrix STPI MSP/CSP Customers
23 Availability of required resources at DC- DR that | R A
' meets the STPI growth requirements '
24 Enat_)le scale-in and scale-out of resources as per I C R A
requirement
Manage affinity rule of instance for better resilience
25 I R, A
and performance
26 Mitigation of any single point of failure of IT and | R A
' Non-IT Infrastructure (only for edge location). '
57 DC and DR Cloud service provisioning and | R A
' availability (as per SOW/Annexures) '
28 Proc'urement and |nstallat|on of all network links as C | R A
required for the project
29 qutormg of all network links as required for the | R A
project.
2.10 | NOC and SOC connectivity to DC and DR. I R, A
Procurement of Insurance for all the Non -IT (only
2.11 | for edge location) and assets deployed at DC and I R, A
DR at edge locations for STPI
3 Infrastructure Administration & Management
including Cloud services
End to end Management of IT Infrastructure
31 resources L C R, A
Managing of IT infrastructure provisioning and
3.2 2 I R, A
decommissioning
3.3 | Managing break/fix of Infrastructure hardware I R, A
3.4 | Managing availability of IT Infrastructure instances I R, A
Active monitoring and performance management
3.5 ; I R, A
of IT infrastructure resources
Template management for custom OS images and
3.6 ! - I R, A
required sizing
4 Hybrid Cloud Management
Cloud Solution installation (OS Installation,
4.1 | Middleware Installation, On-prem cloud solution I R, A
installation (including all modules as per Scope)
4.2 | Cloud Solution patching and integration I R, A

Page 119 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in

Revenue Share Model

. End User /
# RACI Matrix STPI MSP/CSP Customers
4.3 | OS vulnerability management | R, A
4.4 | Cloud Solution upgrade related activities I R, A
4.5 | Firmware upgrade of all hardware infrastructure I R, A
4.6 | Update of Hypervisors I R, A
4.7 Update of Storage, Network, Security Software’s | R A
etc.
Update of NOC, SOC, SLA Mgmt., and Reporting,
4.8 | R, A
KPI Mgmt. etc.
4.9 | Billing Management (Tool) on behalf of STPI I R, A
5 Managed Backup Services
Configuration of backup of databases and
5.1 L2 I R, A
application data
Installation of backup agents in all required
5.2 : y I R, A
machines (If required)
Setup of different types of backups as per
5.3 ; I R, A
requirement (Full and Incremental)
5.4 | Snapshot backups of VMs I R, A
55 Manage the retention period of daily, weekly, and | R A
' monthly backups '
5.6 | Regular monitoring of backup success and failures I R, A
5.7 | Periodic backup and restoration testing I R, A
Perform restoration and help in

5.8 | database/application recovery operations as I R,AC
needed

6 Managed Disaster Recovery Services

6.1 Planning and setup of DR site and resources | R A

' (Including DRM tool) '

6.2 Setup of DR resources and finalize replication C | R A
methodology

6.3 Manage and meet defined RPO and RTO for all C | R A
applications

6.4 | Manage and meet defined RTO for all services I R, A
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. End User /
# RACI Matrix STPI MSP/CSP Customers
6.5 | Replication tool and services C I
6.6 | Perform DR Dirill | R, A
7 API / Other solution Integration
Integration of various Solutions and API as per
7.1 . I R, A
STPI program requirement
8 Asset and Inventory Management
8.1 CMDB management | R, A
Hardware & its OS and firmware Management i.e.,
8.2 I R, A
Network, computer, storage, and backup
9 Managed Network Services
Setup and configuration of network and
9.1 o : I R, A
connectivity services
Administration and operation of an end-to-end
9.2 | STPI network including WAN, LAN for Data Centre | R, A
locations
Manage availability and performance of network
9.3 . I R, A
bandwidth
9.4 | Manage STPI Domain name I R, A
95 Manage DNS, DHCP, Domain controller, LDAP | R A
' services '
96 Monitor and fix network failures, disruption in | R A
network
Plan for network upgrades, removal of bottlenecks,
9.7 ; Y X I R, A
capacity constraints in bandwidth
Monitoring and reporting of network performance
9.8 I R, A
and usages
10 Managed Security Firewall and Security
Services
10.1 | End to end managed security services including I R, A
10.2 | Network Security Devices I R, A
Web and Email Security Devices (Web Gateway
10.3 . I R, A
and Email Gateway)
10.4 | DLP appliance I R, A
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. End User /
# RACI Matrix STPI MSP/CSP Customers
10.5 | IAM, PIM, SSO, MFA and Active Directory services | R, A
10.6 HIPS _and Antivirus Tools, Drives and file | R A
encryption
10.7 | Security Management Tools I R, A
10.8 | Encryption devices (PKI, HSM) I R, A
Configuration management, administration,
10.9 ' ) ; I R, A
maintenance services for all components listed
10.1 Implgmentatlon and review of security rules and | R A
policies
Identity and access management of all user roles
10.11 : I R, A
and groups and access review
10.12 | Security incident management and reporting I R, A
10.13 | Vulnerability assessment, reporting and mitigation I R, A
11 Monitoring Services
ICMP/Ping monitoring of all IT Infrastructure
111 : I R, A I
resources and Object storage
Monitoring of IT Infrastructure resources utilization
11.2 | . I R, A I
(i.e., Compute, Storage, network etc.)
113 OS Metrics Monitoring, logging, and event | R A |
Management
11.4 Monltc_)rlng of open-source services configured and | R A |
reporting
11.5 | Network Performance Monitoring I R, A I
116 Provide a console to visualize the KPIs, metrics | R A |
and logs
117 Creating the Informational/Warning/Critical | R A |
' notifications for defined threshold values '
118 Comprehensive proactive monitoring and reporting | R A |
' of OS/Services/Warning/Critical alerts/events '
12 | Service Level Agreements
12.1 | Availability of critical services I R, A I
12.2 | Uptime of IT Infrastructure resources I R, A I
12.3 | Infrastructure resources performance SLA I R, A I
12.4 | Incident and service request SLA I R, A I
12.5 | 24*7 Support services SLA I R, A I

Page 122 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in

Revenue Share Model

. End User /
# RACI Matrix STPI MSP/CSP Customers
13 | Support Services
13.1 | 24 x 7 Support for NOC and SOC I R, A I
13.2 Define priority of issues and service request (i.e., | R A |
' Severity 1,2 and 3, etc.) '
13.3 | Incident management and reporting I R, A I
13.4 Provide root cause analysis for critical issues | R A |
related to infrastructure
Remote NOC and SOC as well as onsite teams to
135 . . I R, A I
provided end to end support on managed services
# Activity to be Performed STPI MSP END User
1 Network Support
a Manage, operate, and support the network and | R A
communication infrastructure '
b Ensure connectivity between all endpoints on the | R A
DC network scope '
c Monitor network for problems, performance, and | R A
capacity '
Install, upgrade, and performance manage
d ; I R, A
infrastructure and software
e Plan, operate, administer, manage, and document | R A
the network and other infrastructure '
Perform provisioning, staging, configuration,
f installation, site surveys and upgrading of network I R, A
systems and equipment
Prepare designs for network modifications or
upgrades to meet changes in demand including
g : e s | R, A
those for capacity, performance and modifications
to services or technology
Perform root-cause analysis on network-related
h problems and implement effective solutions to I R, A
mitigate their effect and prevent their recurrence.
2 Server Operations and Support
Manage, provision, and provide operational
a support for all physical and virtual servers and I R, A

associated storage and other infrastructure
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# Activity to be Performed STPI MSP END User

Continuously monitor performance of network
b traffic and take appropriate effective remedial I R, A
action when alerts are activated

Continuously monitor infrastructure hardware and
c take appropriate effective remedial action when I R, A
alerts are activated

Continuously monitor infrastructure software and
d take appropriate effective remedial action when I R, A
alerts are activated

Continuously monitor application availability and
e performance and take appropriate effective I C
remedial action when alerts are activated

Perform root-cause analysis on system hardware
and software related problems and implement or

f recommend effective solutions to prevent their << R, A
recurrence as appropriate
Implement special operating instructions and

g A R, A I, C
change request authorizations
Perform and report on scheduled out-of-business-

h hours operating system and infrastructure software | R A

maintenance including system patching every
month

Monitor all scheduled activities including data
i backup and detect and rectify any failure within I R, A
agreed timeframes

Perform server start-ups and shutdowns and
j execute utilities in accordance with application I R, A
guidelines where these guidelines are applicable

Configure, manage, and support all server
k equipment, operating systems, utilities, and other I R, A
infrastructure software

Maintain inventory of server equipment and
I software, including locations, configuration, and I R, A
release levels

Provision new server equipment and software,
m including, staging, configuring, processing end I R, A
user requests and installation

Manage and monitor server and disk storage
n performance to ensure sufficient capacity and I R, A
efficient utilization

Develop forecasts of server and disk storage
o] growth and other changes in response to projected I R, A
business needs
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# Activity to be Performed STPI MSP END User

Manage and maintain disaster recovery systems
and infrastructure to ensure that they will deliver all
p services to appropriate levels of availability and I R, A
functionality if they need to be used as STPI's
operational production environment

Perform disaster recovery testing using the DRP on
a six- monthly basis and as requested

Provide a written report on the results and
outcomes of DR testing and recommend changes
to the DRP and DR systems and infrastructure to
address any shortcomings

Execute the DRP when requested to by STPI's IT
Management in the event of an actual loss of
availability of its production systems and
infrastructure (i.e., in a “disaster” event).

3 Capacity Planning

Manage and maintain systems and infrastructure
a capacity as required to ensure that the services are I R, A
provided to the required levels of availability

Add, remove, or reallocate capacity as required

b and as authorized ! R, A

c Forecast capacity requirements as part of STPI's | R A
normal business planning cycle '
Maintain inventory of Capacity utilization and

d : I R, A
estimates

e Data protection and encryption I R, A

4 Security Services
Administer security services and facilities ensuring

a I R, A
that they are always current
Reset passwords according to approved

b I R, A
procedures

c Identify and respond to security breaches within | R A

agreed timeframes

Monitor for security breaches and implement
corrective actions to prevent further breaches.
d Provide a written report regarding the breach I R, A
including mitigation strategies implemented within
agreed timeframes

Recover, to the extent possible, information that is

€ lost or damaged as a result of a security breach ! R, A

f Perform security audits, including periodic audit | R A
self- assessments as defined by STPI '
Take all action necessary to prevent interception of

g data that is transmitted over the data network under I R, A

its control
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# Activity to be Performed STPI MSP END User

Provide direct, indirect, immediate, and unimpeded
h access to all information and assets for | R, A
investigations, audits, and compliance reviews

Evaluate, develop, implement, and maintain tools
i and processes to allow secure access to the I R, A
internal network by end-users at remote locations

Contribute to the development and maintenance of
STPIS's IT related policies and procedures
including IT Security Policy, Security Plan, Security
Calendar etc.

K Perform scheduled internal and external system
vulnerability scanning every 6 months

Perform scheduled out-of-business-hours
| operating system and infrastructure software
patching is accordance with the Patch
Management and System Maintenance Process

Perform  directory administration  functions,
including development, installation and
maintenance of directories, directory structures
and naming conventions; purging records, files,
and old end user accounts; and restoration of
deleted files upon request

Audit and review on account access rights and
privileges every 3 months or as requested

Third-party assessment of complete security
o] infrastructure, rules, policies, compliance to R, A C, |
regulations and governance.

Prove all inbound and outbound traffic logs of On-
prem and Cloud Infra to STPI team

p

4.28. Manpower Requirement

With a project of this size and complexity, it is essential that MSP deploy the best professionals available
to ensure the successful execution of Project, MSP will include in its proposal the name and detailed
CV of the minimum on-site resource working full time on the project.

4.28.1. Deployment of Resources

The MSP must have a sufficient number of qualified technical personnel capable of supporting the
operation of the project in the manner required by STPI and meeting the SLA and scope of work. The
MSP must deploy the required labour based on the offer to meet the SLA and scope of work negotiated
with STPI.

The STPI will provision space resources as at its various location. For the key personnel working out at
STPI location, the STPI will provide them with basic office infrastructure like seating space, internet
connection. The MSP team is expected to bring their own laptops and any required tools. MSP should
plan for the regional deployment of its team. Also, all travel costs of its resources for project related
work including meetings with customers etc. shall be borne by MSP.
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4.28.2. Key Resources of the MSP

Bidders share resource deployment plans that will be evaluated by STPI as part of the technical bid.
The planned size of resources may be shared among bidders and STPI reserves the right to
accept/reject and finalize the mutually agreed resource deployment plan. The project team will include
at least expertise and experience in the following disciplines.

4.28.3. Tentative list of resources for managing own Infrastructure:

S.no. Role

1 Engagement Director

2 Project/Program Manager

3 Network Administrator

4 System Administrator

5 Backup Administrator

6 Storage Administrator

7 MySQL database administrator

8 PostgresDB Administrator

9 MS-SQL database administrator

10 NOC - L1

11 NOC - L2

12 NOC - L3

13 Cyber Security Engineer

14 Cloud Operations Engineer

15 Cloud Services Manager

16 Cloud Administrator

17 BCP/DR Specialist

18 IT Service Desk L1 Engineers

19 IT Service Desk Manager
Engineers — end-user device support, LAN management, etc.
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4.28.4. Skills needed from Remote NOC and SOC for remote infrastructure management

S.No. | Role

1 SOC Administrator (L3)

2 SOC Analysts (L1)

3 ITSM Tool Expert (L2)

4 System Administrator (L2)

5 Voice & Video Administrator (L2)

6 Server Architect (L2)

7 EMS Administrator (L2)

8 Network Architect (L2)

9 Storage and Backup Administrator (L2)

10 Network Administrator (L2)

11 Network Security Expert (L2)

12 PKI and HSM Expert (L2)

13 Identity Access Management and SSO Expert (L2)

14 PIM, PAM, and MFA Expert (L2)

15 Database Activity Monitoring Expert (L2)

16 Secure Configuration Management and File Integrity Monitoring Expert (L2)
17 DLP Expert (L2)

18 Endpoint Security Expert (L2)

19 SIEM Expert (L2)

20 Network User and Events Behaviour Analytics Expert (L2)

21 Cloud Migration Solution Architect- Minimum of 5 years of relevant experience
22 Cloud Migration DevOps Engineer- Minimum 5 years of relevant experience
23 Cloud Migration Systems Admin Minimum 5 years of relevant experience
24 Project Management- Application Expert
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4.28.5. Resource Responsibilities and Minimum Resource Qualifications

The following table specifies the minimum qualification required for Key Positions identified for this

project.

|\]56. Position Respol;g?/bilities Minimum Qualifications
* Overall program |« Total Experience: should
governance during | possess at least
implementation of the | 18 years of experience in IT
project domain
. Stakeholder | + Should have more than 10
coordination and | years of
management experience of handling such
+ Single point of | large projects
contact during | as a project/program manager
implementation of the | « Should possess Project
project Management
. Overall risk | certifications like PMP or
management and | Prince2
responsible + Should have managed
for  resolution of | projects preferably

1 Program Manager critical project issues | in the India
» Monitoring overall | » Should have led at least one
project progress | such project
* Overall deliveryand | end to end ie., from
operations development to
management deployment to O&M

» Team management
and coordination with
various team
members to resolve
* any conflicts and

issues during
implementation and
O&M phases

» Should have managed at least
three
projects related to private cloud
setup
» Languages known — English
* Previous experience of

handling large IT
projects in Public Sector would
be an

added advantage
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NSc;. Position Respoﬁg?/bilities Minimum Qualifications
* Responsible for |+ Total Experience: The
study of current IT | resource should
infrastructure and | have a minimum of 12 years’
prepare To-Be | experience
design in IT Infrastructure domain with
of IT infrastructure | at least
» Monitoring progress | 7 years’  experience in
of IT infrastructure | managing large IT
setup Projects
» Coordination with | « The resource should have
various IT | worked in at
infrastructure least three project of private
administrators for | cloud
implementation and | deployment and management
commissioning of IT
infrastructure
» Coordinate with AP
for implementing any
application  specific
requirements
» Technical expertise

IT Infrastructure & overall T
2 infrastructure
Lead

components as
required
+ Single point of
contact for IT

infrastructure  setup
* Provide L2 support
onsite for any issues
on IT
. Infrastructure
» Coordinate with
NOC

+ Team for timely
resolution of issues
» Coordinate with AP
support team for
timely resolution of
issues.

» Coordinate with
cyber security lead
for

timely resolution of
issues
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NSc;. Position Respoﬁg?/bilities Minimum Qualifications
* Responsible for | ° Should have
study of current cyber | experience of more
security infrastructure | than 10 years in
and prepare To-Be | implementation
design of Cyber | and managing cyber
Security setup | security projects
* Monitoring progress | ¢ Should have
of IT infrastructure | handled cyber
setup security
» Coordination with | implementations in
various cyber | at least 2 largescale
security domain | projects
experts for | Should have
implementation and | worked in at least
commissioning of | three projects of
cyber security setup | private cloud cyber
» Coordinate with AP | security
for implementing any | deployment and
application  specific | management.
cyber security | ¢ Should be CISSP
requirements certified
» Technical expertise
on overall cyber
security components
as required
+ Single point of
Cyber conta<_:t for Cyber
3 Security Securl'_[y setup
g * Provide L2 support
Engineer

onsite for any issues
on Cyber Security
Setup

* Coordinate with
SOC team for timely
resolution of issues
* Coordinate with AP
support team for
timely resolution of
issues

» Coordinate with IT
infrastructure lead for
timely resolution of
issues.

* Coordinate with
remote SOC team to
check status of daily

activities, incident
management and
resolution

* Assist remote SOC
team in building and
finetuning use cases
as well as fine-tuning
/ configuration
management of
various security
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Position

Key
Responsibilities

Minimum Qualifications

solutions deployed in
STPL.

IT Service
Desk Manager

* Ensures support
staff has adequate
skill levels
» Execution of the
Incident
Management
process

* s responsible within
their specific domain
to manage  the
Incident
Management
process

* Request and review
metrics reports
. Provides
management
information on IT
service quality and
Customer
satisfaction

*+ Manage support
staff performance of
the Incident

Experience:

He/she should have a
minimum of 5 years
experience as LAN/System
Administrator or in

System Administration
Support.
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Position

Key
Responsibilities

Minimum Qualifications

Management
process, creating and
executing action
plans when
necessary to ensure
continuous
improvement

+ Own management
review process of
Incidents that are not
resolved through the
standard Incident
Management
process

* Know how to
engage next level of
management

. Detection of
possible  Problems
and the assignment
of them to the
Problem
Management team
for them to raise
problem records
* Providing guidance
on moving an
Incident from Active
to Technical Review
to Management
review level
* Monitors service
delivered by the team
for all Customers
being

served
 Executing the
Incident
Management
process

. Assisting the
support  engineers
through the Incident
Management
process within their
domain

* Provides service
delivery metrics to
Service Centric
Performance
Management team.
* Identifying Process
improvement

. Re-evaluating
workload  between
support levels
. Review
effectiveness and
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Position

Key
Responsibilities

Minimum Qualifications

efficiency of the
Incident
Management
process

. Establish
procedures for
Incident
Management
process

* Ensure
Management
process and tools
integrate with other
ITSM processes
+ Communicates the
process roles and
responsibilities

*  Provides issue
resolution support
and service request
fulflment to end-
users for issues and
service requests that
can be resolved
remotely

Incident

Engineers

IT Service Desk L1

* One team member
shall man the service
desk to handle calls
from end-users.
* Provide onsite
support for resolution
of issues pertaining
to endpoints, LAN,
printers, etc.
* Coordinate with
vendors of endpoints,
printers  for any
warranty/AMC

related issues

» Experience: He/she should
have a minimum of 5 years
experience of managing Data
Centre IT and  Security
Systems(Servers, HCI, storage
network, security, etc.).

6 IT Engineers (L1)

. Provide  basic
troubleshooting
support for IT
infrastructure and
Cyber Security
components at the
Data Centre
» Coordinate with IT
infrastructure and
Cyber Security lead
for resolution  of
issues

» Carry out day-to-
day administration
activities covering all
IT infrastructure and
Cyber Security

» Experience: He/she should
have a minimum of 5 years’
experience of managing Data
Centre IT and Security Systems
(Servers, HCI, storage,
network, security, etc.).
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Position

Key
Responsibilities

Minimum Qualifications

components and
processes including
all databases.

Cloud Migration
Solution Architect

* Act as an overall
architect for Cloud
Migration  Solution
Design and delivery
and client facing
activities

* Design architectural
standards for cloud
services, Design and
implement global
management  tools
and framework for
governance and cost
controls

*  Architect and
develop tools and
solutions to integrate,
automate, and
orchestrate cloud
operational needs
. Create
implementation
guidelines and
reusable design
templates wherever
possible

. Establish
engineering and
automation
objectives

» Consult with internal
IT customers on net
new and cloud
migration initiatives
* Provide third-level
support and provide
root cause analysis of
issues

* Maintain security
standards in cloud
per Security guideline
and benchmarks
» Assist in capacity
planning

+ Experience: 5 vyears of
relevant
experience

Cloud Migration
DevOps Engineer

. Application
migration to the multi-
cloud in project
delivery cycle with
hands on experience

» Experience: 5 vyears of
relevant experience
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Position

Key
Responsibilities

Minimum Qualifications

migrating
customers/projects to
the cloud.
* This role includes
ownership of
technical
commercial, and
service elements
related cloud
migration project
engagements along
with building
laaS/PaaS
infrastructure landing
zones

. Handle  cloud
migration
technologies and
Cost analysis.
. Hybrid cloud
solutions and
experience
integrating public
cloud into tradition
hosting/delivery
models

* Implement cloud
migration techniques
and workflows (on
premise to Cloud
Platforms)

Cloud Migration
Systems Admin

. Application
migration to the multi-
cloud in the project
delivery cycle with
hands on experience
migrating customers/
projects to the cloud.
* Work closely with
clients, partners, and
other business units
to ensure consulting
engagements are
successful.

» Take ownership of
technical,
commercial, and
service elements
related to cloud
migration

project engagements
along with building
laaS/PaaS
infrastructure landing
zones.

* Experience with
cloud migration

Experience: 5 years of

relevant experience
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Position

Key
Responsibilities

Minimum Qualifications

technologies of loud
and Cost analysis.
» Strong Experience
on hybrid cloud
solutions and
experience of
integrating public
cloud into
tradition
hosting/delivery
models

* Implement cloud
migration techniques
and workflows (on
premise to Cloud
Platforms)

10

Project Lead/ Project
Manager

* Develop the project
schedule and plan to
ensure timely
completion of the
project. Obtain
management and
client agreement with
the project plan and
timeline, and advise
of any
obstacles or resource
needs that may affect
completion of the
project as planned
*+ Assemble the
project team, identify
competencies, and
assign resources to
development tasks
appropriate to each
individual’s
knowledge, skill, and
abilities

. Apply project
management  tools
and tracking systems
to manage all
aspects of project
progress

+ Utilize  project
resources and serve
as an individual
contributor to develop
programming

code or software
modifications  using
appropriate
languages and tools
to optimize resources
and meet functional
user  requirements

» Experience: 5 years of
relevant experience
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Position

Key
Responsibilities

Minimum Qualifications

+ Utilize  project
resources and serve
as an individual
contributor to analyse
user system and
application  needs,
determine, and
evaluate potential
solutions,  develop
system specifications
and  requirements,
and design
application programs
to meet the
requirements

+ Utilize  project
resources and serve
as an individual
contributor to design
integrated solutions
which  may include
applications,
databases, networks,
and related systems
+ Utilize  project
resources and serve
as an individual
contributor to
structure, implement,
and maintain
database systems.
Establish policies,
standards, and
procedures to ensure
useful and readily
accessible data

11

System Administrator

» Managing security,
compliance &
accreditation
including internal and
external regulations
and policies
» Perform server
maintenance in
production and non-
production
environments

» Supporting the
service / Help Desk
with day-to-
day end-user
assistance, incident
troubleshooting and

resolution, and
physical IS asset re-
location

. Supporting

Experience: 5 vyears of

relevant experience

Certification: Linus
Administration
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NSc;. Position Respoﬁg?/bilities Minimum Qualifications
catalogue requests
including accepting,
approving, and
fulfilling provisioning
requests
*+ Managing the
maintenance of
server's  operating
systems
» Experience in daily | « Experience: 3-5 years of
network operational | relevant experience
tasks that  would
include
configurations,
communication Certification: Cisco/ Juniper
performance, in a | Professional Certification in
secure, reliable, and | Data Centre Networking in
highly availability | mandatory.
environment
» Experience in
operation and
support of Application
Centric Infrastructure
(ACI)
* Familiarity with and
demonstrated
understanding of
enterprise’s business

12 Network and technical

Administrator

architecture.
» Hands-on technical

knowledge of
network systems,
protocaols, and

standards such as
ethernet, Wi Fi, LAN,
WAN, STP, VPC,
VXLAN etc.,)
* Minimum of 3 years’
experience working
in a switched and
routed environment
(OSPF, BGP, MPLS,
MPBGP, VPN etc.,)
* Operation and
support of application
load balancer. F5
(LTM & GTM).
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Key
Responsibilities

Minimum Qualifications

13

NOC Engineer L1

+ Performing regular
checks on network
hardware and
software.

* Responding to
network alerts and
hardware
malfunctions.

» Diagnosing and
troubleshooting
network errors.
+ Tracking and
documenting network
issues and compiling
incident reports.
* Responding to user
requests and
providing network
training.

* Managing system
backups and network
security protocols
» Performing regular
checks on network
hardware and
software.

* Responding to
network alerts and
hardware
malfunctions.

« Diagnosing and
troubleshooting
network errors.
. Tracking and
documenting network
issues and compiling

incident reports.
* Responding to user
requests and

providing network
training.

* Managing system
backups and network
security protocols.

» Experience: 2 vyears of
relevant
experience

Certification: Any associate
network certification., Windows
and Linux administration
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Position

Key
Responsibilities

Minimum Qualifications

14

NOC Engineer L2

* Responding to
network alerts and
hardware
malfunctions.

» Diagnosing and
troubleshooting
network errors.
+ Tracking and
documenting network
issues and compiling
incident reports.
* Responding to user
requests and
providing network
training.

* Managing system
backups and network
security protocols
» Performing regular
checks on network
hardware and
software.

*  Responding to
network alerts and
hardware
malfunctions.

+ Diagnosing and
troubleshooting
network errors.
. Tracking and
documenting network
issues and compiling
incident reports.
* Responding to user
requests and
providing network
training.

* Managing system
backups and network
security protocols.

Certification: Any associate
network certification., Windows
and Linux administration

15

NOC Engineer L3

. Troubleshooting
Network errors.
. Tracking and
documenting network
issues and compiling
incident reports.
* Responding to user
requests and
providing network
training.

* Managing system
backups and network
security protocols
* Performing regular
checks on network
hardware and

» Experience: 7 years of
relevant
experience

Certification: Any associate
network certification., Windows
and Linux administration
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Position

Key
Responsibilities

Minimum Qualifications

software.

* Responding to
network alerts and
hardware
malfunctions.

» Diagnosing and
troubleshooting
network errors.
+ Tracking and
documenting network
issues and compiling
incident reports.
* Responding to user
requests and
providing network
training.

* Managing system
backups and network
security protocols.

Cloud Services

16 Manager

* Ability to provide a
planned migration to
cloud services in line
with the Infrastructure
as a Service strategic
direction

* Ability to undertake
tasks in a dynamic
environment
including
deadlines,
demonstrating
commitment to
customer service,
working with limited
supervision, and
adhering to
workplace standards,
procedures, and
agreements

* Understand and
leverage network,
server, and
monitoring  system
APIs (Cisco, F5, HP)
to automate
provisioning

* Plan, coordinate
and manage on-
boarding of new
internal  customers,
including  activities
the internal customer
and operations team
need to take to
prepare  for  the
operations transition
* In depth knowledge

meeting

+ Total
resource
should have a minimum of 12
years’ experience in IT
Infrastructure domain with at
least 7 years’ experience in
managing large IT Projects.

Experience: The

Certification: Architecture level
cloud certifications from
proposed

CSP is mandatory.
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Position

Key
Responsibilities

Minimum Qualifications

on  Windows/Linux
OS, Networking and
Internet  Protocols,
DevOps and
Containerization,

Virtualization, Cloud
Service Providers,
Security and
Recovery, Web
Services and API.
. The resource
should have worked
in at least three
project of private
cloud deployment
and management.

17

Cloud Operations
Engineer

* Understanding the
needs for new
initiatives  to  build
scalable, distributed,
and high-
performance
computing cloud-
based platform
solutions on relevant
cloud platforms
+ Deploying and
debugging Cloud
initiatives as needed
in accordance with
best practices
throughout the
development lifecycle
. Performing
operating system and
software application
installation, patching,
and upgrades.
» Good knowledge on
Windows/Linux OS,
Networking and
Internet  Protocols,
DevOps and
Containerization,
Virtualization, Cloud
Service  Providers,
Security and
Recovery, Web
Services and API.
* Educating teams on
the implementation of
new cloud-based
initiatives,  providing
associated training

« Total Experience: The
resource

should have a minimum of 3—-5
years’ experience in T
Infrastructure domain with at
least 7 years’ experience in
managing large IT Projects.

Certification: Any Associate
level

cloud certifications from
proposed

CSP is mandatory.
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Position

Key
Responsibilities

Minimum Qualifications

as required
. Troubleshooting
and resolving issues
reported by
monitoring  systems
and submitted
through the ticketing
system of  fully
documented issues,
actions taken, and
steps for resolution
» Performing other
tasks as defined,
planned, and
approved by
leadership

. The resource
should have worked
in at least one project
of  private  cloud
deployment and
management.

18

Backup
Administrator

» Experience in
monitoring the state
of  backup/recovery
resources including
the availability of
allocated backup
storage space,
replication to offsite
 Experience in
managing the
inventory of offsite
storage of backup
media and ensure
that backup media
handling conforms to
established
procedures

* Familiarity with and
demonstrated
understanding of
enterprise’s business
and technical
architecture.

+ Experience in
archival processes,
strategies, and tools
+ Experience in
enterprise  storage
management
systems

» Experience working
on large enterprise
backup & recovery
initiatives

. Extensive

» Experience: Minimum 3-5
years’ experience.

Certification:  Storage  and
Backup

Technology Certification,
Windows

Server Administration. Red Hat
Certified System Administrator
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Position

Key
Responsibilities

Minimum Qualifications

experience in
scheduling  backup
operations, including
job creation,
scheduling, and
backup  completion
status monitoring
across all platforms

19

Storage
Administrator

*+ Knowledge of
storage hardware
architectures

* Familiarity  with
high-level
programming
languages

» Experience working
in a distributed file
systems environment
 Stays up to date on
new technologies to
ensure they offer the
latest solutions to
their clients
» Experience adding
and removing disks,
disk group
management, logical
unit numbers (LUN)
management and
provisioning.

. Experience
planning, monitoring,
repairing, and
reporting on storage
resources.

* Experience with
infrastructure
capacity  planning.
. Demonstrated
understanding of
enterprise’s business
and technical
architecture.

. Experience
providing general 1S
user support.
* Mentor and guide
Storage
Administrators in
carrying out related
activities. Coordinate
and delegate tasks
as required.
* Provide guidance
and coaching to
Storage
Administrators

» Experience: Minimum 5 years’
experience

Certification: Storage
Technology

Certification, Windows Server
Administration, Red Hat
Certified

System Administrator
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Position

Key
Responsibilities

Minimum Qualifications

regarding
deliverables and
related  processes.
 Experience on large
storage management
initiatives

. Experienced
installing and
configuring SAN
storage controllers.

Database
Administrator
20 (MySQL/
PostgresDB/ MS-

SQL/MongoDB)

» Experience in daily
database operational
tasks that would
include
configurations,
performance,
backup, recovery,
disaster recovery
scenarios and
manage data in a
secure, reliable, and
highly available
system environment
* Knowledge of
database storage
infrastructure
 Experience in
planning, monitoring,
repairing, reporting
and other day-to-day
tasks associated with
maintaining database
resources in  an
optimal fashion.
+ Experience in
Infrastructure
capacity planning
» Familiarity with and
demonstrated
understanding of
enterprise’s business
and technical
architecture.

+ Total
resource
should have a minimum of 5
years’ experience in T
Infrastructure domain with at
least 7 years’ experience in
managing large IT Projects.

Experience: The

Certification:
level

cloud certifications from the
proposed CSP is mandatory

Any Associate
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Position

Key
Responsibilities

Minimum Qualifications

21

Cloud
Administrator

+ Configuring the
cloud management
service

» Managing the cloud
management service.
* Integrate cloud-
based systems into
the existing
environment.

* Resolve operational
issues.

» Change requests for
cloud management
service upgrades
must be approved or
denied.

* Key metrics for
cloud resources
should be monitored.
*+ Load balancing.
. New cloud
computing
technologies should
be evaluated and
implemented.

* Examine summary
data from cloud
resource
deployments.

+ Total Experience: The
resource

should have a minimum of 3—-5
years’ experience in T
Infrastructure domain
Certification: Any Associate
level

cloud certifications from the
proposed CSP is mandatory
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* Ownership and | * Experience: Over 8 years of IT
management of | experience and 7 years’
business  continuity | management experience in
and disaster recovery | Business Continuity  and
for complete cloud | Disaster
platform to DR site or | Recovery
public cloud.
* Responsible for
ensuring
development of
recovery plans by
each of the recovery | Certifications: Certifications in
teams Project Management would be
» Perform Business | beneficial to performing this
Impact Assessment | role,
(BIA) ITIL is required, BCIl is
« Ensure proper | desirable.
maintenance of the
plan through
regular reviews with
teams
. Schedule,
coordinate and
conduct planned
tests, as required,
and Perform risk
assessment
. Develop,

22 BCP DR Specialist coordinate, and
assess recovery

requirements and
contingency  plans

. Develop
contingency plans to
deal with

emergencies

» Analyse impact on,
and risk to, essential
business functions or
information systems
to identify acceptable
recovery time periods
and resource
requirements

* Assess risks to
business operations
» Conduct or oversee

contingency plan
integration and
operation

* Create or administer
training and
awareness
presentations or
materials

. Contingency
Planning — Identify
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Position

Key
Responsibilities

Minimum Qualifications

potential  business
interruptions, develop
safeguards against
these interruptions,
and implement
recovery procedures
in the event of a
business interruption.
Provide

» Documentation and
training on
contingency planning
concepts and
procedures.

» Excellent exposure
to operations,
production, and
technology
environments

23

Engagement
Director

. Creating and
maintaining
relationships with
different government
departments and
STPI

. Developing
strategies to increase
brand awareness and
increase  workload
from different tenants
to On-premises
cloud.

* Assisting customers
in providing more
value from the
services.

» Analyse customers’
needs and suggest

additional
features/services to
meet their

requirements

e Track account
metrics.

» Good technical and
product knowledge.
. Excellent

» Experience: Over 15 years of
IT

experience and 10 years’
management experience in
Business Continuity and
Disaster

Recovery
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NSc;. Position Respoﬁg{bilities Minimum Qualifications
communication and
interpersonal  skills
. Good critical
thinking and problem-
solving skills.
Note:

a. Onsite IT Service Desk team shall be bilingual (English and Hindi)

b. Onsite resources of the project as proposed in the technical proposal should not be changed
without STPI’'s approval.

Cc. The MSP should provide the Resources Availability & Replacement plan in case resources
deployed for the project in cases of leaves, medical issues, death, resignation, etc.

d. In a case any onsite resource is on leave for more than 2 working days in a month, the MSP
shall arrange for a suitable replacement resource onsite for the same period.

e. In case of resignation of an onsite resource deployed in this project, the MSP shall ensure that
the replacement resource is available onsite for at least 30 days working in parallel with the resource
that has resigned.

f.  Onsite resources deployed shall have proper tools for managing the infrastructure.
g. STPI reserves the right to interview the key resources prior to their deployment

h. The offsite L1, L2 and L3 resources shall have at least 3, 5, and 8 years of experience
respectively in their respective technology/tool/functional areas in-line with industry standards and
STPI reserves the right to seek the details of such resources and can verify the same on need basis
and MSP shall comply with these requirements.

i. The MSP should have SOC analyst resources who are certified on security monitoring from
SANS.

j-  The onsite L1 IT engineers shall be included as part of any new infrastructure deployment
activities.

k. The onsite L1 IT engineers shall be deployed having multiple skillsets covering servers, HCI,
storage, network, security, and backup.

I.  While the onsite L1 IT engineers are expected to be deployed on 24x7 basis, STPI may change
the deployment of such resources in the future in-line with overall service support requirements.
MSP will conduct background verification of all resources deployed in the project. Criteria for BG
verification can be mutually agreed in discussion with STPI

4.29. Timelines

‘ # ‘ Component Timeline (in month)
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Setting up of GCC and Hybrid Setup

at first location T+5 Months

Setting up of GCC and Hybrid Setup

at Second location T+6 Months

Setup of DC-DR, after successful DR

drill T+7 Months

Final signoff

a. Provisioning of Advanced and
Specialized services for multisite
deployment

b. Launching of Hybrid Cloud
Provisioning and Management Layer
to integrate all sites, self-service
portal and billing mechanism

c. Testing and user acceptance of
overall Cloud platform

T+7 Months

Where - T is the date of signing of contract with the MSP

MSP shall apply for the MeitY Empanelment for the cloud services within 1 months from

the end of GCC cloud setup at both locations. The MSP shall manage the Hybrid Cloud

and GCC setup for next 10 years post commissioning (approx. 123 months)

The data Centre locations stated above are tentative and may change as per the requirements
by STPI before final implementation.
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Section V: Formats for Bid Submission

Annexure A: Bid Covering Letter

[To be submitted on the letterhead of the bidder]

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: Submission of bid in response to the RFP for “Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Dear Sir,

We have examined the conditions of RFP, Scope of Work and other technical specifications. We, the
undersigned offer ourselves as a competent IT agency to take up the project named “Selection of MSP
for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share
Model” in accordance with the Terms & Conditions specified in the RFP for the offer mentioned in our
Commercial Proposal.

We undertake, if our Proposal is accepted to commence work within 15 (fifteen) days from the date of
issuance of the relevant Work Order. If our Proposal is accepted, we will furnish the Contract
Performance Bank Guarantee as specified in the RFP document.

We agree to abide by this Proposal for a period of 180 days from the date fixed for opening of the
Technical Proposals and it shall remain binding upon us and may be accepted at any time before the
expiration of that period. Until the Work Order or Contract is prepared and executed, this Proposal
together with your written acceptance thereof in your notification of award shall constitute a binding
contract between us. We understand that you are not bound to accept the lowest or any proposal you
may receive.

Dated this ............ day of <Month>, 2023.

Signature of Authorized Signatory

Name & Title of signatory:

On behalf of [Firm’s name]:

<Firm’s Seal>
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Annexure B: Format for Earnest Money Deposit (EMD) & Bid Securing Declaration

Annexure B.1: Format for EMD

(BG from Nationalized / Scheduled Banks on Rs. 100/- Stamp Paper)

Date:

To

Tender Division,

Software Technology Parks of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

WHEREAS M/s <Name of the Bidder>, having its registered office at <-----address--> hereinafter called
"the Bidder", has submitted its proposal for “RFP for Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Mode”,

AND WHEREAS it has been stipulated by you in the said RFP (Request for Proposal) document that
the Bidder shall furnish Bank Guarantee issued by any Nationalized / Scheduled bank, for the sum of
INR 100,00,000 (Rupees One Crore Only), specified therein as security for compliance with the bidder’s
obligations in accordance with the RFP;

AND WHEREAS we <Name of the Bank>, hereinafter referred to as “the Bank” have agreed to give the
Bidder a guarantee.

THEREFORE WE, the Bank, hereby affirm that we are Guarantors and responsible to you, on behalf
of the Bidder, up to a total of INR 100,00,000 (Rupees One Crore Only), and we undertake to pay you,
upon your first written demand declaring the Bidder to be in default under the terms and conditions of
the RFP and without cavil or argument, any sum or sums within the limit of INR 100,00,000 (Rupees
One Crore Only), without your needing to prove or to show the grounds or reasons for your demand or
the sum specified therein.

This guarantee should be valid for at least 30 (thirty) days post expiry of the bid validity period and shall
be governed and construed in accordance with Indian Laws. The bid security amount is interest free
and will be refundable to the unsuccessful bidders without any accrued interest on it.

Signature and Seal of Guarantors

Date:
Address:
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Annexure B.2: Bid Securing Declaration for MSMEs
<on the Letterhead of the bidder>
<Date>
To

Tender Division,

Software Technology Parks of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

I/We, The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one
year from the date of notification if | am /We are in a breach of any obligation under the bid conditions,
because I/We:
a. have withdrawn/modified/amended, impairs, or derogates from the tender, my/our Bid during
the period of bid validity specified in the form of Bid; or
b. have been notified of the acceptance of our Bid by the purchaser during the period of bid validity
i. fail or refuse to execute the contract, if required, or
ii. fail or refuse to furnish the Performance Security, in accordance with the instructions
to Bidders.

I/We understand that this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of

i. the receipt of your notification of the name of the successful Bidder; or
ii. thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of: (insert complete name of Bidder)

Dated on day of (insert date of
signing)

Corporate Seal (where appropriate)
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Annexure C: Format for Performance Bank Guarantee

(To be executed on stamp paper of appropriate value)

Ref: Date:

Bank Guarantee Number:

To

Tender Division,

Software Technology Parks of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

1. Against contract vide Advance Acceptance of the Tender No. dated
covering (hereinafter called the said “Contract”) entered into between
Software Technology Parks of India (STPI) (hereinafter called "the Purchaser")
and (hereinafter called the “Bidder”), this is to certify
that at the request of the Bidder, we Bank Ltd., are holding in trust in
favor of the Purchaser, the amount of (Write the sum

here in words) to indemnify and keep indemnified the Purchaser against any loss or damage that
may be caused to or suffered by the Purchaser by reason of any breach by the Bidder of any of the
terms and conditions of the said contract and/or in the performance thereof. We agree that the
decision of the Purchaser, whether any breach of any of the terms and conditions of the said contract
and/or in the performance thereof has been committed by the Bidder and the amount of loss or
damage that has been caused or suffered by the Purchaser shall be final and binding on us and the
amount of the said loss or damage shall be paid by us forthwith on demand and without demur to
the Purchaser.

2. We Bank Ltd, further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for satisfactory
performance and fulfilment in all respects of the said contract by the Bidder i.e. till

hereinafter called the said date and that if any claim accrues or arises
against us, Bank Ltd, by virtue of this guarantee before the said date, the
same shall be enforceable against us Bank Ltd, notwithstanding the
fact that the same is enforced within six months after the said date, provided that notice of any such
claim has been given to us, Bank Ltd, by the Purchaser before
the said date. Payment under this letter of guarantee shall be made promptly upon our receipt of
notice to that effect from the Purchaser.

3. It is fully understood that this guarantee is effective from the date of the said contract and that
\we Bank Ltd, undertake not to revoke this guarantee during
its currency without the consent in writing of the Purchaser.

4. We undertake to pay to the Purchaser any money so demanded notwithstanding any dispute or
disputes raised by the Bidder in any suit or proceeding pending before any court or Tribunal relating
thereto our liability under this present bond being absolute and unequivocal. The payment so made
by us under this bond shall be a valid discharge of our liability for payment there under and the
Bidder shall have no claim against us for making such payment.

5. We Bank Ltd, further agree that the Purchaser shall have the fullest
liberty, without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend time of performance by the Tendered from time to time
or to postpone for any time of from time to time any of the powers exercisable by the Purchaser
against the said Bidder and to forebear or enforce any of the terms and conditions relating to the
said contract and we, Bank Ltd, shall not be released from our
liability under this guarantee by reason of any such variation or extension being granted to the said
Bidder or for any forbearance by the Purchaser to the said Bidder or for any forbearance and or
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omission on the part of the Purchaser or any other matter or thing whatsoever, which under the law

relating to sureties, would, but for this provision have the effect of so releasing us from our liability
under this guarantee.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Bidder.

Date: Signature:
Place: Printed name:
Witness:
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Annexure D: MSP Pre-Qualification Criteria

1. Financial Turnover

<Declaration by the statutory auditor/CA >
Date: DD/MM/YYYY
To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC)
& Hybrid Cloud in Revenue Share Model

Dear Sir,

This is to certify that the Annual Turnover of M/S <Registered name of bidder > from the ICT/ITeS/Data
Centre/Cloud related services as per books and records for the following financial years are as under.

# Financial Year Annual Turnover (in INR
Crores)

1 | FY 2019-20
2 | FY 2020-21
3 | FY 2021-22

Average Annual Turnover

| further certify that | am competent officer in my company to make this declaration.

Yours sincerely,

Signature of Authorized Signatory (with official seal)
Name:

Designation:

Address:

Telephone & Fax:

E-mail Address:

Instructions

1. The Bidder shall attach copies of the Balance Sheets and Profit & Loss Statements for the Financial
Years 2019-20, 2020- 21 and 2021-22

2. The financial statements shall:
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a. Be audited by a statutory auditor/CA.

b. Correspond to accounting periods already completed and audited (no statement for partial period
shall be requested or accepted).
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2. Financial Net worth

<Declaration by the statutory auditor/CA >

Date: DD/MM/YYYY

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC)
& Hybrid Cloud in Revenue Share Model.

Dear Sir,

This is to certify that the Annual Turnover of M/S <Registered name of bidder > from the ICT/ITeS/Data
Centre/Cloud related services as per books and records for the following financial years are as under.

# Financial Year Annual Net worth (in INR
Crores)

1 | FY 2019-20

2 | FY 2020-21

3 | FY 2021-22

Average Annual Net worth (in INR Crores)

| further certify that | am competent officer in my company to make this declaration.

Yours sincerely,

Signature of Authorized Signatory (with official seal)
Name:

Designation:

Address:

Telephone & Fax:

E-mail Address:
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3. Experience of establishing Data Centres projects

<<To be provided on the letterhead of the MSP>>

Date:

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: Experience of setting up Rated 3 or above data centre for participating in RFP for Selection
of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue
Share Model.

Dear Sir,
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It is certified that we, M/S ..., <Registered name and its communication address>,
have designed, built, commissioned, and installed.......... <insert number> Tier Ill or above certified
Data Centre with 24x7x365 NOC in India, for own company or for a client and the project setup (go live
date/s) is/are more than ....... years old with ................ order value/project value.

Project Detalils:

# ltems Bidder’s Response
1 Name of the Entity
2 Assignment Name
3 Name of the Client
4 Country
Contact Details of the Client
5 (Contact Name, Address, Telephone
Number)
6 Approximate Value of the Contract
7 Duration of Assignment (in months)
8 Award Date (month/year)
9 Narrative Description of the Project
10 Number of Racks commissioned

Server Farm area and Total Area in

1 Sq. ft

12 Completion Date (month/year)

Details of Work that defines the

13 scope relevant to the requirement

14 Documentary Evidence(s) Attached

15 Data Centre Power Capacity (in
Megawatts / KW)

16 Data Centre Storage Capacity (in

Peta bytes)
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4. Data Centre Experience In case of NDA clients

<<To be provided by CA >>
Date: DD/MM/YYYY

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: Experiences for participating in “RFP for Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Dear Sir,

a) It is certified that M/S ..o <MSP’s Registered name and its communication
address>, have completed ..............ooooiiinin. < no of project> projects and..................coooein,
< insert no of projects> are going on of more than INR ....... values of each project with scope covering
IT/Non-IT implementation of Data Centre Infra during last five years as on bid submission date in India.

And/or

b) It is certified that we, M/S ..., <MSP’s Registered name and its communication
address>, have designed, built, commissioned, and installed..................... <insert number> rated-3
or above certified Data Centre with 24x7x365 NOC in India, for own company or for a client and the
project setup (go live date/s) is/are more than five years old with at least INR ......... order value/project
value.

| further certify that | am competent officer in to make this declaration.

Yours sincerely,

Signature of Authorized Signatory (with official seal)
Name:

Designation:

Address:

Telephone & Fax:

E-mail Address:

Note: This is applicable for the MSP, in case of NDA signed with the client.
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5. MSP declaration for IT Act

<<To be provided by MSP on its Letterhead and signed by Authorized Signatory>>

Date:

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: Compliant for IT act 2000 declaration in RFP for “RFP for Selection of MSP for setting up and
Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Dear Sir,

It is certified that, M/S.................. . <Registered name of the bidder and its communication
address>, is compliant with IT Act 2000 (including 43A) and amendments.

Yours Sincerely,

(Authorized Signature)

Name of the Bidder:

Place:

Date:

Company Seal:
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6. MSP Power of Attorney to Authorize Signatory

<To be issued on the MSP’s Letterhead>
POWER OF ATTORNEY

Know all persons by these presents, We ... (Name of the
company) incorporated under the laws of India and having its registered office at
............................................................................................................. (Registered address)
[“Bidder”] do hereby irrevocably constitute, nominate, appoint, and authorize Mr./Ms.......... (Name),
son/daughter/wife of ................... and presentlyresidingat .........ccoooeiiiii ,whois
presently employed with us and holding the position of, as our true and lawful attorney (hereinafter
referred to as the “Attorney”) to do in our name and on our behalf, all such acts, deeds, matters and
things as are necessary or required in connection with or incidental to submission of our Bid titled “RFP
for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud
in Revenue Share Model” a Request for Proposal (RFP) issued by Software Technology Parks of India
(STPI) and subsequently for our selection as Successful Bidder including but not limited to signing and
submission of all bids and other documents and writings, participate in meetings and providing
information and/or responses to STPI, representing us in all matters before STPI, signing and execution
of all contracts including the Authorization Agreement and undertakings consequent to acceptance of
our bid, and generally dealing with STPI in all matters in connection with or relating to or arising out of
our bid for the said project and/or upon award thereof to us and/or till the entering into of the
Authorization Agreement with the STPI.

AND we hereby agree to ratify and confirm all acts, deed, matters and things lawfully done or caused
to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of
Attorney and that all acts, deeds, and things done by our said Attorney in exercise of the powers hereby
conferred shall and shall always be deemed to have been done by us.

Capitalized terms not defined herein shall have the meaning assigned to them under the Tender
Documents issued by STPI.

IN WITNESS WHEREOF .......coiiiiiiiiiiiiceieeee, , THE ABOVE-NAMED PRINCIPAL HAS
EXECUTED THIS POWER OF ATTORNEYONTHIS .......... ............ DAY OF TWO THOUSAND
TWENTY-THREE.

For .o Accepted

(Signature) .......ccoviiiiiiii

(Name, Designation & Address)

(Signature)
(Name, Designation & Address of the Attorney)

Witness:

Instructions regarding Power of Attorney:

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and when it is so required
the same should be submitted under common seal affixed in accordance with the required procedure.
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7. MSP experience for Internal Projects

<<To be provided on the letterhead of the MSP >>

Date:

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Sub: IT/non-IT implementation experiences of Data Centre Infra for participation in RFP of the STPI
titled “RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC)
& Hybrid Cloud in Revenue Share Model”

Dear Sir,

Itis certified that we, M/S ... <Registered name and its communication
address>, have completed at least ..........cccoeiiiiiiinnanen. < no of project> projects
and........ooiiiiii, < insert no of projects> are going on of INR 50 crores values of each

project with scope covering IT infrastructure implementation of Data Centre Infra during last three
years as on bid submission date in India.

Project Details are given below:

# Items Bidder’s Response
1. Name of the Entity
2. Assignment Name
3. Name of the Client
4, Country
Contact Details of the Client
S (Contact Name, Address, Telephone Number)
6. Approximate Value of the Contract
7. Duration of Assignment (in months)
8. Award Date (month/year)
9. Completion Date (month/year)
10. Narrative Description of the Project
Details of Work that defines the scope relevant to
11. the requirement
12. Documentary Evidence(s) Attached if any

Yours faithfully,

Name & Designation of the Authorized Signatory
Date:

Note: Provide details of every project (For Internal project only)
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8. MSP declaration for not being blacklisted

<<To be printed on MSP’s Letterhead and signed by Authorized Signatory>>

Date:<insert date>
Place:<insert place>

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Dear Sir,

Subject: Declaration of Ineligibility for Corrupt or Fraudulent Practices or Blacklisted with any of the
Government Agencies

| / We, Proprietor/ Partner(s) / Director(s) of M/S. hereby declare that the firm/company
namely M/s. , as on the date of bid submission, has not been blacklisted or debarred in
the last three years and is not under blacklisting period /active debarred list by STPI or any of the Central
or State Government Organization / Public Sector Undertaking / Autonomous Body etc.

In case the above information is found false I/We are fully aware that the tender/ contract will be
rejected/ cancelled by STPI and execution of Bid Securing Declaration. In addition to the above STPI
will not be responsible to pay the bills for any completed / partially completed work if Tender was allotted.

OR

| / We Proprietor/ Partner(s)/ Director(s) of M/S. hereby declare that the firm/company
namely M/S in the last three years, was blacklisted or debarred by STPI, or any
other Central or State Government Organization / Public Sector Undertaking / Autonomous Body etc.
for a period of months /years w.e.f. . The period is over on and, as on the date of
bid submission the firm /company is not in active blacklisting period and now entitled to take part in
Government tenders.

In case the above information is found false I/We are fully aware that the tender/ contract will be
rejected/cancelled by STPI and execution of Bid Securing Declaration. In addition to the above STPI
will not be responsible to pay the bills for any completed / partially completed work if Tender was allotted.

Yours truly,

<Signature>

<Name in Block Capitals>

<Designation>

<Company name with address, contact number and e-mail address>

<Company Seal>
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Annexure E: Compliance sheet for qualification

permanent office in India

# Pr_e-qgallflcatlon Documentary Evidence Required Provided Reference
Criteria (Yes/No) Page No.
Copy Certificate of Incorporation issued by
. Registrar of Companies, PAN, GSTN
1. | LegalE o ,
egal Entity certificate, CIN, Copy of IT Return, Office
registration certificate.
Three years audited financial statements
2. | Annual Turnover AND Auditor’s certificate (2019-20, 2020-
21 & 2021-22)
Three years audited financial statements
3. | Net Worth AND Auditor’s certificate (2019-20, 2020-
21 & 2021-22)
Experience details with documentary
evidence for scope of work and contract
value, along with client contact details, in
4. | Project Experience | the form of Work order / Purchase order /
Completion certificate from client
Declaration by authorized signatory of the
Bidder for internal project
Experience details with documentary
evidence for scope of work and contract
Data Centre value, along with client contact details, in
5. | Establishment the form of Work order / Purchase order /
Experience Completion certificate from client
Declaration by authorized signatory of the
Bidder for internal project
6 NoC/SoC Declaration by authorized signatory of the
" | Experience Bidder
Blacklisted Entity i i i
7 Declaration by authorized signatory of the
" | / Debarment for Bidder
MSP
8. A_uthorlzed Board Resolution / Power of Attorney
Signatory
9 Earnest Money EMD in the form of BG or Bid securing
" | Deposit declaration (in case of MSME)
10. | Office in India Declaration from bidder for having
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# Pr_e-qgallﬂcatlon Documentary Evidence Required Provided Reference
Criteria (Yes/No) Page No.
No Devmon and Declaration by authorized signatory of the
11. | undertaking Total Bidder
Responsibility
MSP will provide Architecture and solution
design for Cloud services delivery models
12. | Depl nt Model .
eployme 1. Hybrid Cloud Deployment
2. GCC deployment
Cloud management MSP will provide Cloud management layer
13. laver g for Integration, orchestration, Automation
Y and self-service portal
MSP shall provide Cybersecurity, Data
Security and SOC solution including
14. | Security a. Security SOC tools and SOC

implementation for internal security

b. Data Security
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Annexure F: CSP Pre-Qualification forms

1. CSP’s Auditor’s Certificate for Avg. Annual Turnover

<Declaration by the statutory auditor/CA >

Date: DD/MM/YYYY

To

Tender Division,

Software Technology Parks Of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

Subject: RFP for “RFP for Selection of MSP for setting up and Managing Government Community Cloud
(GCC) & Hybrid Cloud in Revenue Share Model”

Dear Sir,
This is to certify that the Annual Turnover of M/s..............cooovenn.n. <Registered name of CSP> from
cloud related services as per books and records for the following financial years are as under.

S. No. Financial Year Annual Turnover (in cr.)

1 2019-20

2 2020-21

3 2021-22

Average Annual Turnover

| further certify that | am competent officer in my company to make this declaration.

Yours sincerely,

Signature of Authorized Signatory (with official seal)
Name:

Designation:

Address:

Telephone & Fax:

E-mail Address:

Instructions

The Bidder shall attach copies of the Balance Sheets and Profit & Loss Statements for the Financial
Years 2019-20, 2020- 21 and 2021-22.

The financial statements shall:

a. Be audited by a statutory auditor/CA;
b. Correspond to accounting periods already completed and audited (no statement for partial
period shall be requested or accepted).
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2. Format for Information about CSP’s Rated-3 Data Centres
<<To be printed on CSP’s Letterhead and signed by Authorized Signatory>>

Date:

To

Tender Division,

Software Technology Parks Of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

Subject: Data Centre Details for participating in RFP of STPI titled “RFP for Selection of MSP for setting
up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”

Dear Sir,

It is certified that we, M/s................oooeee. <Registered name of the CSP and its communication
address> have Data Centres from where in Public Cloud services will be offered is currently in operation
in India and have following number of operational racks

Type Complete address (with contact | Number of operational racks
email and phone numbers

Primary Data Centre

Secondary (DR) Data Centre

The said Data Centres have the following IT infrastructure operational:

e Routers, Firewalls, LAN, WAN, Internet Access, and Hosting Centres, Backup, Operations
Management, and Data Management

e Security & Data Privacy (Data & Network Security including Anti-Virus, Virtual Firewall, Multi
Factor Authentication, VPN, IPS, Log Analyzer / Syslog, SSL, DDOS Protection, HIDS / NIDS,
Rights Management, SIEM, Integrated Vulnerability Assessment, SOC, Private Virtual Zones,
Data Privacy, Data Encryption, Certifications & Compliance, Authentication & Authorization,
and Auditing & Accounting)

They are at least Rated- 3 standard Data Centre. #They are also preferably certified under TIA 1942 or
uptime institution certifications by a 3rd party, namely M/s <insert name
of certifying agency>#

Yours faithfully,
Name & Designation of the Authorized Signatory of the CSP

Date:
# - Strike out if not certified by any third-party agency #
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3. CSP’s Managed Services Format

<<To be printed on CSP’s Letterhead and signed by Authorized Signatory>>
Date:

To,

Tender Division,

Software Technology Parks of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

Subject: Participation in RFP of the STPI titled “RFP for Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Dear Sir,

It is certified that we, M/s .........cooiiiiiiinen. <Registered name of the CSP and its communication
address>, have an operational public cloud/managed services on cloud and all services mentioned in
this RFP are available through our self-service portal.

We hereby confirm that the cloud services offered by the ....................... <Insert name
of the CSP> are fully compliant to the technical specifications for cloud services/solutions defined in the
RFP.

Yours faithfully,

Name & Designation of the Authorized Signatory of the CSP

Date:
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4. CSP’s Declaration for not being Blacklisted / Debarred

<<To be printed on CSP’s Letterhead and signed by Authorized Signatory>>
Date:<insert date>
Place:<insert place>
To
Tender Division,
Software Technology Parks of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

Subject: Declaration of Ineligibility for Corrupt or Fraudulent Practices or Blacklisted with any of the
Government Agencies

Dear Sir,
| / We, Proprietor/ Partner(s) / Director(s) of M/S. hereby declare that the firm/company
namely M/s. , as on the date of bid submission, has not been blacklisted or debarred in

the last three years and is not under blacklisting period /active debarred list by STPI or any of the Central
or State Government Organization / Public Sector Undertaking / Autonomous Body etc.

In case the above information is found false I/We are fully aware that the tender/ contract will be
rejected/cancelled by STPI and execution of Bid Securing Declaration. In addition to the above STPI
will not be responsible to pay the bills for any completed / partially completed work if Tender was allotted.

or

| / We Proprietor/ Partner(s)/ Director(s) of M/S. hereby declare that the firm/company
namely M/s in the last three years, was blacklisted or debarred by STPI, or any
other Central or State Government Organization / Public Sector Undertaking / Autonomous Body etc.
for a period of months /years w.e.f. . The period is over on and, as on the date of
bid submission the firm /company is not in active blacklisting period and now entitled to take part in
Government tenders.

In case the above information is found false I/We are fully aware that the tender/ contract will be
rejected/cancelled by STPI and EMD shall be forfeited. In addition to the above, STPI will not be
responsible to pay the bills for any completed / partially completed work if Tender was allotted.

Yours truly,

<Signature>

<Name in Block Capitals>

<Designation>

<Company name with address, contact number and e-mail address>

<Company Seal>
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5. CSP declaration for IT Act

<<To be provided by CSP on its Letterhead and signed by Authorized Signatory>>

Date:

To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: Compliant for IT act 2000 declaration in RFP for “Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Dear Sir,

It is certified that, M/S........................... <Registered name of the bidder and its communication
address>, is compliant with IT Act 2000 (including 43A) and amendments.

Yours Sincerely,

(Authorized Signature)

Name of the Bidder:

Place:

Date:

Company Seal:
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6. CSP Authorization Format (CAF)

<<To be printed on CSP’s Letterhead and signed by Authorized Signatory>>
Date:
To

Tender Division,

Software Technology Parks of India, 1st Floor, Plate B,
Office Block - 1, East Kidwai Nagar,

New Delhi — 110023

Tel: 011-24628081/24346600

Email — cloudrfp@stpi.in

Subject: Authorization for participating in RFP for “Selection of MSP for setting up and Managing
Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model”.

Dear Sir,

It is certified that we, MIS........cooiiiiii e, <Registered name of the CSP and its
communication address>, having cloud services facilities in India at <Cloud Location(s)>, do
hereby authorize M/S ..., <Registered name of the Bidder (MSP)

and its communication address> to participate and submit a bid against the RFP as referred above.

We hereby confirm that the cloud services offered by the ...l <Insert
name of the CSP> are fully compliant to the technical specifications for cloud services/solutions
defined in the RFP.

We herewith certify that the hybrid cloud service offered as part of project scope are not end of life/end
of support and we hereby undertake to support these services for the duration of minimum 123 months
from the date of go live of cloud services.

Yours faithfully,

Name & Designation of the Authorized Signatory CSP
Date:
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7. CSP Power of Attorney to Authorize Signatory

<To be issued on the CSP’s Letterhead>
POWER OF ATTORNEY

Know all persons by these presents, We .........c.coooiiiiiiiiiiii e (Name of the
company) incorporated under the laws of India and having its registered office at
............................................................................................................. (Registered address)
[‘CSP”] do hereby irrevocably constitute, nominate, appoint, and authorize Mr./Ms.......... (Name),
son/daughter/wife of ................... and presently residingat .........cccoooiiiiiiiiii ,whois
presently employed with us and holding the position of, as our true and lawful attorney (hereinafter
referred to as the “Attorney”) to do in our name and on our behalf, all such acts, deeds, matters and
things as are necessary or required in connection with or incidental to submission of our Bid titled “RFP
for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud
in Revenue Share Model” a Request for Proposal (RFP) issued by Software Technology Parks of India
(STPI) and subsequently for our selection as Successful Bidder including but not limited to signing and
submission of all bids and other documents and writings, participate in meetings and providing
information and/or responses to STPI, representing us in all matters before STPI, signing and execution
of all contracts including the Authorization Agreement and undertakings consequent to acceptance of
our bid, and generally dealing with STPI in all matters in connection with or relating to or arising out of
our bid for the said project and/or upon award thereof to us and/or till the entering into of the
Authorization Agreement with the STPI.

AND we hereby agree to ratify and confirm all acts, deed, matters and things lawfully done or caused
to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of
Attorney and that all acts, deeds, and things done by our said Attorney in exercise of the powers hereby
conferred shall and shall always be deemed to have been done by us.

Capitalized terms not defined herein shall have the meaning assigned to them under the Tender
Documents issued by STPI.

IN WITNESS WHEREOF .......ccooiiiiiiiiiiiiiieeiieens , THE ABOVE-NAMED PRINCIPAL HAS
EXECUTED THIS POWER OF ATTORNEYON THIS ..........ccceeivnia, DAY OF TWO THOUSAND
TWENTY-THREE.

For .o Accepted

(Signature) .......ccoviiiiiiii

(Name, Designation & Address)

(Signature)
(Name, Designation & Address of the Attorney)

Witness:

Instructions regarding Power of Attorney:

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and when it is so required
the same should be submitted under common seal affixed in accordance with the required procedure.
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Annexure G: List of Services

Below services need to be delivered from STPI Data Centres by on-prem setup of required hardware,
software, and support services.

A1) List of services to be offered from the Hybrid Cloud setup & GCC

: Type of :
# Service Name Services Unit of measure
A Compute Services
1 VM (With OS options — Windows/ IAAS Per VM / Hour

Oracle Linux, Ubuntu LTS, RHEL)

VM — GPU as a service

2 (GPU based instances with Low & | IAAS Per VM / Hour
High Profile Specs)

Add On Options — RAM upgrade,

3 vCPUs Upgrade, GPU Upgrade NA As applicable
B Storage Services
Block Storage - SSD
Options —
1 Minimum 200 IOPS per 100 GB IAAS Per GB Storage / Hour

Minimum 150 IOPS per 100 GB
minimum 50 IOPS per 100 GB
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2 Block Storage - HDD IAAS Per GB Storage / Hour

3 Backup Storage IAAS Per GB Storage / Hour

4 SMB for Windows storage SSD IAAS Per GB Storage / Hour

5 File Storage / NFS storage — SSD IAAS Per GB Storage / Hour

6 ngeCt storage — Performance - || ,ag Per GB Storage / Hour
nterprise storage

7 Low-cost object storage IAAS Per GB Storage / Hour

C Network Services

1 Bandwidth Lease Line IAAS Per 100 Mbps

(Internet/Intranet)

2 NAT gateway IAAS /PAAS Throughput in Mbps
3 VPN (site to site) IAAS Per VPN Connection / Month
4 VPN (client site) IAAS Per VPN Connection / Month
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D Security Services
1 Application load Balancer IAAS/PAAS Throughput in Mbps
2 Next Gen Firewall IAAS/PAAS Throughput in Mbps
3 WAF IAAS/PAAS Throughput in Mbps
4 HSM IAAS No of Keys /Month
5 SSL certificate IAAS Per Certificate / Month
E Database Services
Postgres
1 (All types of licensing/ subscriptions | paAS Per VM / Hour
variant as per the OEM/CSP shall be
available)
MySQL
2 (All types of licensing/ subscriptions | paAS Per VM / Hour
variant as per the OEM/CSP shall be
available)
MS SQL/ Oracle DB
3 (All types of licensing/ subscriptions | paAS Per VM / Hour
variant as per the OEM/CSP shall be
available)

Page 178 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in
Revenue Share Model

Redis
(All types of licensing/ subscriptions

5 variant as per the OEM/CSP shall be IAAS IPAAS Per VM /Hour
available)
MongoDB/NoSQL DB

6 (All types of licensing/ subscriptions | |AAS/PAAS Per VM / Hour
variant as per the OEM/CSP shall be
available)

F Container Services
Kubernetes - Worker Node

1 (Windows / Linux Compatible) PAAS Perigdiatiour
Kubernetes - Master  Node

2 (Windows / Linux Compatible) PAAR Per VM / Hour

3 Kubgrnetes Cluster Management PAAS Per Cluster/Hour
Service

G Additional Services

1 Back-up as a service PAAS Per GB /month

2 DR as a service PAAS Per Instance / Month
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management

3 Data Migration as a Service PAAS Instance + Storage / Month
Database Migration as a Service -
4 Source and Destination as same DB | PAAS Storage/activity
type
Database Migration as a Service -
5 Source and Destination as diff DB | PAAS Storage/Activity
types
6 Resource optimization and cost PAAS Node/Activity

Note: Above mentioned services are minimum required services to start with.
However, MSP has to provision all the services as per the requirement of MeitY
Empanelment whether those services included in the above list or not. All Basic
Cloud Services which are mandatory for MeitY empanelment is to be provision
by the MSP.

A2) List of specialized services

Below services may be provided by the CSP from its Public Cloud

# Service Name Type_ o Unit of measure
Services
A Network Services
1 APl gateway  (throughput 2500 | a5 No. API Request / Month
Mbps)
5 DNS service PAAS No of DNS Queries(millions) /
month
3 Egress Bandwidth IAAS Per Mbps / Month
4 CDN PAAS Per GB data egress / Month
5 Load balancer — network IAAS Throughput in Mbps
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6 Public IP IAAS IP/Month

B Security Services

1 Multi-factor authentication IAAS Per User / Month

2 SIEM IAAS EPS

3 MDM IAAS Per Device /month

4 DDOS (Layer 3 & 4) PAAS Throughput in Mbps

5 DDOS Layer 7 PAAS Throughput in Mbps

6 Vulnerability scanning IAAS Instance scanned / Month
7 Anti-malware IAAS/PAAS Per License Per VM / Month
8 KMS PAAS No of Keys /Month

C Database Services

1 Hadoop Database PAAS Per VM/hour
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NoSQL database, with support for

2 key-value data PAAS Per VM/hour

D Messaging Service

1 Kafka PAAS Per VM / Hour

E Other Services (Can be provided natively from CSP or with integration with any
third-party vendor)

1 Serverless PAAS /GB sec; per req

2 Video Streaming Service PAAS Instance/ GB / Month

3 Email as a Service PAAS/SaaS Per Mailbox(GB)/month

4 Messaging Service PAAS/SaaS Per Msg GW/Month

5 Cloud Infrastr_uct_ure, service, and PAAS Per Node/Month
workload monitoring.

6 BOT Service PAAS As Applicable

7 Machine Learning Service PAAS As Applicable

8 Al Service PAAS As Applicable

9 Cognitive Services PAAS As Applicable
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10 Devops PAAS As Applicable
11 Lab Services PAAS As Applicable
12 Load Testing Services PAAS As Applicable
13 Blockchain Service PAAS As Applicable

Note: Selected MSP shall provide an online published catalogue for each service offered. The
catalogue shall include detailed information about the service, including its features, benéefits,
pricing, and any relevant terms and conditions. The catalogue prices shall be comparable to the
market rate. There will be committee consisting of members from the selected MSP and STPI
team which will finalise the rate card of the services offered and will be reviewed on a “Yearly”
basis. However, in case of addition of new service, the inclusion and deliberation of the rate can
be done at any point of time in the existing rate car.

Page 183 of 248




Annexure H: Technical Specification

The CSP need to provide the compliance to the technical specification of each of the services as per the format mentioned in this section on its letter head
Compliance sheet to be counter signed by authorized signatory of MSP1. GCC Infrastructure

c i Reference Remarks /

. ompliance iati

# | Requirements (Y/N)p e Deviation
Page No.) (if any)

GCC infrastructure shall be designed for high availability with dual redundancy for all solution

L components to enable reliable auto recovery workflows.

5 Cloud services running locally on GCC shall be upgraded seamlessly without affecting the
" | services or users and in consultation with STPI.

3 GCC platform should support cloud native Infrastructure services, API, and tools to work

seamlessly on-premises.

4. | Cloud platform should have service available to build secure and compliant GCC architectures.

The cloud infrastructure / services provisioned by the MSP must support elasticity. The end-
users should be able to scale out workload
(compute/storage/network/databases/applications/security etc.) on-demand within on-premises
and other GCC sites in case resources in on-premises cloud is fully utilized.

GCC infrastructure should be a fully managed service supported by MSP. Offered solution
6. | should provide single console to manage workloads. Offered solution should provide a native
migration and disaster recovery service to move workloads to other GCC sites.

It must provide infrastructure, APIs, services, and tools wherever applications may need to
reside to meet low latency, local data processing, or data residency requirements.
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Requirements

Compliance
(Y/N)

Reference

(Document/
Page No.)

Remarks /
Deviation

(if any)

The infrastructure should be delivered, installed, monitored, patched, and updated to meet the
required SLASs.

MSP shall ensure that offered solution should provide a necessary billing solution to provide
monthly /quarterly billing details for end users and STPI.

Necessary provision to provide email/SMS noatification on billing details should be available in the
offered solution. MSP should be able to automate invoices and billing reports to STPI and
respective tenants over the email. Cloud platform should be able to automate invoices and billing
reports to STPI and respective tenants over the email.

10.

Necessary 24 x 7 help desk services for grievance redressal will be setup and provided by MSP.

11.

All necessary monitoring tools to ensure effective monitoring, smooth functioning of the GCC
infrastructure setup and associated support infrastructure should be made available by the MSP.

SLA for the offered cloud services/applications/workloads provided to the end-user and SLA for
the GCC infrastructure setup, will be monitored by monitoring tools provided by MSP.

12.

All necessary hardware required for smoothly running the GCC infrastructure and SLA
compliance needs to be provisioned by the MSP including but not limited to MPLS and Internet
bandwidth and its associated hardware, landing points, security components etc.

13.

Before the Go-Live of Services from on-premises, a comprehensive UAT for the hardware, GCC
platform, services, workloads will be conducted. Bidder to provide sample UAT reports. All the
necessary tools and services required for the conduct of UAT shall be provided by the MSP.

14.

Before the Go-Live of services from the GCC setup, the bidder has to conduct a comprehensive
security audit including VAPT. 3" party agency conducting the audit should be certified and
should certify a zero-gap security report.
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. ; Reference Remarks /
. ompliance iati
# | Requirements (Y/N)p e Deviation
Page No.) (if any)
MSP will appoint the 3rd party agency upon approval of STPI. Cost of the audit to be taken care
by the MSP.
Go-Live of services from GCC setup will be announced after successful UAT, successful demo
15. | of the cloud solution and zero gap security audit report.
MSP should arrange 3" party (certified agency) security audits every six months and submit a
certified zero gap report for the same.
16. MSP will appoint the 3rd party agency upon approval of STPI. Cost of the audit to be taken care
by the MSP.
Peripheral physical security and security guards for STPI Data Centres will be provided
17. | by STPI. GCC shall be hosted inside a caged setup with biometric access to authorized
personal only.
The MSP should provide all variants of cloud service as per MeitY guidelines.
18 * Infrastructure as a Service (laaS),
' * Platform as a Service (PaaS)
Offered cloud solution must be scalable. The end user shall be able to add/expand or scale
19. out/up the infrastructure in future on demand basis.
The cloud infrastructure / service provisioned by the MSP must support elasticity. The end-users
should be able to scale out (automatically and manual) workloads
20.

(compute/containers/kubernetes/storage/network/databases/applications/security etc.) on-
demand.
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request.

. ; Reference Remarks /
. ompliance iati
# | Requirements (YIN) (Document/ Deviation
Page No.) (if any)
No prior intimation or buffer will be given to scale up or scale out the
21. | services/workloads/applications. Scale up or scale out should happen automatically based on
the controls/parameters set up for maximum/minimum usage of VMs.
All the services (laaS, PaaS & SaaS) offered by MSP from GCC should support pay as you
22.| consume model.
Proposed cloud solution should come with its own / 3rd party backup solution with ransomware
23. | protection functionality.
Services, workloads, hardware, and its components not limited to servers, storage, switches,
24 | routers, firewalls, load-balancers etc. hosted on GCC should be able to integrate with NTP
server of STPI or NPL for synchronization.
MSP should provide the audit logs of the complete environment including but not limited to
o5 | servers, storage, SAN switches, network switches, routers, security/firewall appliances, services
laaS/SaaS/PaasS, operating systems etc.
GCC platform should provide the functionality to protect data from accidental deletion for the
26. | period of 3 months.
GCC platform should be able to provision any service in less than 15 minutes from the time of
27.
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Al/ML and Big Data.

. ; Reference Remarks /
. ompliance iati
# | Requirements (Y/N)p e Deviation
Page No.) (if any)
Proposed GCC infrastructure should provide confidential computing to protect data in use by
2g. | encrypting data in memory and processes. Encryption should support integration with the HSM
(on-premises hardware) for key management.
Cloud platform should offer availability of 99.9% or higher for the complete architecture and its
29. | individual workloads, services, applications & resources.
On-premises cloud should have minimum uplink capability of 100 G or above with provision of
30. | future expansion as and when required.
On-premises hardware proposed for cloud platform must be designed in line with maximum
31. power feed of per rack capacity available at STPI Data Centre.
On-premises hardware and cloud platform should have power saving functionality to reduce
32 | power consumption. Power consumption should be proportional to the consumption of workloads
and services.
GCC platform should have minimum 10% GPU based servers for specialized workloads like
33.
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1. Hybrid Cloud Infrastructure

Reference Remarks /
# Requirements Compliance (Y/N) | (Document/ Deviation
Page No.) (if any)

workflows.

Hybrid cloud infrastructure shall be designed for high availability with dual
1. redundancy for all solution components to enable reliable auto recovery

version in line with the services offered in public cloud.

Cloud services running locally on Hybrid cloud shall be upgraded seamlessly
2. without affecting the services or users and in consultation with STPI to the latest

to work seamlessly on-premises and public cloud.

Cloud platform should support cloud native Infrastructure services, API, and tools

hybrid cloud architectures.

Cloud platform should have service available to build secure and compliant

Cloud platform should have single provisioning layer to manage on-premises
workloads and public cloud workloads. Any service delivered on hybrid cloud
infrastructure shall have the same consistent user experience, console,
configuration on both on-premises and public cloud services offerings.

updated by CSP/MSP.

Cloud platform should be able to provide fully managed service that offers the
same cloud infrastructure, services, APIs, and tools to any datacentre, co-
6. location space or on-premises facility for a truly consistent hybrid experience.

The infrastructure should be delivered, installed, monitored, patched, and

fully utilized.

The cloud infrastructure / services provisioned by the MSP must support
elasticity. The end-users should be able to scale out workload
(compute/storage/network/databases/applications/security etc.) on-demand

7. within on-premises and public cloud in case resources in on-premises cloud is

All services provided as per scope of this RFP should be available on public
cloud also (provided by CSP). Burst out to public cloud should only be done,
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Requirements

Compliance (Y/N)

Reference

(Document/
Page No.)

Remarks /
Deviation

(if any)

when the on-premises resources setup by the MSP in STPI's DC are fully utilized
or as decided by STPI stakeholders.

On premises infrastructure should be a fully managed service and supported by
CSP/MSP. Offered solution should provide single console to manage on-
premises workloads and public cloud workloads. Offered solution should provide
a native migration and disaster recovery service to move workloads to hybrid
cloud. Services such as DBaaS on hybrid cloud should patch both OS and
database engines within scheduled maintenance windows with zero downtime.

It must provide infrastructure, APIs, services, and tools wherever applications
may need to reside to meet low latency, local data processing, or data residency
requirements.

10.

The infrastructure should be delivered, installed, monitored, patched, and
updated to meet the required SLAs.

11.

MSP shall ensure that offered solution should provide a necessary billing
solution to provide monthly /quarterly billing details (on-premises & public cloud)
for end users and STPI.

Necessary provision to add project details & provide billing details should be
available in the offered billing solution.

Necessary provision to provide email/SMS notification on billing details should be
available in the offered solution. MSP should be able to automate invoices and
billing reports to STPI and respective tenants over the email. Cloud platform
should be able to automate invoices and billing reports to STPI and respective
tenants over the email.

12.

Necessary 24 x 7 help desk services for grievance redressal will be setup and
provided by MSP.
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Requirements

Compliance (Y/N)

Reference

(Document/
Page No.)

Remarks /
Deviation

(if any)

13.

All necessary monitoring tools to ensure effective monitoring, smooth functioning
of the cloud infra setup and associated support infrastructure should be made
available by the MSP.

SLA for the offered cloud services/applications/workloads provided to the end-
user and SLA for the cloud infrastructure setup on-premises/public cloud will be
monitored by monitoring tools provided by MSP.

14.

All necessary hardware required for smoothly running the on-premises cloud
infrastructure and SLA compliance needs to be provisioned by the MSP including
but not limited to MPLS and Internet bandwidth and its associated hardware,
landing points, security components etc.

15.

Before the Go-Live of Services from on-premises, a comprehensive UAT for the
hardware, cloud platform, services, workloads will be conducted. Bidder to
provide sample UAT reports. All the necessary tools and services required for
the conduct of UAT shall be provided by the CSP/MSP.

16.

Before the Go-Live of services from on-premises cloud setup, the bidder has to
conduct a comprehensive security audit including VAPT. 3™ party agency
conducting the audit should be certified and should certify a zero-gap security
report.

MSP will appoint the 3rd party agency upon approval of STPI. Cost of the audit
to be taken care by the bidder.

17.

Go-Live of services from on-premises cloud setup will be announced after
successful UAT, successful demo of the cloud solution and zero gap security
audit report.
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Requirements

Compliance (Y/N)

Reference

(Document/
Page No.)

Remarks /
Deviation

(if any)

18.

MSP should arrange 3" party (certified agency) security audits every six months
and submit a certified zero gap report for the same.

MSP will appoint the 3rd party agency upon approval of STPI. Cost of the audit
to be taken care by the MSP.

19.

Peripheral physical security and security guards for STPI Data Centres will be
provided by STPI. The MSP shall provision the required resources for security
and maintenance of the area utilized by the MSP for IT infrastructures at all
locations.

20.

The CSP should provide native marketplace with certified applications which can
be deployed on cloud. The CSP should also provide capability for administrators
to create private marketplace with images from the public marketplace.

Marketplace should be a digital catalogue that provides access to 3rd party
services which are validated for policy, security, compliance, software
vulnerabilities and product usability.

21.

The CSP should provide all variants of cloud service as per MeitY guidelines.

* Infrastructure as a Service (laaS),
* Platform as a Service (PaaS)
» Software as a Service (SaaS)

22.

MSP should own the unified SLA for the entire cloud platform (On-premises and
public). For On-premises unified SLA should include underlying hardware, cloud
platform, services, workloads, and any other components.

Page 192 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model

machines/instances/Kubernetes/containers/databases from same cloud platform.

Reference Remarks /
# Requirements Compliance (Y/N) | (Document/ Deviation
Page No.) (if any)
MSP should offer hybrid cloud in a manner that if an application developed using
23 the on-premises setup, STPI should be easily able to migrate the same to cloud
without doing any application modifications, re-coding, re-building, API calls etc.
Offered cloud solution must be scalable. The end user shall be able to
24. add/expand or scale out/up the infrastructure in future on demand basis.
The cloud infrastructure / service provisioned by the MSP must support elasticity.
The end-users should be able to scale out (automatically or manual) workload
25 (compute/containers/kubernetes/storage/network/databases/applications/security
etc.) on-demand within on-premises and public cloud (in case resources in on-
premises cloud is fully utilized).
No prior intimation or buffer will be given to scale up or scale out the
services/workloads/applications. Scale up or scale out should happen
26. automatically based on the controls/parameters set up for maximum/minimum
usage of VMs.
All the services (laaS, PaaS & SaaS) offered by MSP from on-premises or public
27. cloud should support pay as you consume model.
Proposed cloud solution should come with its own / 3rd party backup solution
28. with ransomware protection functionality.
Proposed cloud solution should be able to support and run virtual
29,
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Requirements

Compliance (Y/N)

Reference

(Document/
Page No.)

Remarks /
Deviation

(if any)

30.

Services and workloads hosted on public cloud should be able to integrate with
NTP server of STPI or NPL for synchronization.

31.

Services, workloads, hardware, and its components not limited to servers,
storage, switches, routers, firewalls, load-balancers etc. hosted on Hybrid cloud
should be able to integrate with NTP server of STPI or NPL for synchronization.

32.

MSP should provide the audit logs of the complete environment including but not
limited to servers, storage, SAN switches, network switches, routers,
security/firewall appliances, services laaS/SaaS/PaaS, operating systems etc.

33.

Cloud platform should provide the functionality to protect data from accidental
deletion for the period of 3 months.

34.

Cloud platform should be able to provision any service in less than 15 minutes
from the time of request.

35.

Proposed on-premises and associated public cloud infrastructure should provide
Confidential computing to protect data in use by encrypting data in memory and
processes. Encryption should support integration with HSM (on-premises
hardware) for key management.

36.

Cloud platform should offer availability of 99.9% or higher for the complete
architecture and its individual workloads, services, applications & resources.
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Reference Remarks /
# Requirements Compliance (Y/N) | (Document/ Deviation
Page No.) (if any)
On-premises cloud should have minimum uplink capability of 100 G or above
37. with provision of future expansion as and when required.
On-premises hardware proposed for cloud platform must be designed in line with
38. maximum power feed of per rack capacity available at STPI Data Centre.
On-premises hardware and cloud platform should have power saving
39. functionality to reduce power consumption. Power consumption should be

proportional to the consumption of workloads and services.
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2. Hybrid Cloud Provisioning and Management Layer

Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

Cloud platform should have cloud-provisioning portal both control plane and
data plane for multiple tenants to provide automation and orchestration of
resources for on-premises and public cloud and should support multifactor
authentication for login for all the tenants.

Cloud should help manage the interaction between cloud consumers and
providers. Key cloud management functions required include service
enablement; monitoring and observation; and provisioning and orchestration.

Self-service portal should be able to provide visibility to the catalogue of services
offered by STPI to the end client.

Self-service portal should integrate seamlessly with orchestration layer of the
hybrid cloud infrastructure.

Self-service portal should generate necessary SLA reports and reports should
be made available to end clients via email.

Self-service portal layer should help enforce policies and controls to ensure
compliance with best practices of cloud activity. Self-service portal should
support Key cloud management functions which should include but not limited to
identity management, security, governance multi-level approval etc.

Cloud provisioning layer should support multi-tenancy and resource pooling for all
the services or applications.

Cloud provisioning layer should have its own automation service and should
support integration with 3" party automation tools.

Cloud Provisioning layer should support but not limited to RESTful APIs and
WebSocket APIs to enable integration with any 3 party hybrid cloud
management software/platform.

10.

Cloud platform should provide laaS, PaaS & SaaS services. Complete list of
services provided in scope of work section.
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Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page RN
No.) (if any)

11.

Proposed solution should have single console to manage on-premises workloads
and public cloud workloads. Any service delivered on hybrid cloud infrastructure
shall have the same consistent user experience, console, configuration, and
billing unit of measure on-premises and on public cloud.

12.

Cloud platform should be able to failover with entire or partial workload to disaster
recovery site and failback with entire or partial workload to Data Centre site.

13.

Cloud platform should be able to failover with entire or partial workload to public
cloud and failback with entire or partial workload to on-premises.

14.

MSP should ensure minimum RTO of 60 mins and RPO of 15 mins in case of
failover to DR site or public cloud.

15.

Cloud platform should have its own monitoring solution to monitor entire cloud
infrastructure including workloads & services with an integrated helpdesk tool for
automated ticketing.

16.

Cloud platform should have a SIEM solution to monitor entire cloud infrastructure
including workloads & services and should be able to provide SIEM as a Service
for end customers.

17.

MSP should have capability to provide insights about the access, usage etc. with
a dashboard.

Usage and metering of both on-premises and public cloud needs to be
consolidated on a single dashboard.

18.

MSP should ensure the overall reliability and responsive operation of the
underlying cloud services through both proactive planning and rapid situational
response.

19.

Cloud platform should support IPV4 & IPV6 for all the services which will be
provisioned from on-premises or public cloud for all the tenants.

20.

Cloud platform should be able to provide metering and billing service of all on-
premises and public cloud services like VMs, Storage, and Managed Databases
etc. at per hour granularity.
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Compliance (Y/N) | Reference Remarks
# Requirements (Document/ Page | Deviation
No.) (if any)
21 MSP should provide various pricing option such as on-demand, one or three-year
" | committed pricing for services consumed from public cloud.
Self-service portal should be integrated with payment gateway (origin within India)
- to enable payment modes like UPI gateways and credit cards.
' MSP to propose the list of payment gateways originating from India, STPI will
approve the payment gateway to be integrated.
3. Compute
Compliance (Y/N) | Reference Remarks
# | Requirements (Document/ Page | D8Viation
No.) (if any)
1 Cloud platform should provide completely managed compute service for all the
tenants from GCC, on-premises cloud and public cloud
2 Capability to provision virtual machines/container workload over API calls without
any manual intervention.
Service shall allow users to securely and remotely load applications and data onto
3 the computing or virtual machine instance from the SSL VPN clients only as
against the public internet.
4 Configuration and management of the virtual machine shall be enabled via a Web
browser over SSL VPN/Secure tunnel as against the public internet.
In case of suspension of a running VM or container, the VM shall still be available
5 | for reactivation for reasonable time (90 days) without having to reinstall or
reconfigure the VM for the Client solution.
6 MSP to perform periodic patching of complete cloud platform as per the SLAs and

KPlIs mentioned.
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Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

Cloud service architecture should be in such a way that it avoids VM outages or
downtime when the provider is performing any kind of hardware or service
maintenance at the host level.

All the VMs/Instances should have 1:2 ratio of physical to virtual core only.

Physical CPU in the cloud platform should be under support from CSP/MSP/OEM
during the entire contract duration.

Any tech refresh/upgrade/replacement required during the contract period to
ensure compliance is to be undertaken by the bidder without causing disruption to
existing workloads, within the stipulated SLA and at no cost to STPI or end
customers.

Any products offered to STPI should not be refurbished or reused.

10

GCC, On-premises and public Compute instances should provide network
capability of 1G, 10G and 25G.

11

Service should offer to provide a wide range of operating systems,
including but not limited to RHEL, Windows OS / Oracle Linux, and
others Open source Operating systems, ensuring 24x7 availability. They
should offer different subscription levels/variants to meet the requirements
of end customers.

12

Bidder will upgrade the operating system if and when operating system is reaching
end of support cycle.

GPU as a Service
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Compliance (Y/N) Reference Remarks/
# Requirements (Document/ Page Deviation
No.) (if any)

Low profile specifications

Tensor Cores: Dedicated hardware for deep learning operations, including matrix

1 N .
multiplication and convolution.

5 Memory Capacity: Sufficient GPU RAM capacity to store large models and
intermediate data during inference. Not less than 24GB for light inferencing.

3 Memory Type: GDDR6 or HBM2 (High Bandwidth Memory) for high-speed data
access. GPU-Memory bandwidth should be 200 GB/sec or higher.
Compute Performance: High floating-point FP16 (Tensor) performance to process

4 | complex computations quickly. Minimum 230 TFLOP FP16 Tensor perf per GPU
should be provided.

5 Al Framework Support: Extensive support for popular deep learning frameworks
like TensorFlow, PyTorch, and ONNX.

6 Precision Support: Support for various precision levels, including FP32, FP16, and
INT8, to balance accuracy and performance.

7 Software Features: Integrated software libraries and tools for efficient deep
learning inference.

8 Framework Support: Comprehensive CUDA support for easy integration into
different software environments.

9 | The GPU should support both hardware and software slicing.

10 For software slicing, it should support industry standard hypervisors like ESXi, KVM
etc.

11 Multi-GPU Support: Capability for multi-GPU configurations for scaling inference

performance.
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12 | Should have encoder/decoder engines for processing IVA workloads.
All GPUs provided should include licensing for accessing GPU software catalogue

13 (frameworks, SDKs, Models & workflow) . MSP shall ensure enterprise support for
all such software is available to user including periodic releases, call logging facility
and security patches.

14 Cooling and Form Factor: Single slot low profile form factor with low thermal

footprint. It should fit into standard PCle Gen4 or higher slot.

High profile specifications

Tensor Cores: Dedicated hardware for deep learning operations, including matrix

1 - .
multiplication and convolution.

5 Memory Capacity: Sufficient GPU RAM capacity to store large models and
intermediate data during inference. Not less than 80GB for heavy inferencing.

3 Memory Type: GDDR6 or HBM2 (High Bandwidth Memory) for high-speed data
access. GPU-Memory bandwidth should be 1TB/sec or higher

4 Compute Performance: High floating-point TF32 performance to process complex
computations quickly. At least 300 TFLOP TF32 perf per GPU.

5 Al Framework Support: Extensive support for popular deep learning frameworks
like TensorFlow, PyTorch, and ONNX.

6 Precision Support: Support for various precision levels, including FP32, FP16, and
INT8, to balance accuracy and performance.

7 Software Features: Integrated software libraries and tools for efficient deep
learning inference

8 Framework Support: Comprehensive CUDA support for easy integration into
different software environments.

9 | The GPU should support both hardware and software slicing.
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10

For software slicing it should support industry standard hypervisors like ESXi, KVM
etc.

11

Multi-GPU Support: Capability for multi-GPU configurations for scaling inference
performance.

12

All GPUs provided should include licensing for accessing GPU software catalogue
(frameworks, SDKs, Models & workflow) . MSP will ensure enterprise support for
all such software is available to user including periodic releases, call logging facility
and security patches.

13

Cooling and Form Factor: Adequate cooling system and appropriate form factor
for the intended use case. It should fit into a standard PCle Gen4 or higher slot.

Block Storage

Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

Block Storage should be available on GCC, On-Premise and public cloud for all the
tenants.

Block storage should provide different classes or high IOPS workload & for archival
requirements based on the performance for different workloads.

Block Storage service should have the feature to take the backup of the block
volume by taking snapshots. Feature should have the functionality for snapshot to
be created or deleted automatically using custom schedule. Block storage should
be able to replicate between DC and DR and between on-premises and public
cloud.

Block storage should allow to create storage volumes and attach them to
VMs/instances/Kubernetes containers/Kubernetes clusters.
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Compliance (Y/N) Reference Remarks
Requirements (Document/ Page RN
No.) (if any)
The managed storage should have capability to increase storage capacity on
demand on the provisioned volumes without any reboot of the virtual machine,
without having to provision a new volume, copy/move the data.
Block volumes should support replication to another on-premises facility or to the
public cloud.
Block volumes should provide the availability of 99.9% or higher.
For the proposed Block Storage, CSP should offer the capability to increase the
Volume size in minimum increments of 1GB or lower so that charges are for the
actual usage.
Block storage should support seamless encryption (AES-256 -cryptographic
algorithm), on data volumes, boot volumes, disk 1/0O and snapshots. Encryption
service should support integration with 3" party key manager or cloud’s inbuild key
manager.
File Storage
Compliance (Y/N) Reference Remarks
Requirements (Document/ Page | DeViation
No.) (if any)

Cloud platform should provide a fully managed file storage for both windows and
Linux workloads.

File storage service should be available from both on-premises and public cloud
for all the tenants

File storage should provide availability of 99.9% or higher

File storage should preferably offer multiple classes for different sets of data viz.
frequently access data and non-frequently access data.
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File storage should have feature of implementing aging policy on the files stored

5 to save the space based on the criteria defined by the department.
6 File storage should support NFS 4.0 and latest version for Linux workloads.
The Managed Storage should have capability to increase storage capacity on
7 demand on the provisioned shares without any reboot of the virtual
machine/instance
8 File storage should provide encryption for data at rest and data in transit.
9 File storage should have capability to integrate with
VMs/Instances/Containers/Kubernetes & serverless services.
File storage should support seamless encryption (Data at rest), on files and
10 | folders stored in the share. Encryption service should support integration with 3™
party key manager or cloud’s inbuild key manager.
7. Object Storage
Compliance (Y/N) Reference Remarks
# | Requirements (Document/ Page | D8Viation
No.) (if any)
1 Cloud platform should provide object storage for all the tenants from both on-
premises and public cloud for all the tenants.
2 Object storage service should provide parallel access to objects stored in the
storage.
3 Object storage should provide functionality to replicate either to another on-
premises facility or to public cloud.
4 Object storage should provide Write Once Read Many locks feature on the
objects stored.
5 Object should provide multiple storage classes for multiple uses according to

performance.
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GCC, on-premises and public cloud for all the tenants.

Compliance (Y/N) Reference Remarks
# Requirements (Document/ Page DRULEY
No.) (if any)
Proposed object storage should support versioning, where multiple versions of
6 an object can be kept in one store. Versioning should protect against unintended
overwrites and deletions.
Proposed object storage should offer encryption of data ‘at-rest’, i.e., data stored
7 on volumes and snapshots and ‘in-transit’. Encryption feature should be enabled
by default.
Proposed object storage should offer object storage automated tiering capability,
8 i.e., the ability to recommend transitioning an object between object storage
classes based on its frequency of access
9 Proposed object storage should Support multi-factor authentication (MFA) for
various operations as an additional security option
10 Cloud service should support flexible access- control policies to manage
permissions for objects
Object storage should support seamless encryption (Data at rest), on objects.
11 | Encryption service should support integration with 3@ party key manager or
cloud’s inbuild key manager.
12 | Object storage should provide the availability of 99.9% or higher.
8. Database
Compliance (Y/N) Reference Remarks
# Requirements (Document/ Page | DeViation
No.) (if any)
1 Cloud platform should provide database as a service for all the tenants from
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Compliance (Y/N) Reference Remarks
Requirements (Document/ Page RN
No.) (if any)

The cloud platform should offer a managed database service that
supports a variety of databases such as PostgresDB, MS-SQL/ MySQL/
Oracle DB , MongoDB/ NoSQL/Cassandra/CouchDB. These services
should be available for both on-premises infrastructure and public cloud
environments.

In a Hybrid/GCC setup, the control panel for these services can be
located either on-premises or in the public cloud.

Note: All the services in GCC should be establish as per the MeitY
guidelines.

CSP should provide managed database Service that supports Self Service
Public API's for managing database functions including Start/Stop, Back-Up,
restoration, Configuration and Scaling.

Managed database should support high availability and
synchronous/asynchronous replication and automatic failover of a primary
database to a standby database in a separate physical data centre or to public
cloud to improve data redundancy.

Managed database should support automatic or manual scale out to other on-
premises cloud platform or to public cloud.

Managed database service should offer encryption of data ‘at-rest’ and ‘in-
transit’

Databases provisioned should be up-to date with latest patches.

Database service should offer multiple classes of storage for different workloads
as per different performance levels.

Database service should support scalability of database instances to add
resources like CPU/Memory and storage.
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Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

10

CPU should be scalable to 64vCPUs

11

Memory should be scalable to 256GB RAM

12

Storage — Should be scalable to 16TB within one file system on the fly without
reboot of the instance.

13

Read only Replica should have the feature to increase the read performance by
automatic scaling out of read only instances of the databases and offloading
read queries to read only instances. (All the database types mentioned above).

14

Database should provide the backup and restore functionality to provide the
point in time recovery for database instance. It should do backup of database
and transaction logs up to defined retention period (up to 30 days). Restore
functionality should allow to restore the instance to any second during the
retention period.

15

Database should offer encryption (at rest and in transit) to encrypt the databases
through the keys managed by 3" party key manager or cloud platform inbuilt key
manager.

16

All the Instances should have 1:2 ratio of physical to virtual core only.

17

Bidder will provide all operating systems and databases. All the DBs should be
with enterprise support.

18

Bidder will upgrade the operating system and database software if and when
operating system and database is reaching end of support cycle.

Patching and upgradation of operating system and/or databases should
preferably be automated. CSP/MSP to provide a report every month to all
customers and STPI mentioning details for all the OS and/or databases requiring
upgrade. Upgrading and patching should preferably be done without any
downtime. If downtime is mandatory than relevant ITSM process and procedures
should be followed.
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isolation for containers.

Compliance (Y/N) Reference Remarks
# Requirements (Document/ Page | DeViation
No.) (if any)

19 | Databases can be provisioned from the CSP’s marketplace.
20 MSP/Bidder can propose SSD or NVMe drives with an option to dynamically

change the 10PS for all kinds of database workloads.

9. Containers and Kubernetes
Compliance (Y/N) Reference Remarks
# Requirements (Document/ Page DY
No.) (if any)

1 Cloud platform should provide fully managed containers and Kubernetes

cluster services from on-premises and public cloud for all the tenants.
5 For container services controller nodes could be provisioned in public cloud,

but worker nodes should be on-premises.
3 Container Service should allow creation of both windows and Linux containers.
4 Container Service should offer docker/kata/crio runtimes to create and run

a multi-container service/application
5 Container Service should have its own repository with container images and

should allow integration with 3 party repositories.
6 Container Service should automatically recovery unhealthy containers.
7 Container Service should allow to define rules to manage scalability.
8 Container Service should allow to integrate with integrated file storage for

persistent storage.

Container Service should support Docker /Calico networking/Service
9 | Mesh and integrates with cloud tenant(virtual) network to provide
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Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

10

Container service should support integration with cloud platform’s inbuilt load
balancing service, allowing to distribute traffic across containers using
Application Load Balancers or Network Load Balancers. Service should
automatically add and remove containers from the load balancer

11

Container service should provide monitoring capabilities for containers and
clusters through its own monitoring service or third-party monitoring service.

12

Kubernetes service should be certified Kubernetes-conformant, so existing
applications that run on upstream Kubernetes are compatible with proposed
Kubernetes service in the cloud platform.

13

Kubernetes service should automatically manage the availability and scalability
of the Kubernetes control plane nodes responsible for scheduling containers,
managing application availability, storing cluster data, and other key tasks.

14

Kubernetes service should allow integration with networking services like load
balancers, security services, identity services for RBAC.

15

Kubernetes service should provide scalable and highly available Kubernetes
control plane between different on-premises facilities or public cloud.

16

Kubernetes service should provide an integrated console for Kubernetes
clusters. Cluster operators and application developers can use Kubernetes
service console as a single place to organize, visualize, and troubleshoot
Kubernetes applications running on the proposed cloud platform.

17

Kubernetes service should let tenant create, update, scale, and terminate
nodes for cluster with a single command.

18

Kubernetes service should support windows/Linux nodes for master
and worker services.

19

Kubernetes service should support isolation between 2 different Kubernetes
clusters running for a single tenant within the same network.

20

Kubernetes service should allow to isolate the traffic on bases of IP addresses
and TCP/UDP ports.
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Compliance (Y/N) Reference Remarks
# Requirements (Document/ Page RN
No.) (if any)

21 | All the Instances should have 1:2 ratio of physical to virtual core only.

Container platform to be deployed should be available or portable across
22 | multiple cloud providers with enterprise support for ease of application

migration.

Container platform should be able to run other CNCF compliant Kubernetes
23

cluster used by STPI.

Container platform should have service mesh and provide container native
24 | persistent storage in on-prem cloud infrastructure and public cloud

infrastructure.

10. DNS
Compliance (Y/N) Reference Remarks
# | Requirements (Document/ Page | DViation
No.) (if any)

1 Cloud platform should provide fully managed, highly available and scalable

cloud domain name service from on-premises or public cloud.
2 DNS service should provide recursive DNS for tenant’s virtual and on-premises

networks and resolving all STPI related queries.
3 DNS service should guard recursive DNS queries and should allow to build

firewall rules that filter DNS traffic against these rules.
4 | DNS should be a single unified service for both on prem and public cloud.

11. Load Balancer
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Compliance (Y/N) Reference Remarks
# | Requirements (Document/ Page | Deviation
No.) (if any)
Cloud platform should provide the fully managed load balancing service to
distribute incoming application and network traffic across multiple targets, such
as instances, containers, Kubernetes cluster, IP addresses, and serverless
service from on-premises or public cloud for all the tenants.
Load balancing service should handle load of your network and application
traffic with in on-premises and public cloud.
Load balancing service should provide gateway load balancers, network load
balancer and application load balancer
12. Next Generation Firewall
Compliance (Y/N) Reference Remarks
# | Requirements (Document/ Page | DeV1aton
No.) (if any)

Cloud platform should provide fully managed next generation network firewall
to protect all the resources tenant will use from GCC, on-premises or public
cloud for all the tenants.

Next generation firewall service should be available from GCC, on-premises
or public environment both and should be scalable for all the tenants.

Next generation firewall should allow to define rules that give granular control
over network traffic

Next generation firewall service should offer built-in redundancies to ensure all
traffic is consistently inspected and monitored.

Next generation firewall Service should provide availability of 99.9%.

Next generation firewall service should permit to scale up or down capacity
based on the traffic load.
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Compliance (Y/N) Reference Remarks
# Requirements (Document/ Page RN
No.) (if any)
7 Next generation firewall should be stateful firewall to achieve granular policy
enforcement.
8 Next generation firewall should have intrusion detection and prevention
feature.
Next generation firewall service should provide all the logs for alert and traffic
9 | flow and should allow to store the logs in cloud platform’s object or file storage
service.
10 Next generation firewall service should allow centralized management and
deployment of security policies across all applications and virtual networks.
Next generation firewall service should have features like URL filtering,
11 | application filtering, SSL offloading, decryption capabilities and integration with
vault service to safeguard critical information(secrets).
11. VPN
Compliance (Y/N) Reference Remarks
# | Requirements (Document/ Page | D8Viation
No.) (if any)
Cloud platform should provide highly available and fully managed VPN (site
1 | to site & Client) service from GCC, on-premises and public cloud for all
tenants.
2 Site to site service should create encrypted tunnels between tenants on-
premises network and cloud platform.
3 Client VPN should allow users to connect to cloud platform using VPN
software client.
4 | Client VPN should authenticate using Active directory/LDAP or certificates
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WAF

Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

Cloud platform should provide highly available and fully managed WAF service
to protect applications and APIs for all the tenants from GCC, on-premises or
public cloud for all the tenants.

WAF service should allow to create rules to filter web traffic based on various
conditions.

WAF service should allow to create rules that block common web exploits like
SQL injection and cross site scripting.

WAF service should allow re-usability of rules that can be deployed across
multiple websites or applications.

WAF should allowed to be completely managed via APIs.

WAF should provide real-time metrics.

WAF should integrate with monitoring solution inbuilt in the cloud platform or
any 3 party monitoring solution.

14.

CDN Services

Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any)

Cloud platform should have highly available, fully managed, and scalable
content data network service for all the tenants from public cloud to provide
data, videos, applications, and API
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Compliance (Y/N) Reference Remarks
Requirements (Document/ Page DV
No.) (if any)

CDN service should deliver content, APIs or applications over HTTPS using
the latest version Transport Layer Security (TLSv1.3) to provide end to end
encryption and secure communication.

CDN service should support more than one origin for backend architecture
redundancy.

CDN service should provide ability for protection against Network and
Application Layer Attacks.

CDN service should provide ability to restrict access only to authenticated
viewers.

CDN should be integrated with the Storage service, for easy access of
documents/data using CDN

Cloud platform should provide application load balancer to distribute the traffic
across many computing resources within the same site to increase the
responsiveness and availability of applications.
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15. DDOS
Compliance (Y/N) Reference Remarks
Requirements (Document/ Page DV
No.) (if any)

Cloud platform should provide fully managed, scalable, and highly available
DDOS service from GCC, on-premises or public cloud for all tenants and its
own platform.

DDOS service should provide always-on detection and automatic inline
mitigations that minimize application downtime and latency

DDOS service should provide comprehensive availability protection against all
known infrastructure (Layer 3 and 4) attacks, applications, and website
attacks.

DDOS service should provide detection and mitigation against large and
sophisticated DDoS attacks, near real-time visibility into attacks, and
integration with Cloud platform’s web application firewall.

DDOS service should provide a dedicated response team and protection
against DDoS related spikes in VMS/instances, load balancers, CDN and
DNS.

DDOS service should provide always-on network flow monitoring, which
inspects incoming traffic to cloud services and applies a combination of traffic
signatures, anomaly algorithms, and other analysis techniques to detect
malicious traffic in real time

DDOS service should provide customized detection based on traffic patterns
to protect elastic IP addresses,

DDOS should use the health of your applications to improve responsiveness
and accuracy in attack detection and mitigation

DDOS should provide complete visibility into DDoS attacks with near real-time
notification using monitoring solution inbuilt with cloud solution or 3 party
monitoring solution
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16. Identify and Access Management

Compliance (Y/N) Reference Remarks
Requirements (Document/ Page RN
No.) (if any)
Cloud platform should provide highly available, fully managed Identity and access
management, service from GCC, on-premises or public cloud for all tenants
Access management service should provide granular access control,
Access management service should allow to delegate access to users.
Access Management service should provide attribute-based access control
17. APl Gateway
Compliance (Y/N) Reference Remarks
Requirements (Document/ Page Deviation
No.) (if any)

Cloud platform should provide highly available, fully managed API gateway
service from on-premises or public cloud for all tenants

API gateway service should allow to create Restful APIs using either HTTP APIs
or REST APIs. HTTP APIs are the best way to build APIs that do not require API
management features.
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18. HSM Service

Compliance (Y/N) Reference Remarks
Requirements (Document/ Page DRULEY
No.) (if any)
Cloud platform should provide highly available, fully managed dedicated HSM
service from on-premises and public cloud for all tenants
HSM service should provide access to HSMs that comply with the FIPS 140-2
Level 3 standard for cryptographic modules and RSA 2048-bit sign/verify.
19. Key Management Service
Compliance (Y/N) Reference Remarks
Requirements (Document/ Page DY
No.) (if any)

Cloud platform should provide highly available, fully managed, scalable KMS
service from on-premises or public cloud for all tenants

KMS service should provide centralized control over the lifecycle and permissions
of your keys.

KMS service should allow services to encrypt data at rest, or to facilitate signing
and verification using a KMS key
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20. Certificate Manager

Compliance (Y/N) Reference Remarks
Requirements (Document/ Page | DeViation
No.) (if any)
Cloud platform should provide highly available, fully managed, scalable certificate
manager service from on-premises or public cloud for all tenants
CM service should allow to easily manage SSL/TLS certificates.
CM service should provide managed private CA service.
21. Kafka
Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page Deviation
No.) (if any)

Cloud platform should provide highly available, fully managed, scalable Kafka service
from on-premises or public cloud for all tenants

Kafka service should allow to create a fully managed Kafka cluster that follows
Kafka’'s deployment best practices or create your own cluster using a custom
configuration.

Kafka service should have zookeeper included to cluster tasks and maintain state for
resources interacting with the cluster.
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22. Backup as a Service

Compliance (Y/N) | Reference Remarks
# | Requirements (Document/ Page BTN
No.) (if any)

Cloud platform should provide highly available, fully managed, scalable backup
1 | service from GCC, on-premises or public cloud for all tenants and for all workloads
and services.

Backup service should offer a centralized management console. Console can run
2 | from the public cloud; however, backup target should be present in on-premises
cloud.

Backup service should allow to create backup policies that enable to define backup
requirements and then apply them to the cloud resources, workloads, services you
3 | want backed up. It should allow to create separate backup policies that can meet
specific business and regulatory compliance requirements, helping to ensure that
each of cloud resources, workloads, services are backed up and protected

Backup service should allow to create customized backup schedules to meet
business and regulatory backup requirements

Backup policy should allow to set backup retention policies that will automatically
5 | retain and expire backups according to the business and regulatory backup
compliance requirements.

6 | Backup service should provide ransomware protection for its workloads, services.

Backup service should provide monitoring dashboard to monitor running backup and

/ restore activities and to view completed or failed backup job logs.

8 Backup service should provide lock mechanism to protect backups from deletion or
changes to their lifecycle by unintended or intended changes

9 Bidders to configure backup policies as per the RTO/RPO requirements of the

application in discussion with the end user.
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23. DB Migration as a Service

Compliance (Y/N) | Reference Remarks
# | Requirements (Document/ Page RN
No.) (if any)

Cloud platform should provide highly available, fully managed, scalable DB migration
1 | service from on-premises or public cloud for all tenants and for multiple database

types

DB migration service should allow to migrate data to and from most of the widely

2 used commercial and open-source databases.

DB migration service should allow both homogeneous (same DBs) migrations as well
3 .

heterogenous databases (Different databases).
4 DB migration service should allow migrations to and from laaS to Database as a

Service, both homogenous and heterogenous migrations.
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24. Resource Optimization and Cost Management

Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page RN
No.) (if any)
Cloud platform should provide highly available, fully managed, predictive workload
optimization service from GCC, on-premises or public for all tenants for all the
workloads, services etc.
Optimization service should analyse the configuration and resource utilization of your
workload and recommend how the workload would have performed on various
configurations and provide cost benefits to the customer.
25. Messaging Service
Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page Deviation
No.) (if any)

Cloud platform should provide highly available, fully managed, messaging service
from on-premises or public for all tenants.

Messaging service should allow tenants to connect with their clients/users/tenants
over channels like email, SMS, push, voice, or in-app messaging
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26. Monitoring Service

Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page RN
No.) (if any)

Cloud platform should provide highly available, fully managed, monitoring service
from GCC, on-premises or public for all tenants (all the workloads — on-
premises/public) and for the on-premises hardware on which cloud platform is
deployed.

Monitoring service should collect and store logs from GCC, on-premises/ public cloud
hardware, workloads, resources, applications, and services in near real time

Monitoring service should have a dashboard through which tenants can view and
create reusable graphs and visualize on-premises hardware, cloud resources,
workloads, and applications in a unified view.

Monitoring service should send alerts and alarms and allow to combine the alerts and
alarms to reduce number of alarms in case one issue is affecting many resources,
workloads, or services.

Monitoring service should provide actionable insights for all GCC and on-premises
hardware, resources, workloads, services etc. to provide insight into health.

Monitoring service should be able to store and analyse the logs for the period of 10
years within GCC and on-premises setup.

Monitoring service should offer a dashboard that displays up-to- the minute
information on service availability across DC and DR and public cloud.
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27. Auditing Service

Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page RN
No.) (if any)

Cloud platform should provide highly available, fully managed, Always On auditing
service from GCC, on-premises or public for all tenants (all the workloads — GCC, on-
premises/public for multiple accounts) and for the on-premises hardware on which
cloud platform is deployed.

Auditing service should allow delivery and storage of events to any file or object
storage available in the cloud platform.

Audition service should allow delivery of logs or events to government agencies for
auditing and forensics.

Auditing service should be available and enabled by-default without any manual
intervention or start of services.

Auditing service should also allow delivery and storage of logs for ongoing events as
well.

Auditing service should encrypt all the logs before being stored to object storage, file
storage or before sending it to govt agencies. It should allow integration with cloud
in-built key managed service and/or any 3™ party key manager service used by the
tenant.
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28. Application Performance Management Service

Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page RN
No.) (if any
Cloud platform should provide highly available, fully managed, APM service from
GCC, on-premises or public for all tenants (all the applications — on-premises/public
for multiple accounts)
APM service should support applications running on laaS(compute), containers,
Kubernetes and serverless platform.
APM Service should provide end-to-end, cross-service view of requests made to
application.
APM service should support tracing for applications that are written in multiple
language such as but not limited to Node.js, Java, and .NET
29. Serverless Compute
Compliance (Y/N) | Reference Remarks
Requirements (Document/ Page | DeViation
No.) (if any

Cloud platform should provide highly available, fully managed, serverless compute
from on-premises or public cloud for all tenants (multiple accounts).

Serverless compute service should run the code in response to events and
automatically manages the underlying compute resources for tenants.

Serverless service should allow tenants to use any third-party library, framework,
SDKs etc

Serverless service should support Java, Go, PowerShell, Node.js, .NET, Python, and
Ruby code, and provide a Runtime API allowing tenant to use any additional
programming languages to author functions.
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Serverless service should manage all the infrastructure to run code on highly
available, fault tolerant infrastructure and update the underlying operating system
(OS) when a patch is released.

Serverless service should automatically scale up or out the underlying infrastructure
when the usage grows.

30. SIEM as a Service

Compliance (Y/N) | Reference Remarks /
# Requirements (Document/ Page Deviation
No.) (if any

Cloud platform should provide highly available, fully managed, SIEM as a Service
1 from on-premises or public cloud for all tenants and for cloud platform including
its hardware and all other components.

The solution proposed should be an Intelligent Next Generation SIEM and must | s

2 be able to detect any anomalies, report in real time and take action
Next Generation SIEM with security analytics capabilities shall be integrated with
3 all devices in the Data Centre, DR site, systems, application, and end-user
devices. SIEM shall be integrated with application logs of target application for
end-to-end security monitoring.
4 The SIEM solution should be software based with a clear logical and physical
separation of the collection module, logging module and correlation module.
5 The SIEM Solution should be EPS based at both log management and Correlation
layer and must support logs from unlimited devices or sources
The SIEM solution should be based on open architecture so that it can be used
6 " :
to feed data to 3rd party analytic solutions
7 The SIEM solution support high availability feature and should be proposed in HA

mode for all layers at DC

The proposed solution must provide inline options to reduce event data at the
8 source by filtering out unnecessary event data. Filtering must be simple string-
based or regular expressions and must delete the event data before it is
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Requirements

Compliance (Y/N)

Reference

(Document/ Page
No.)

Remarks
Deviation

(if any

/

processed. Log Filtering needs to be available across all tiers to filter out logs as
wherever required.

SIEM solution must support OOB of the box integration with well-known
technologies e.g., firewall, AD, Switches, routers, Tl etc. for creating response to
an incidence

10

Should support the following log collection protocols at a minimum: Syslog over
UDP / TCP, Syslog NG, SDEE, SNMP Version 2 & 3, ODBC, FTP, Windows
Event Logging Protocol, Opsec, Netflow. Collectors must support integration with
N Flow, Jflow

11

The solution should have connectors to support the listed devices / applications.
In case device is not supported out of box it must have GUI Based SDK Kit to
create Parsers.

12

All logs should be Authenticated (time-stamped), encrypted OR transmitted over
a secure encrypted channel and compressed before / after transmission. No
performance degradation should happen.

13

The solution should have the capability to compress the logs for storage
optimization.

14

The solution must provide the ability to reduce event data through filtering or
aggregation before it is sent to the log management system. License count should
be performed post filtering of logs.

15

The solution should be able to store both normalized and RAW logs

16

Solution should have the ability to perform free text searches for events, incidents,
rules, and other parameters.

17

Events should be presented in a manner that is independent of device specific
syntax and easy to understand for all users

18

The proposed solution must be capable of processing and storing large volumes
of historical log data (10 Years) that can be restored and analysed for forensic
investigation purposes.
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31. Automation Service

Reference Remarks /
Requirements Compliance (Y/N) | (Document/ Page Deviation
No.) (if any

Cloud platform should provide highly available, fully managed, automation Service
from on-premises or public cloud for all tenants and for cloud platform including its
hardware and all other components.

Automation service should be agnostic to any kind of operating system.

Automation service should support to automate the tasks in one or many hosts
simultaneously.

It should support REST API and CLI for integration with other tools

Provide capability to define workflow for multiple automation jobs

Should be capable of automating the deployment or administration of VMs,
instances, containers, Kubernetes clusters, storage, network, databases etc.

Automation solution should be able to automate STPISI’s existing DC stack like
VMware, Open stack, Hyper-V, firewalls and other security systems like, IPS/IDS,
network devices(multi-OEM).

Automation solution should support creation of workflows and manage exception
handling along with management of inventory in on-premises and public cloud.

Automation solution should be agnostic to any cloud, hardware, security,
databases, network etc. and should integrate with cloud infrastructure running at
STPI DCs and its associate public cloud.

32. APl Management Service
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Reference Remarks /
# Requirements Compliance (Y/N) | (pocument/ Page | PV'ation
No.) (if any
1 Cloud platform should provide highly available, fully managed APl management
Service from on-premises or public cloud for all tenants and for cloud platform.
2 APl management service should support complete API lifecycle
3 It should have API gateway component which shall act like fagade to backend
services
4 API management service must support REST & WebSocket requests, rate limiting
and minimum of 5GB of In-Memory Cache.
5 The API Gateway must not need any provisioning of servers and it must include all
hardware and other components required to deliver the service
The managed API gateway should provide a turnkey solution for publishing APIs
6 to external and internal consumers. It should support following capacity (sizing) :
HTTP API Calls - 300 M / monthly, REST API Calls 300 M / monthly, APl Caching
- up to 5GB, WebSocket API Calls - 1B/ monthly.
It should have Automated/Push button scaling with published APIs for scaling so
7 that developers can create custom logic to scale the application as per business
requirements.
8 It should have API projection via APl keys and application authorisation tokens
9 It should provide built-in API developer portal (via automatic deployment) that
enables API customer to discover the API and use them
10 It must offer (or integrate with) observability features of the cloud platform to

monitor resources, APIs and applications.
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33. Additional Compliance Requirements

Reference Remarks /
Requirements Compliance (Y/N) | (Document/ Page Deviation
No.) (if any

The proposed architecture and solution design for Cloud services delivery models
Hybrid Cloud Deployment
GCC Deployment

Cloud management layer should be capable of Integration, orchestration,
Automation and self-service portal for both GCC and Hybrid Cloud deployment.

Cybersecurity, Data Security and SOC solution including Security SOC tools and
SOC implementation for internal and Data Security

The proposed cloud solution must have Scalable and Burstable architecture along
with the methodology for moving from Private Cloud to Public Cloud and vice versa
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Annexure |: Demonstration Plan

Bidder shall demonstrate/submit documentary proof for POC (Proof of Capability) as part of
technical evaluation to understand the key features such as AUTO Scale up/down, Security
protocols, etc.

Demo Capability to be shown URL (as applicable)

Marks

PoC of identified services (as asked in | 2
Annexure G)

PoC of self-service portal and integration | 2
with cloud provisioning layer

Demonstrate cost analysis and | 2
3 | optimization (Including actual tools,
services, and steps for cost analysis)

PoC of client billing, cloud management | 2
and SLA reports

PoC of Self-Service console that allows | 2
users to

interact with the cluster and manage their
S resources. Which also should include the
Cluster Setup, Replication Across Data
Centers, Automated Encrypted Backups
etc.

Demonstrate  Security by  Design: | 2
Encryption of data at Rest and while
Transit (to the extent possible) enabled by
6 default without any manual configuration
required. The TLS certificates and
Encryptions keys should be secured by
Key Management Solution backed by
FIPS compliant HSM

Demonstrate Metering and Monitoring of | 2
7 Service usage in terms of compute,
bandwidth, storage, performance metric

Demonstrate ideal solution with bidder | 2
8 Identity and Access Management (IDAM)
solution to allow granular access control

Demonstrate restoration of service from | 2
9 backup to a randomly given time slot within
last 30 minutes

Demonstrate  automated major/minor | 2

10 version upgrade capability of the service
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Demonstrate self-service real-time access | 2
11 | to network and security logs without any
manual dependency on MSP

Demonstrate single Ul management, | 2
deployment, upgrade, patch management
for on prem setup including the hardware
and software and any other component.

12

Demonstrate customer references on | 2
13 | Bidder's/CSP website who have used the
proposed Service by Bidder.

Demonstrate that all the service |2
14 | components storing, and processing data
should be within India.

Demonstrate a single console to manage | 2
15 | hybrid cloud including On-premises setup
and public cloud:

The bidder should be ready to demonstrate on their proposed cloud before the Tender
Evaluation Committee as per the demonstration plan given above.

Page 231 of 248




RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) & Hybrid Cloud in
Revenue Share Model

Annexure J: Template for Commercial Bid

<<To be printed on MSP’s Letterhead and signed by Authorized Signatory>>
Date:<insert date>
Place:<insert place>

To

Tender Division,

Software Technology Parks of India,
1st Floor, Plate B, Office Block-1,

East Kidwai Nagar, New Delhi - 110023
Tel: +91-11-24628081

Subject: Revenue share of RFP for Selection of MSP for setting up and Managing Government
Community Cloud (GCC) & Hybrid Cloud in Revenue Share Model’

Dear Sir,

This is to certify that M/S <Registered name of bidder > will share the Revenue% age share ( R ) with
STPI accordingly as per the given slabs in the table.

Revenue earned by
S. No. bidder (in Cr) Weightage (%) Revenue % Share to STPI (R)
Slab 1 0-100 60 A
Slab 2 101-500 30 B
Slab 3 >500 10 C

We understand that our Tender is binding on us and that you are not bound to accept a Tender you
receive. We confirm that no technical deviations are attached here with this commercial offer

Thanking you,
Yours faithfully,

(Signature of the Bidder)
Name

Designation

Seal

Date

Place

Business Address
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Annexure K: Template for CV of proposed manpower

1 Name of the Staff
(With PP size photo)

2 Current Designation in the
Organization and Employee ID

Proposed Role in the Project

4 Proposed Responsibilities in the
Project

Date of Birth

Education <Degree>/<Diploma>, <College/University>, <Year
of Passing>, <Result Marks/Grade>

Key Training and Certifications

8 Language Proficiency Language Reading Writing Speaking
9 Employment Record From/To Employer Position
(For the Total Relevant Held
Experience)
10 | Total No. of Years of Work
Experience
11 | Total No. of Years of
Experience for the Role
Proposed
12 | Highlights of relevant | Use following format for each project
assignments handled and .
Name of Assignment
significant accomplishments / Project
Year
Location
Client
Main Project
Features
Position Held
Activities Performed

Certification
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I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me,
my qualifications, and my experience. | understand that any willful misstatement described herein may
lead to my / my company’s disqualification from the bidding process.

Date:

Place:

(Sign of the person/resource)
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Annexure L: General information of the Bidder

<To be printed on the Company Letterhead of the Bidder>

# Parameters Details
1. |Name of the Firm
Registered Office address:
Telephone Number:
2.
Fax Number:
e-Mail Address:
3. |Correspondence/Contact address:
4. |GSTIN Number
5. |PAN Number
Details of Contact Person (Name, designation, address etc.):
Telephone Number:
6.
Fax Number:
e-Mail Address:
7. |Year and place of the establishment of the company
8. |Registration Number & Registration Authority
Is the firm a

e Government/Public Sector Undertaking

e Proprietary/Partnership firm (if Partnership firm, give partnership
deed)

9. e Limited/Private Limited company or Limited Corporation

e member of a Group of Companies (give name and address, and
description of other companies)

e a subsidiary of a large corporation (give the name and address
of the parent organization and state what involvement, if any, will
the parent company have in this project)

10. [Total number of employees

Are you registered with any Government/Department/Public Sector|
11. L . .

Undertaking (if yes, give details)
12. |Number of Offices/Project Locations

Do you have a Local Representation or Office in India? (If so, please give
13. .

the address of the local office)
14 List the major clients with whom your organization has been/is currently|

" lassociated

\Were you ever required to suspend a project for a period of more than
15. three months continuously after you started? (If so, give the names of

project and reasons for the same)
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Have you in any capacity not completed any work awarded to you? (If so,

16. give the name of project and reason for not completing the work)

Have you ever been denied tendering facilities by any Government/

17 Department/Public sector Undertaking? (If yes, give details)

Date: Name & Signature of Authorized Representative:
Company Seal: Name of Agency:
Full Address:

Telephone No.:
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Annexure M: Details of STPI Edge locations

STPI has proposed the following edge locations to start the initial services which may be further expanded to other locations as well.

Vo] VEEEN Raqk Total available | Total Server Lutetel il UPS Power
S. Centre Rack Count in power to | Power backup .
. - Rack space (RU) | NOC/DC farm area o : Capacity and
No. | Name Count in | facility ( If - area (sqft) | (sqft) facility capacity (KVA) TG
facility | any) y q q (KVA) y
1 Pune 9 1 42 U 606 sq. ft. 76 sq. ft. 400 KVA 125 KVA 20 KVA (N + 1)
UPS System 1 - (2 x
10 KVA)
2 | Kolkata 4 2 70U 665sq.ft. | 100sqft | 20KkvA | T3KVAGKVA
) UPS System 2 - (10
KVA)
3 Lucknow 3 119 126 U 482 sqft Nil 90KVA 62.5 kva 4 X 10 KVA
4 Jaipur 2 1 42 U 400 Sq. Ft. Nil 40 KVA 380 KVA DG Set 2x40 KVA (N+1)
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VoIl VEETIS Raqk Total available | Total Server Lutetell il UPS Power
S. Centre Rack Count in power to | Power backup .
. - Rack space (RU) | NOC/DC farm area T - Capacity and
No. | Name Count in | facility ( |If - area (sqft) | (sqft) facility capacity (KVA) TG
facility | any) y q q (KVA) y
2 numbers of
. 750KVA DG set 2N (2 numbers of
5 Chennai 100 16 672 5000 sqft | 3500 sqft 1.6MVA and 1 number of 400 KVA UPS)
500 KVA DG set
1.IT Park 1.IT Park NOC | 1.IT Park 1'5';5::'( 1.IT Park
NOC rack rack space- NOC area- farm area- facility-80
count-3 (42U+36U=78U) 300 Sqft KW
50 Sqft LIT Park Facility-
1IT Park NOC- | = 4
60 KVA 60(20X3) KVA (N+1)
6 Dehradun 40U 2.Survey Chowk
2. Survey Chowk Facilit
2.Survey 2.Survey 2.Survey 2.Survey NOC-20KVA chllcl);/(-z KVA
chowk 2.Survey  chowk | chowk chowk chowk ( )
NOC NOC area-36 U NOC area- | NOC area- | facility-25
area-1 345 Sqft 50 Sqft KW
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Vo] VEENL Raqk Total available | Total Server Lustelullaly UPS Power
S. Centre Rack Count in power to | Power backup .
. - Rack space (RU) | NOC/DC farm area S . Capacity and
No. | Name Count in | facility ( |If - area (sqft) | (sqft) facility capacity (KVA) TG
facility | any) y q q (KVA) y
Carpet UPS Power
AER ) Capacity = 120 .
7 | Guwahati* |3 Nil 81U 218.8 sqft, | \ 18.125 KVA , DG Power | UFS Power Capacity
Super KVA o = 120 KVA
A capacity= 250
rea U KVA
373.36 sqft

* Expansion space is available
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Annexure N: Integrity Pact

INTEGRITY PACT

Between

Software Technology Parks of India (STPI), herein after referred to as “The Principal”,

And

................................................................... hereinafter referred to as “The Bidder/Contractor”

Preamble

The principal intends to award, under laid down organizational procedures, contract/s for
........................................... The principal values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) and /
or Contractor(s).

In order to achieve these goals, the principal will appoint an Independent External Monitor (IEM), who will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

Section
1 - Commitments of the Principal

i. The principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

a. No employee of the principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

b. The principal will, during the tender process treat all Bidder(s) with equity and reason. The
principal will in, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

C. The principal will exclude from the process all known prejudiced persons.

. If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the principal will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 — Commitment of the Bids/Contractor(s)

i.  The Bidder(s)/Contractor(s) commit themselves to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in the
tender process and during the contract execution.
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a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal’'s employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement
or understanding, whether formal or informal. This applies to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the bidding process.

C. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the principal
as part of the business relationship, regarding plans, technical proposals, and business
details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents / representatives in India, if any. Similarly, the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments
made to the Indian agent/representative must be in Indian Rupees only.

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to, or intends to make to agents, brokers, or any other intermediaries
in connection with the award of the contract.

The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlines above or be
an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from future contract

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2 of integrity pact, above or in any other form such as to put his reliability
or credibility in question, the Principal is entitled to disqualify the Bidder(s) / Contractor(s) from the
tender process or take action as per the procedure mentioned in the “Guidelines on Banning of
business dealing”.

Section 4 — Compensation for Damages

If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3 of integrity pact, the principal is entitled to demand and recover the damages equivalent to
Earnest Money Deposit / Bid Security and other actual damages due to consequential delay.

If the Principal has terminated the contract according to Section 3 of integrity pact, or if the principal
is entitled to terminate the contract according to Section 3 of integrity pact, the principal shall be
entitled to demand and recover from the Contractor liquidated damages of the Contract value or the
amount equivalent to Performance Bank Guarantee.

Section 5 — Previous transgression

The Bidder declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in “Guidelines on Banning of business
dealings”.

Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors
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The Bidder(s) / Contractor(s) undertakes(s) to demand from his subcontractors a commitment in
conformity with this Integrity Pact.

The principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors.

The principal will disqualify from the tender process all bidders who do not sign this Pact or violate
its provisions.

Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Contractor or Subcontractor, or of an employee or a
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the
principal has substantive suspicion in this regard, the principal will inform the same to the Chief Vigilance

Officer.

Section 8 — Independent External Monitor / Monitors

Vi.

Vii.

viii.

The principal appoints competent and credible Independent External Monitor for this Pact. The task
of the Monitor is to review independently and objectively, whether and to what extent the parties
comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. It will be obligatory for him to treat the information and
documents of the Bidders / Contractors as confidential. He reports to the STPI.

The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the principal including that provided by the Contractor. The Contractor will
also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to Subcontractors. The
Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.

The principal will provide to the Monitor enough information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participate in
such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform
the Management of the Principal and request the Management to discontinue or take corrective
action, or to take other relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in
a specific manner, refrain from action, or tolerate action.

The Monitor will submit a written report to the STPI within 8 to 10 weeks from the date of reference
or intimation to him by the principal and, should the occasion arise, submit proposals for correcting
problematic situations.

If the Monitor has reported to the STPI substantiated suspicion of an offence under relevant IPC/PC
Act, and the STPI has not, within the reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information
directly to the Central Vigilance Commissioner.

The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration

Pact becomes effective on signing & submission with bid by bidder.

For the successful bidder, the Integrity Pact ends after 10 months from last payment made to the
successful bidder.

For unsuccessful bidders, valid for six months after award of contract.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact as specified above, unless it is discharged / determined by STPI.
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Section 10 — Other provisions

i. This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered

Office of the Principal, i.e., New Delhi.

. Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

iii. If the Contractor is a partnership, this agreement must be signed by all parther members and in case

of a Company, by an authorized representative.

iv. Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to co me to an agreement to their original

intentions.

V. In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the

Integrity Pact will prevail”.

(For & On behalf of the Principal)

Name of HOD and Dept.

(Office Seal)
Place
Date
Witness 1:

(Name & Address)

Witness 2:
(Name & Address)
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Annexure O: MSP’s Parent/Group Company Authorization

<<To be printed on Parent/Group Letterhead and signed by Authorized Signatory>>

Date:

To

Tender Division,

Software Technology Parks of India, B, office block
1st floor, Plate, 1, East Kidwai Nagar

New Delhi -110023

Tel: 011-24628081/ 24346600

Email — cloudrfp@stpi.in

Ref. RFP for Selection of MSP for setting up and Managing Government Community Cloud (GCC) &
Hybrid Cloud in Revenue Share Model

Dear Sir,

It is certified that we, M/S ................... <Registered name of Parent Company/Group Company and
its communication address>, having permanent office in India at................... <Office Address >, do
hereby authorize M/s......................... <Registered name of the Bidder (MSP) and its communication

address> to participate and submit a bid against the RFP as referred above.

<Registered name of Parent Company/Group Company> does hereby undertake to guarantee any
shortfall of performance by < bidder name> in successful delivery of services and abide by all terms
and condition of this RFP as defined for bidder.

Yours faithfully,

Name & Designation

of the Authorized Signatory of the CSP
Date:

Place:

Note:

* This is applicable in case of MSP is using Parent Company/Group credential for the bidding purpose

* Proof of relationship between bidder and parent entity needs to be submitted duly signed by authorised
signatory.
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Annexure P: Documents Checklist

. Reference document/ page
# |Required document . : pag
no. in the bid
1. |Earnest Money Deposit (EMD)
2. |Certificate of incorporation
3. |Corporate Identification Number (CIN)
4. |GST registration certificate
5. |Permanent Account Number (PAN)
6. |Copy of IT returns
7. [(Office registration certificate or tax receipt
Copy of audited profit and loss account and balance sheet of the
8 last three financial years and Certificate from statutory auditor/CA
" |quantifying the average annual revenue from Data Centre/Cloud
related services.
9 For Net worth: Statutory Auditor Certificate with Registration
" Number and Seal
10 For external projects, Copy of work orders along with completion
" certificate (for successful implementation) from the Client.
For external projects, in case of non-Disclosure agreement (NDA)
11. with Client only provide an undertaking in this regard must be
provided by the Statutory Auditor.
For Internal projects, an undertaking in this regard must be
provided by the bidder on its company letter head duly signed and
stamped from authorized signatory.
12.
Undertaking should clearly specify the scope of work, project start,
Go- Live date, current status and total project value including
taxes.
For NoC Experience, Self-Certificate along with the name,
13. jaddress, contact person, contact no., and email address of the
customer.
For SoC Experience, Self-Certificate along with the name,
14. laddress, contact person, contact no., and email address of the
customer.
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Required document

Reference document/ page
no. in the bid

15.

For Manpower, Certificate from statutory auditor/ Signing Authority
(HR head) / copy of certificates of certified employees (MSP)

16.

Copy of Valid Certificate

1. 1SO 9001:2015
2. 1SO 20000
3. 1SO 27001

17.

As per MSP Pre-Quialification Criteria, for Mandatory Undertaking
provide Self-certification by the authorized signatory duly signed
and stamped on the company letterhead

18.

As per MSP Pre-Quialification Criteria, for IT Act provide Self-
declaration from the Authorized signatory of the bidder on their
letterhead

19.

As per Pre-Qualification Criteria for CSP, for Turnover provide
Copy of audited profit and loss account and balance sheet of the
three financial years and Certificate from the statutory auditor/CA
quantifying the average annual turnover

20.

CSP Presence and Services, copy of
i. Certificate of incorporation
ii. GST registration certificate

iii. PAN

21.

ISO Certifications: Valid Copy of these certificates
(a)1SO 20000
(b)ISO 27001
(c)ISO 27701

22.

As per Pre-Qualification Criteria for CSP for Data Centre Facility
a. Valid Copy of uptime/TIA 942 certificate
b. Confirmation from the bidder on Tier-lll/Rated 3 standards

c. Declaration Form

23.

For Accreditations, Copy of SOC1, SOC2 and SOC3 Certificate /
Reports

24,

For Financially Backed SLA

a. CSP Self-Declaration from the authorized signatory.
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Required document

Reference document/ page
no. in the bid

b.URL of the public portal where in SLAs of services offered on
Public Cloud are furnished.

25.

For Operations provide References of work orders/Purchase order/
Completion Certificate with name, address, contact person, and
contact No, email address

Or

Self-Declaration Refer Form Annexure-D

26.

For Blacklist, CSP Self-Declaration from the authorized signatory

27.

For List of Services, CSP Self-Declaration and proof from CSP’s
online portal

28.

For MeitY Empanelment, Self-declaration from the

Authorized signatory of the CSP on their letterhead along with the
URL of the public portal of MeitY where in details of empanelment
containing CSP name is visible

29.

Proposal document

a. Approach and Methodology
b. Business Model
c. Proposed Technical Solution

30.

Bidder’s experience and setting up operating and managing cloud
operations

Provide Copies of relevant work orders or Client Certificate /
contract documentation depicting the said experience credentials
must be submitted for 1, 2 & 3, (Ref. Technical Evaluation
Parameters, Section B)

31.

Technical Presentation and Demonstration

1. Technical Presentation

2. Response to Q & A session with Evaluation Committee

3. Demonstration Plan: Bidder shall demonstrate/submit
documentary proof for POC (Proof of Capability) as part of
technical evaluation

Annexures

32.

CSP Authorization Format (CAF)

33.

Annexure A: Bid Covering Letter

34.

Annexure B: Format for Earnest Money Deposit
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Required document

Reference document/ page
no. in the bid

35.

Annexure C: Performance Bank Guarantee

36.

Annexure E: Compliance sheet for qualification

37.

Annexure H: Technical Specification

38.

Annexure |: Demonstration Plan

39.

Annexure J: Template for Commercial Bid

40.

Annexure K: Template for the CV of proposed manpower

41,

Annexure L: General information of the Bidder

42.

Annexure O: MSP’s Parent/Group Company Authorization
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